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1. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) All  italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  
showing  the  Tenderer's  complete  name  and  business  address. Tenderers are reminded that this 
is a mandatory requirement.  

ii) Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  
DETERMINATION  and  the  SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed under 
(s) below. 

Date  of  this  Tender  submission: ............. [insert  date  (as  day,  month  and  year)  of  Tender  
submission]  Tender Name and Identification: .................... [insert identification] Alternative  No.: 
.N/A.. [insert identification  No if this  is a Tender for an alternative] 
To: .................................... [Insert complete name of Procuring Entity] 

Dear Sirs, 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities 
for the execution of the above named Works, we, the undersigned offer to construct and complete the 
Works and remedy any defects therein for the sum of Kenya Shillings [[Amount in 
figures]……………… Kenya Shillings [amount in words] ………………………… 

1. The above amount includes foreign currency amount (s) of [state figure or a percentage and 
currency] [figures]…N/A .. [words] …… N/A…….. . 

The percentage or amount quoted above does not include provisional sums, and only allows 
not more than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably 
possible after the receipt of the Project Manager's notice to commence, and to complete the 
whole of the Works comprised in the Contract within the time stated in the Special Conditions of 
Contract. 

3. We agree to adhere by this tender until 150 days, and it shall remain binding upon us and may 
be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your 
written acceptance thereof, shall constitute a binding Contract between us. We further 
understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 
i) No reservations: We have examined and have no reservations to the tender document, 
including Addenda issued in accordance with ITT 28; 
 
ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 
accordance with ITT 3 and 4; 
 
iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by 
the Procuring Entity based on execution of a Tender-Securing or Proposal-Securing 
Declaration in the Procuring Entity's Country in accordance with ITT 19.8 
 

iii) Conformity: We offer to execute in conformity with the tendering documents and 
in accordance with the implementation and completion specified in the construction 
schedule, the following Works: [insert a brief description of the Works]; 
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iv) Tender Price: The total price of our Tender, excluding any discounts offered in item 
1 above is: [Insert one of the options below as appropriate] N/A 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in 
words and figures, indicating the various amounts and the respective 
currencies]; Or 

Option 2, in case of multiple lots: N/A 

a) Total price of each lot [insert the total price of each lot in words and figures, 
indicating the various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words 
and figures, indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 
N/A 

viii) The discounts offered are: [Specify in detail each discount offered.] N/A 

ix) The exact method of calculations to determine the net price after application of 
discounts is shown below: [Specify in detail the method that shall be used to apply 
the discounts]; N/A 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 
18.1 (as amended, if applicable) from the date fixed for the Tender submission 
deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain 
binding upon us and may be accepted at any time before the expiration of that 
period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a 
Performance Security in accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual 
Tender, and we are not participating in any other Tender(s) as a Joint Venture 
member or as a subcontractor, and meet the requirements of ITT 3.4, other than 
alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 
Project Manager, manufacturers, or service providers for any part of the contract, 
are not subject to, and not controlled by any entity or individual that is subject to, 
a temporary suspension or a debarment imposed by the Public Procurement 
Regulatory Authority or any other entity of the Government of Kenya, or any 
international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete 
the other] [We are not a state-owned enterprise or institution] / [We are a state-
owned enterprise or institution but meet the requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following 
commissions, gratuities, or fees with respect to the tender process or execution of 
the Contract: [insert complete name of each Recipient, its full address, the reason 
for which each commission or gratuity was paid and the amount and currency of 
each such commission or gratuity]. 

 
Name of 
Recipient 

Address Reason Amount 

        
        
        

(If none has been paid or is to be paid, indicate “none.”) 
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xvi) Binding Contract: We understand that this Tender, together with your written 
acceptance thereof included in your Letter of Acceptance, shall constitute a 
binding contract between us, until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest 
evaluated cost Tender, the Most Advantageous Tender or any other Tender that you 
may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no 
person acting for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-
collusive and made with the intention of accepting the contract if awarded. To this 
effect we have signed the “Certificate of Independent Tender Determination” 
attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal, copy available from  (specify website) during 
the procurement process and the execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity 
the Beneficial Ownership Information in conformity with the Beneficial Ownership 
Disclosure Form upon receipt of notification of intention to enter into a contract in the 
event we are the successful tenderer in this subject procurement proceeding.  

xxii) We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  
as  part  of  our  Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to 

establish we are not in any conflict to interest. 
 

b) Certificate of Independent Tender Determination – to declare that we 
completed the tender without colluding with other tenderers. 
 

c) Self-Declaration of the Tenderer – to declare that we will, if awarded a 
contract, not engage in any form of fraud and corruption. 
 

d) Declaration and commitment to the Code of Ethics for Persons 
Participating in Public Procurement and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of 
fraud and corruption as informed in “Appendix 1- Fraud and Corruption” 
attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the 
Tenderer: **[insert complete name of person duly authorized to sign the Tender] 
Title of the person signing the Tender: [insert complete title of the person signing 
the Tender] 
Signature of the person named above: [insert signature of person whose name 
and capacity are shown above] Date signed [insert date of signing] day of [insert 
month], [insert year] 
Date signed  day of  ,    

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint 
Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer 
to be attached with the Tender. 
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INVITATION TO TENDER 

 
PROCURING ENTITY: Chuka University P.O. BOX 109 – 60400 CHUKA 

 CONTRACT NAME AND DESCRIPTION: Structured Data Cabling in FTC Building. 

1. Chuka University invites sealed tenders for the construction of Structured Data Cabling in 
FTC Building  

2. Tendering will be conducted under Open National Competitive method using a 
standardized     tender document. Tendering is open to all qualified and interested Tenderers. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents during office hours at the Procurement Office – Chuka University from. 
0900 to 1500 hours at the address given below. 

4. A complete set of tender documents may be obtained electronically from the Website(s) 
http//www.chuka.ac.ke or http//www.tenders.go.ke. Tender documents obtained 
electronically will be free of charge. 

5. Tender documents may be viewed and downloaded for free from the website 
http//www.chuka.ac.ke or http//www.tenders.go.ke. Tenderers who download the 
tender document must forward their particulars immediately to po@chuka.ac.ke to facilitate 
any further clarification or addendum. 

6. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain 
valid for 150 days from the date of opening of tenders. 

7. All Tenders must be accompanied by a tender security of KES 100,000 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

9. Completed tenders must be delivered to the address below on or before …………………………... 
AM/PM on ………………………… Electronic Tenders will not be permitted. 

10. Tenders will be opened immediately after the deadline date and time specified above or any 
dead line date and times specified later. Tenders will be publicly opened in the presence of the 
Tenderers' designated representatives who choose to attend the opening at the Students’ 
Business and Recreation Centre, second floor – Chuka University. 

11. Late tenders will be rejected. 

12. The addresses referred to above are: 

 
Address for obtaining further information. 

A. Chuka University Main Campus. 

i. Students’ Business and Recreation Centre Room 304 

ii. P.O. BOX 109 – 60400 CHUKA 

iii. Head of Procurement Department, Mr. Naftal Oenga Tel. no. 0202661362; Email 
Address po@chuka.ac.ke or     University Quantity Surveyor, Q.S. Elias Muindi Tel. no. 
0722-670935; Email Address: emuindi@chuka.ac.ke 

 

 
 
 
 
 

 

mailto:po@chuka.ac.ke
mailto:emuindi@chuka.ac.ke
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A. Address for Submission of Tenders. 

i. Chuka University Main Campus. 

ii. Vice Chancellor’s Office 

iii. Students’ Business and Recreation Centre, Fourth Floor. 

iv. P.O. BOX 109 – 60400 CHUKA 

 

B. Address for Opening of Tenders. 

i. Chuka University Main Campus. 

ii. STUDENTS’ Business and Recreation Centre,  Room 206 

iii. P.O. BOX 109 – 60400 CHUKA 

 
 

 
Signature ……………………………….………           Date  …………………… 

 

Naftal Oenga 

Head of Procurement Department  

Chuka University 
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SECTION I - INSTRUCTIONS TO TENDERERS 

 A GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract as described in the tender documents. The name, identification, and number of lots (contracts) of 
this Tender Document are specified in the TDS. 

1.2 Throughout this tendering document: 

 

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if specified 
in the TDS, distributed or received through the electronic-procurement system used by the Procuring 
Entity) with proof of receipt; 
 

b) if the context so requires, “singular” means “plural” and vice versa; 

 

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that is 
an official working day of the Procuring Entity. It excludes official public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal 
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall 
include a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration 
that the person or his or her sub-contractors are not debarred from participating in public procurement 
proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenderers shall be required 
to complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all 
accounts, records and other documents relating to any initial selection process, pre-qualification process, 
tender submission, proposal submission, and contract performance (in the case of award), and to have them 
audited by auditors appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or 
their Affiliates competing for a specific assignment do not derive a competitive advantage from having 
provided consulting services related to this tender. To that end, the Procuring Entity shall indicate in the 
Data Sheet and make available to all the firms together with this tender document all in formation that 
would in that respect give such firm any unfair competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, 
or an individual or any combination of such entities in the form of a joint venture (JV) under an existing 
agree mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of 
a joint venture, all members shall be jointly and severally liable for the execution of the entire Contract in 
accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority 
to conduct all business for and on behalf of any and all the members of the JV during the tendering process 
and, in the event the JV is awarded the Contract, during contract execution. Members of a joint venture 
may not also make an individual tender, be a subcontractor in a separate tender or be part of another joint 
venture for the purposes of the same Tender. The maximum number of JV members shall be specified in 
the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public 
Officers are also not allowed to participate in any procurement proceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 

disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 
process, if the tenderer: 
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a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 

b) Receives or has received any direct or indirect subsidy from another tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a 
position to    influence the tender of another tenderer, or influence the decisions of the Procuring 
Entity regarding this tendering  process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the  goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant 
for  Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting  services for the preparation or implementation of the contract specified in this 
Tender Document; 

h) Has a close business or personal relationship with senior management or professional staff of the 
Procuring  Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of 
the Contract,  and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the conflicts 
stemming from  such relationship has been resolved in a manner acceptable to the Procuring 
Entity throughout the tendering  process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is 
proven to have been involved in any of these practices shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except 
for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 
participation shall result in the disqualification of all Tenders in which the firm is involved. Members of a 
joint venture may not also make an individual tender, be a sub-contractor in a separate tender or be part of 
another joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member may 
participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A 
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated 
or registered in and operates in conformity with the provisions of the laws of that country, as evidenced by 
its articles of incorporation (or equivalent documents of constitution or association) and its registration 
documents, as the case may be. This criterion also shall apply to the determination of the nationality of 
proposed sub-contractors or sub-consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or 
be awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and 
be awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, 
i.e. if it is: 

i)      A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any public 
entity or  Government, and; 

(iii) Operating under commercial law and vested with legal rights and liabilities similar to any commercial 
 enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) By an act of compliance with a decision of the United Nations Security Council taken under Chapter VII 
of the  Charter of the United Nations, Kenya prohibits any import of goods or contracting 
of works or services from that  country, or any payments to any country, person, or entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 
the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 
local sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall 
provide in its tender documentary evidence that this requirement is met. Foreign tenderers not meeting 
this criterion will be automatically disqualified. Information required to enable the Procuring Entity 
determine if this condition is met shall be provided for this purpose in “SECTION III - EVALUATION AND 

http://www.ppra.go.ke/
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QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is 
registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not 
subcontract to foreign firms or individuals more than 10 percent of the contract price, excluding provisional 
sums. JVs are considered as foreign tenderers if the individual member firms registered in Kenya have less 
51 percent ownership by nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 
percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 
registered with the National Construction Authority and be issued with a Registration Certificate before 
they can undertake any construction works in Kenya. Registration shall not be a condition for tender, but 
it shall be a condition of contract award and signature. A selected tenderer shall be given opportunity to 
register before such award and signature of contract. Application for registration with National 
Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which 
may prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption 
as a condition of award and signature of contract. Application for exemption from the Competition 
Authority of Kenya may be accessed from the website www.cak.go.ke. 

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations 
by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue 
Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that 
is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide 
evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings and 
to the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect 
the Site of the Works and its surroundings and obtain all information that may be necessary for preparing 
the tender and entering into a contract for construction of the Works. The costs of visiting the Site shall beat 
the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter 
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity 
again stall liability arising from death or personal injury, loss of or damage to property, and any other losses 
and expenses incurred as a result of the examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description 
of the proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 
 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 
should be read in conjunction with any Addenda issued in accordance with ITT 10. 
 
PART 1: Tendering Procedures  
Section I – Instructions to Tenderers  
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and Qualification Criteria Section IV – Tendering Forms 

PART 2: Works' Requirements Section V - Bills of Quantities Section VI - Specifications Section VII - 
Drawings 

http://www.nca.go.ke/
http://www.cak.go.ke/
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PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC)  
Section IX - Special Conditions of Contract  
Section X- Contract Forms 
 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless 
obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of 
the Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and 
those of the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. 
Incase of any contradiction, documents obtained directly from the Procuring Entity shall prevail. 
 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 
Document and to furnish with its Tender all information and documentation as is required by the Tender 
document. 
 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 
 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing 
at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting 
if provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for 
clarification, provided that such request is received no later than the period specified in the TDS prior to 
the deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all 
tenderers who have acquired the Tender documents in accordance with ITT 7.4, including a description of 
the inquiry but without identifying its source. If so specified in the TDS, the Procuring Entity shall also 
promptly publish its response at the web page identified in the TDS. Should the clarification result in 
changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the Tender 
Documents following the procedure under ITT 8 and ITT 22.2. 

 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect 
the site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. 
The costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in 
the TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The 
Tenderer's designated representative is invited to attend a pre-arranged site visit and a pre-tender meeting, 
as the case may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues and to 
answer questions on any matter that may be raised at that stage. 
  

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than 
the period specified in the TDS before the meeting. 
 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of 
the questions asked by Tenderers and the responses given, together with any responses prepared after the 
meeting, will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes 
shall not identify the source of the questions asked. 

7.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged site 
visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the 
Tender Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-
tender meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum 
pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-
arranged site visit and the pre-tender meeting will not be a cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 
Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all 
who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also 
promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, 
the Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2. 

C. REPARATION OF TENDERS 

9. Cost of Tendering 
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The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of 
the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer 
and the Procuring Entity, shall be written in the English Language. Supporting documents and printed 
literature that are part of the Tender may be in another language provided they are accompanied by an 
accurate and notarized translation of the relevant passages into the English Language, in which case, for 
purposes of interpretation of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in  accordance with ITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 
qualifications to  perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 
 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior 
to contract signature will render the tender liable for disqualification. 

12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant 
forms furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to 
the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be 
filled in with the information requested. The Tenderer shall chronologically serialize all pages of the tender 
documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid 
or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in 
the TDS, and the method of evaluating different alternative times for completion will be described in 
Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 
requirements of the Tender Documents must first price the Procuring Entity's design as described in the 
Tender Documents and shall further provide all information necessary for a complete evaluation of the 
alternative by the Procuring Entity, including drawings, design calculations, technical specifications, 
breakdown of prices, and proposed construction methodology and other relevant details. Only the technical 
alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical requirements 
shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified 
parts of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and 
described in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and 
in the Bill of Quantities shall conform to the requirements specified below. 
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14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other 
items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed 
in the priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the 
Tender is determined substantially responsive notwithstanding this omission, the average price of the item 
quoted by substantially responsive Tenderers will be added to the Tender price and the equivalent total cost 
of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the 
Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, 
in accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 
adjustment during the performance of the Contract in accordance with the provisions of the Conditions of 
Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. In 
such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in the 
Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed 
indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender 
the price reductions applicable to each package, or alternatively, to individual Contracts within the package. 
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are 
opened at the same time. 
 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as 
of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices 
and the total Tender Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 
Tenderer in the Bill of Quantities, entirely in Kenya shillings. 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from 
outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate 
in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by 
the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign 
currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and shall 
be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to the actual 
date of tender opening. Such exchange rate shall apply for all foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their 
local and foreign currency requirements, and to substantiate that the amounts included in the unit rates 
and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in 
which case a detailed breakdown of the foreign currency requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail 
to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 
completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 
perform the Contract the Tenderer shall provide the information requested in the corresponding 
information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually 
or in joint ventures, applying for eligibility for national preference shall supply all information required to 
satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details 
of ownership, as shall be required to determine whether, according to the classification established by the 
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Procuring Entity, a particular contractor or a group of contractors qualifies for a margin of preference. 
Further the information will enable the Procuring Entity identify any actual or potential conflict of interest 
in relation to the procurement and/or contract management processes, or a possibility of collusion between 
tenderers, and thereby help to prevent any corrupt influence in relation to the procurement process or 
contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which 
a tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public 
sector work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring 
Entity as a justification for a Tenderer's failure to disclose, or failure to provide required information on its 
ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring 
Entity may request in relation to ownership and control which information on any changes to the 
information which was provided by the tenderer under ITT 6.4. The obligations to require this information 
shall continue for the duration of the procurement process and contract performance and after completion 
of the contract, if any change to the information previously provided may reveal a conflict of interest in 
relation to the award or management of the contract. 

17.7 All information provided by the Tenderer pursuant to these requirements must be complete, current and 
accurate as at the date of provision to the Procuring Entity. In submitting the information required pursuant 
to these requirements, the Tenderer shall warrant that the information submitted is complete, current and 
accurate as at the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree 
the information submitted by a Tenderer pursuant to these requirements, then the tender will be rejected. 

17.9 If information submitted by a Tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
interest which could materially and improperly benefit the tenderer in relation to the procurement or 
contract management process, then: 

i) If the procurement process is still ongoing, the Tenderer will be disqualified from the procurement 
process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as ide pending the 
outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 
tenderer or any other persons have committed any criminal offence. 

17.10 If a Tenderer submits information pursuant to these requirements that is incomplete, in accurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless 
the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not 
material, or was due to genuine error which was not attributable to the intentional act, negligence or 
recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for 150 days from date of tender opening. The Tender Validity period starts 
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance 
with ITT 22). A tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be 
made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for 
thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse the request 
without forfeiting its Tender security. A Tenderer granting the request shall not be required or permitted 
to modify its Tender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security 
as specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency 
specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender 
Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in 
any of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 
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iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority 
listed by the  Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from 
a  reputable source, and an eligible country. 

 
19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 

correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty 
(30) days beyond the original validity period of the Tender, or beyond any period of extension if requested 
under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 
rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall 
be returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
Performance Security and any other documents required in the TDS. The Procuring Entity shall also 
promptly return the tender security to the tenderers where the procurement proceedings are terminated, 
all tenders were determined non-responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 
Tenderer has signed the Contract and furnished the required Performance Security, and any other 
documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the 
Form of  Tender, or any extension thereto provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) sign the Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required in 
the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debar 
the Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits 
the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, 
the Tender Security or the Tender-Securing Declaration shall be in the names of all future members as 
named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and 
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly 
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number 
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original 
and the copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 
business. This may include proprietary information, trade secrets, or commercial or financially sensitive 
information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a 
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by 
each person signing the authorization must be typed or printed below the signature. All pages of the Tender 
where entries or amendments have been made shall be signed or initialed by the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf 
of the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by 
their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 
signing the Tender. 
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D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single 
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity 
and a warning not to open before the time and date for Tender opening date. Within the single envelope, 
package or container, the Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 
described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the alternative 
Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required copies 
of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity, 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 
assume no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or 
opened prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the 
date and time also specified in the TDS. When so specified in the TDS, tenderers shall have the option of 
submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the 
electronic Tender submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending 
the Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring 
Entity and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as 
extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, 
in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission 
of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written 
notice, duly signed by an authorized representative, and shall include a copy of the authorization in 
accordance with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding 
substitution or modification of the Tender must accompany the respective written notice. All notices must 
be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not 
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;” and 

24.2 received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance 
with ITT 22. 

24.3 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 
Tenderers. 

24.4 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission 
of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of 
Tender or any extension thereof. 

25. Tender Opening 



                                                                                                                                                          Data Cabling (FTC) 

                                                                                           Page 16 of 92  

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out 
all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of 
Tenderers' designated representatives who chooses to attend. Any specific electronic Tender opening 
procedures required if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified 
in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be 
permitted unless the corresponding withdrawal notice contains a valid authorization to request the 
withdrawal and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to 
the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 
contains a valid authorization to request the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. 
No Tender modification shall be permitted unless the corresponding modification notice contains a valid 
authorization to request the modification and is read out at Tender opening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and 
whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any 
discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing 
Declaration, if required; and any other details as the Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on 
by the tender opening committee) are to be initialed by the members of the tender opening committee 
attending the opening. 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any 
Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of 
the tender opening register shall be distributed to all Tenderers. 

 

E.  EVALUATION AND COMPARISON OF TENDERS 

26.0 Confidentiality 

26.1  Information relating to the evaluation of Tenders and recommendation of contract award shall not be 
disclosed to Tenderers or any other persons not officially concerned with the Tender process until 
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 43. 

26.2  Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 
decisions may result in the rejection of its tender. 

26.3  Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer 
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in 
writing. 

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, 
the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender and give a 
reasonable time for a response. Any clarification submitted by a Tenderer that is not in response to a request 
by the Procuring Entity shall not be considered. The Procuring Entity's request for clarification and the 
response shall be in writing. No change, including any voluntary increase or decrease, in the prices or 
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substance of the tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic 
errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 
request for clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 
requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in the 
Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the 
tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without 
material deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if 
accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 
tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 
responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 
16, to confirm that all requirements of Section VII, Works' Requirements have been met without any 
material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected 
by the Procuring Entity and may not subsequently be made responsive by correction of the material 
deviation, reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in 
the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 
submit the necessary information or documentation, within a reasonable period of time, to rectify non-
material non-conformities in the tender related to documentation requirements. Requesting information 
or documentation on such non-conformities shall not be related to any aspect of the price of the tender. 
Failure of the tenderer to comply with the request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-
material non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for 
comparison purposes only, to reflect the price of a missing or non-conforming item or component in the 
manner specified in the TDS. 
 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall 
not be the subject of correction, adjustment or amendment in any way by any person or entity. 
 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 
following basis: - 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 
disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub-total and total 
bid price shall be considered as a major deviation that affects the substance of the tender and shall lead to 
disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 
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32.0 Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single 
currency as specified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive 
tendering where foreign contractors are expected to participate in the tendering process and where the 
contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations 
exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and 
Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with 
disability, as the case may be), and who are appropriately registered as such by the authority to be specified 
in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only 
businesses or firms belonging to the specified group are eligible to tender. No tender shall be reserved to 
more than one group. If not so stated in the Invitation to Tender and in the Tender documents, the invitation 
to tender will be open to all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements 
of the Works by subcontractors selected/nominated by the Procuring Entity. In case the Procuring Entity 
nominates a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the 
Procuring Entity. The main contract shall specify the working arrangements between the main contractor 
and the nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of 
works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their 
parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless 
their specialized parts of the Works were previously designated so by the Procuring Entity in the TDS as 
can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the 
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the 
qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation 
and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying 
the criteria and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in 
accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if any, 
but including Daywork items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 
accordance with ITT 32; 

d) price adjustment due to quantifiable non-material non-conformities in accordance with ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 
Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the 
period of execution of the Contract, shall not be considered in Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more 
lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to 
determine the lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of 
lots (contracts), will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple 
lots or contracts, tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form 
for each Lot. 
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36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established 
in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 
Abnormally low tenders and abnormally high tenders  
 
Abnormally low tenders 
 

37.0 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to the 
Tenderer's ability to perform the Contract for the offered Tender Price or that genuine competition between 
Tenderers is compromised. 

37.1 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the 
subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 
responsibilities and any other requirements of the Tender document. 

37.2 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer 
has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring 
Entity shall reject the Tender. 
 
Abnormally high tenders 

37.3 An abnormally high tender price is one where the tender price, in combination with other constituent 
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned 
that it (the Procuring Entity) may not be getting value for money or it may be paying too high a price for the 
contract compared with market prices or that genuine competition between Tenderers is compromised. 

37.4 In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices, check if 
the estimated cost of the contract is correct and review the Tender Documents to check if the specifications, 
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring 
Entity may also seek written clarification from the tenderer on the reason for the high tender price. The 
Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring 
Entity may  accept or not accept the tender depending on the Procuring Entity's budget 
considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high 
tender  prices, the Procuring Entity shall reject all tenders and may retender for the contract 
based on revised estimates,  specifications, scope of work and conditions of contract, as the case may 
be. 

37.5 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other 
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 
Government Agencies to institute an investigation on the cause of the compromise, before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 
unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written 
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the 
tender prices with the scope of works, proposed methodology, schedule and any other requirements of the 
Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 
Entity may as appropriate: 

a) accept the Tender; 

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer 
to a level  not exceeding 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 
 undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as 
having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying 
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criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 
subcontractors (other than Specialized Sub-contractors if permitted in the Tender document), or any other 
firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall 
proceed to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price 
to make a similar determination of that Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification 
Criteria and who’s Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and 
reject all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. 
In case of annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned 
to the Tenderers. 

  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 
determined to be the Lowest Evaluated Tender. 

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall 
issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall 
contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed 
was  unsuccessful, unless the price information in (b) above already reveals the reason; 

d) the expiry date of the Stand still Period; and 

e) instructions on how to request a debriefing and/ or submit a complaint during the stand still period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tenderer to launch a complaint. Where only one Tender is submitted, the Standstill Period 
shall not apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

45.0  Debriefing by the Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, 
an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific 
issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days 
of receipt of the request. 

45.2  Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 
costs of attending such a debriefing meeting. 
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46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 
42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity 
shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the 
successful tenderer to furnish the Performance Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the 
parties meeting their respective statutory requirements, the Procuring Entity shall send the successful 
Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, 
and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and 
before expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in 
accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security 
and other Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. 
A foreign institution providing a bank guarantee shall have a correspondent financial institution located in 
Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment 
of the award and forfeiture of the Tender Security. In that event the Procuring Entity may award the 
Contract to the Tenderer offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified 
in the Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at 
its notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall 
contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection 
method  used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening. 
 

50.0  Procurement related Complaints and Administrative Review 
 

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 
 

50.2   A request for administrative review shall be made in the form provided under contract forms. 
 

 
SECTION II - TENDER DATA SHEET (TDS) 

 
The following specific data shall complement, supplement, or amend the provisions in the Instructions to 
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 
 

Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 1.1 The name of the contract is: Structured Data Cabling in FTC Building 
 
The reference number of the Contract is CU/OPNT/04/2023 - 2024 
 
The number and identification of lots (contracts) comprising this Tender are 
[insert number and identification of lots (contracts)]        N/A 
 
Lot 1- Name ________________________________ 
 
Lot 2- Name __________________________________ 
 
Lot… Name _______________________________________ 
ETC. 

 The Information made available on competing firms is as follows: 
The work involves installation of structured data cabling. The wiring will mainly 
run through existing metal trunking or cable trays as specified. 
  

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: 
ICT Department – Chuka University.  
 

  

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be:  N/A 

B.  Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address: 
Head of  Procurement Department, 
Chuka University, P.O. BOX 109-060400, CHUKA 
 
to reach the Procuring Entity not later than 2 days before deadline for tender submission  
 
(ii) The Procuring Entity shall publish its response at the website https//www.chuka.ac.ke  
 

ITT 7.2 (A) A pre-arranged pretender site visit “shall not” take place  
(B) Pre-Tender meeting “shall not” take  

ITT 7.3 The Tenderer will submit any questions in writing regarding the pretender site visit, to reach the 
Procuring Entity not later than N/A before the meeting. 
 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged 
pretender will be published is N/A  
 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for downloading 
tender documents, the Procuring Entity’s address is: 
 
(1) Name of Procuring Entity: Chuka University, P.O. BOX 109-60400 CHUKA 
 
(2) Physical address for hand Courier Delivery to an office or Tender Box: 
 Students’ Business and Recreation Centre, 4th floor, outside 
                   Vice-Chancellor’s Office 
 
(3) Postal Address; P.O. BOX 109-60400 CHUKA. 
 
(4) Mr. Naftal Oenga, e-mail address po@chuka.ac.ke.  
 

C.  Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender:  
Complete and submit all documents in the provided Bills of Quantities 
 

ITT 13.1 Alternative Tenders shall not be considered.  
 

ITT 13.2 Alternative times for completion shall not be permitted. 
 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works:  
None 
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 14.5 The prices quoted by the Tenderer shall be: FIXED 
 

ITT 15.2 (a) Foreign currency requirements: not allowed. 

ITT 18.1 The Tender validity period shall be 150 DAYS from the deadline for Tender submission. 
 

ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity period will be 30 days. 
 
(b) The Tender price shall be adjusted by the following percentages of the tender price: 
 
(i)  By ___N/A______% of the local currency portion of the Contract price adjusted to 
reflect local inflation during the period of extension,  
and  
 
(ii) By____N/A_______% the foreign currency portion of the Contract price adjusted to 
reflect the international inflation during the period of extension. 
 

ITT 19.1 Tender shall provide a Tender Security  
The type of Tender security shall be from institutions approved by PPRA in the amount of 
Kenya shillings One Hundred Thousand (100,000)  
 

ITT 20.1 In addition to the original of the Tender, the number of copies is: One 
 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: 
Power of attorney for limited liability companies or proof that the signatory owns the 
company for non-limited companies 

D.  Submission and Opening of Tenders 

ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

(1) Name of Procuring Entity: Chuka University 

(2)   Postal Address: P.O. BOX 109 – 60400 CHUKA Attn. Vice Chancellor 

(3) Physical address for hand Courier Delivery to an office or Tender Box:  

 Students’ Business and Recreation Centre, 4th Floor, Outside VC, s Office 

(3) Postal Address; P.O. BOX 109-60400 CHUKA. 

(4)   Date and time for submission of Tenders   7th March, 2024 at 12:Noon. 

(5)    Tenders shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders 
provided below: 
(1) Name of Procuring Entity: Chuka University 
(2) Physical address for the location: Conference Hall Room 406, Administration 
Building 4th Floor. 
 
(3)   State date and time of tender opening. …………………………. 
  

ITT 25.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 
submission procedures specified below N/A 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 
 

The adjustment shall be based on the average price of the item or component as quoted in 
other substantially responsive Tenders. If the price of the item or component cannot be derived 
from the price of other substantially responsive Tenders, the Procuring Entity shall use its best 
estimate.  

TT 32.1 The tender shall be in Kenya shillings only 

ITT 33.2 A margin of preference shall not apply.  

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations: 
 Open National competitive tender 
 

ITT 34.1 At this time, the Procuring Entity does not intend to execute certain specific parts of the Works 
by subcontractors selected in advance. 
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 
10% of the total contract amount. Tenderers planning to subcontract more than 10% of total 
volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be 
subcontracted along with complete details of the subcontractors and their qualification and 
experience. 

ITT 34.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized 
Subcontractors are designated as follows: 
N/A 
 
For the above-designated parts of the Works that may require Specialized Subcontractors, the 
relevant qualifications of the proposed Specialized Subcontractors will be added to the qualifications 
of the Tenderer for the purpose of evaluation. 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, 
Evaluation and Qualification Criteria.  
 

ITT 48.1 Other documents required in addition to the Performance Security are: NONE  
 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of 
Intention to Award the Contract” herein and are also available from the PPRA Website 
www.ppra.go.ke or email complaints@ppra.go.ke.  
 
If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 
complaint following these procedures, in writing (by the quickest means available, that is either 
by hand delivery or email to: 
 

For the attention: Justin K. Kathuru 
 
Title/position: Deputy Registrar (Utilities) 
 
Procuring Entity: Chuka University 
 
Email address: publiccomplaints@chuka.ac.ke 
 

In summary, a Procurement-related Complaint may challenge any of the following (among 
others): 
(i) the terms of the Tender Documents; and  
 
(ii) the Procuring Entity’s decision to award the contract. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                                                                                                                                          Data Cabling (FTC) 

                                                                                           Page 25 of 92  

EVALUATION AND QUALIFICATION CRITERIA 
 

1.0 EVALUATION AND CONTRACT AWARD CRITERIA 

The tender that (i) meets the qualification criteria, (ii) has been determined to be 
substantially responsive to the Tender Documents, and (iii) is determined to have the 
Lowest Evaluated Tender price shall be selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF 

RESPONSIVENESS 

 Tenders that do not pass the Preliminary Examination will be considered non- 
responsive and will not be considered further. 
 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 

 12 and ITT 14; 

c) Tender Security of KES 100,000 from approved institutions with proper validity 

 period and as per the sample form, in accordance with ITT 19.1; 

d) Power of attorney (for limited liability companies) or Sworn Affidavit (for 

 non-limited companies) authorizing the signatory of the Tender to commit the 

 Tenderer, in  accordance with ITT20.3; 

e) Qualifications: in accordance with ITT 17 establishing the Tenderer's 

qualifications to  perform the Contract if its Tender is accepted; 

i)  Class of registration with National Construction Authority in class 6 and 

 above.  

      ii) Must not have a project/work with Chuka University that is behind schedule 

 without justifiable reason. 

f) All documents shall be serialized by the bidder for each document submitted 

 (PP&AD  2015 clause 74 (1)(i) 

g) Current valid tax compliance certificate. 

h) Copy of records from the Registrar of Companies (FORM CR12) showing the 

 registered company directors  

Bidders must fulfil all the conditions above in order to proceed to Post qualification and 
contract award section. 
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3.0  TECHNICAL ANALYSIS (POST QUALIFICATION AND CONTRACT 
AWARD - ITT 39) 

  
TECHNICAL ANALYSIS 

A) Assessment for eligibility 

i) Assessment for eligibility will be allocated 50 marks. 

ii) The criteria for Assessment for eligibility will be as follows: - 

Item Criteria Score Total 
Score 

1 Type of company  Limited Liability 3 3 

Partnership 2 

Sole proprietorship 1 

2 Class of registration Class NCA 1 & NCA 2 8 8 

Class NCA 4 & NCA3 5 

Class NCA 5 2 

3 Availability of Equipment Optic fibre slicing tools 2 2 

4 Similar Works (At least 
50% complete) - KES 

0 - < 3Million 0 10 

3 - < 5Million 2 

5 - < 8Million 4 

8 - < 11Million 6 

11 - < 14Million 8 

  14Million and more 10 

5 Qualified personnel 
(Directors qualification in 
relevant trade) 
 

Diploma 2 6 

Degree 4 

Post graduate certificate 6 

6 Financial status (KES) Financial 

statement  

Year 2021 0 2 

Year 2022 0r 
later 

2 

Net yearly 

operations 

Net profit 2 2 

Net loss 0 

Non-

current 

Asset base 

0 - < 2m 0 12 

2 - < 3m 1 

3 - < 5m 
 

2 
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 5 - < 7m 4 

7 - < 10m 6 

10 - < 13m 8 

13 - < 16m 10 

10m and more 12 

7 Arithmetic errors (%) 

 

0% 5 5 

+0 > - < +1% 4 

+1 - < +2% 3 

+2 - < +3% 2 

+3 - < +4% 1 

+4% and more 0 

  Total score 50 
 

 50 

 

iii)  All companies that get a score of 35 and below (out of 50) will be disqualified 
 from further evaluation and will not proceed to Compliance with Specialist 
 works specifications. 
 
iv)  All companies that score of 35 and above (out of 50) will proceed to Compliance 

with Specialist works specifications. 
 
 

B) Compliance with Specialist Works specifications 
 
In this section, the bid will be analysed to determine compliance with General and 
Particular technical specifications for the works as indicated in the tender document.  
 
The tenderer shall fill in the Technical Schedule as specified in the tender document for 
Equipment and Items indicating the Country of Origin, Model/Make/Manufacturer of 
the Item/Equipment they propose to supply. 
 
The tenderer shall also submit relevant technical brochures/catalogues with the tender 
document, highlighting the catalogue Numbers of the proposed items. Such 
brochures/catalogues should indicate comprehensive relevant data of the proposed 
equipment/items that should include but not limited to the following: 
 
a) Standards of manufacture; 

b) Performance ratings/characteristics; 

c) Material of manufacture; 

d) Electrical power ratings; and 

e) Any other necessary requirements (Specify). 
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The contractor will be obligated to supply the items as identified in the brochures. 
Substitutes may be approved by the Project Manager if they are of similar or higher 
specifications and performance. 
 

The compliance with specialist works specifications will be allocated 50 marks. 

The criteria will be as follows: - 

   

1 Wireless access point 14 

2 12U Cabinet (600x600mm) 2 

3 24 port Cisco Switch  27 

4 24 port voice modular patch panel 4 

5 2000VA smart UPS 3 

Total 50 

 

i) All companies that get a score of 44 and below (out of 50) will be disqualified from 
further evaluation and will not proceed to financial evaluation. 
 
ii) All companies that score of 45 and above (out of 50) will proceed to financial 
evaluation. 
 
 
 
4.0 FINANCIAL ANALYSIS 
All technically responsive bids will be ranked from the lowest to the highest based on 
their tender sums. 
 
The lowest ranked bidder may be subject to due diligence analysis to determine the 
authenticity of the information submitted under preliminary and technical analysis 
stage. Where any information is found to be misrepresented or is unverifiable, the 
bidder will be disqualified. 
 
 
Recommendation 
A recommendation to award the tender to the lowest ranked bidder will be made if the 
tender price is within the prevailing market price 
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SUB-CONTRACT PRELIMINARIES 

AND 
GENERAL CONDITIONS 

 

1.01 Examination of Tender Documents 
1.02 The tenderer is required to check the number of pages of this document and should he 

find any missing or 
 indistinct, he must inform the Engineer at once and have the same rectified. 
  
 All tenderers shall be deemed to have carefully examined the following: 
 a) Work detailed in the Specification and in the Contract Drawings. 
 b) The Republic of Kenya Document “General Conditions of Contract for Electrical and 
 Mechanical Works”. 
 c) Other documents to which reference is made. 
 
 He shall also be deemed to have included for any expenditure which may be incurred in 

conforming with 
 the above items (a), (b), (c) and observe this expense as being attached to the contract 

placed for the whole or any part of the work. 
 
 The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are 

clarified with the 
 Engineer before submission of his tender, as no claims for alleged deficiencies in the 

information given 
 shall be considered after this date. 
 
1.03 Discrepancies 

The Sub-contractor shall include all work either shown on the Contract Drawings or 
detailed in the specification. No claim or extra cost shall be considered for works which 
has been shown on the drawings or in the specification alone. 

 
 Should the drawing and the specification appear to conflict, the Sub-contractor shall 

query the points at the time of tendering and satisfy himself that he has included for the 
work intended, as no claim for extra payment on this account shall be considered after 
the contract is awarded. 

 
1.04 Conditions of Sub-Contract Agreement 
 The Sub-contractor shall be required to enter into a Sub-contract with the Main 

Contractor. 
 
 The Conditions of the Contract between the Main Contractor and the Sub-contractor as 

hereinafter defined shall be the latest edition of the Agreement and Schedule of 
Conditions of Kenya Association of Building and Civil Engineering Contractors as 
particularly modified and amended hereinafter. 

 For the purpose of this contract the Agreement and Schedule of Conditions and any 
such modifications and amendments shall read and construed together. In any event of 
discrepancy the modifications and amendments shall prevail. 

 
1.05 Payment 
 Payment will be made through certificates to the Main Contractor, unless he specifically 

agrees to forego this right, in which case direct payment can be made to the Sub-
contractor. All payments will be less retention as specified in the Main Contract. No 
payment will become due until materials are delivered to site. 
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1.06 Definition of Terms 
 Throughout these contract documents units of measurements, terms and expressions 

are abbreviated and wherever used hereinafter and in all other documents they shall be 
interpreted as follows: 

 i) Employer:                                   shall mean Chuka University (CU). 
 ii) Architect:                                   shall mean Estates Department CU. 
 iii) Quantity Surveyor:                 shall mean Estates Department CU  
 iv) Civil/Structural Engineers:  shall mean Estates Department CU 
 v) Engineer:                                   shall mean Estates Department CU  
 
 Main Contractor:                         shall mean the firm or company appointed to 

                                     carry out the Building Works and shall include his or                       
                                    their heir, executors, assigns, administrators,  
                                    successors, and duly appointed representatives. 

 
 Sub-contractor:                            shall mean the persons or person, firm or Company  

                                    whose tender for this work has been accepted, and who 
                                    has entered into a contract agreement with the 
                                    Contractor for the execution of the Sub-contract Works, 
                                    and shall include his or their heirs, executors, 
                                    administrators, assigns, successors and duly appointed 
                                    representatives. 

 Sub-contract Works:                   shall mean all or any portion of the work, materials and 
                                    articles, whether the same are being manufactured or  
                                    prepared, which are to be used in the execution of this 
                                    Sub-contract and whether the same may be on site or 
                                    not. 

 Contract Drawings:                     shall mean those drawings required or referred 
                                                                   to herein and forming part of the Bills of Quantities. 
 
 Working Drawings:                     shall mean those drawings required to be prepared by 

                                    the Sub-contractor as hereinafter described. 
 
 Record Drawings:                        shall mean those drawings required to be prepared by 

                                    the Sub-contractor showing “as installed” and other 
                                    records for the Sub-contract Works. 

Abbreviations: 
CM   shall mean Cubic Metre 
SM   shall mean Square Metre 
LM   shall mean Linear Metre 
M   shall mean Metre 
LS   shall mean Lump Sum 
mm   shall mean Millimetres 
No.   shall mean Number 
Kg.   shall mean Kilogramme 
KEBS  shall mean Kenya Bureau of Standards 
BS  shall mean. Current standard British Standard Specification published by 
 the British Standard Institution, 2 Park Street, London W1, England. 
“Ditto”  shall mean the whole of the preceding description in which it occurs. Where 

it occurs in description of succeeding item it shall mean the same as in the 
first description of the series in which it occurs except as qualified in the 
description concerned. Where it occurs in brackets it shall mean 

  the whole of the preceding description which is contained within the 
appropriate brackets. 

1.06 Site Location 
The site of the Sub-contract Works is situated at CHUKA UNIVERSITY – CHUKA. 
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The tenderer is recommended to visit the site and shall be deemed to have satisfied himself 
with regard to access, possible conditions, the risk of injury or damage to property on/or 
adjacent to the site, and the conditions under which the sub-contract Works shall have to be 
carried out and no claims for extras will be considered on account of lack of knowledge in this 
respect. 
 
1.07 Duration of Sub-Contract 
The Sub-Contractor shall be required to phase his work in accordance with the Main 
contractor’s programme (or its revision). The programme is to be agreed with the Main 
contractor. 
 
1.08 Scope of Sub-Contract Works 
The sub-contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in 
satisfactory working order the complete installations specified hereinafter and/or as shown 
on the Contract Drawings attached hereto, including the provision of labour, transport and 
plant for unloading material and storage, and handling into position and fixing, also the 
supply of ladders, scaffolding the other mechanical devices to plant, installation, painting, 
testing, setting to work, the removal from site from time to time of all superfluous material 
and rubbish caused by the works. 
The sub-contractor shall supply all accessories, whether of items or equipment supplied by 
the Main Contractor but to be fixed and commissioned under this Sub-contract. 
 
1.09 Extent of the Sub-contractor’s Duties 
At the commencement of the works, the Sub-contractor shall investigate and report to the 
Engineer if all materials and equipment to be used in the work and not specified as supplied 
by the others are available locally. If these materials and equipment are not available locally, 
the Sub-contractor shall at this stage place orders for the materials in question and copy the 
orders to the Engineer. Failure to do so shall in no way relieve the Subcontractor from 
supplying the specified materials and equipment in time. Materials supplied by others for 
installation and/or connection by the Subcontractor shall be carefully examined in the 
presence of the supplier before installation and connection. Any defects noted shall 
immediately be reported to the Engineer. 
The Sub-contractor shall be responsible for verifying all dimensions relative to his work by 
actual measurements taken on site. 
The Sub-contractor shall mark accurately on one set of drawings and indicate all alterations 
and/or modifications carried out to the designed system during the construction period. This 
information must be made available on site for inspection by the Engineer. 
 
1.10 Execution of the Works 
The works shall be carried out strictly in accordance with: 
a) All relevant Kenya Bureau of Standards Specifications. 
b) Relevant British Standard Specifications and Codes of Practice (hereinafter referred to as 
B.S. and C.P. respectively). 
c) This Specification. 
d) The Contract Drawings. 
e) The Bye-laws of the Local Authority. 
f) The Architect’s and/or Engineer’s Instructions. 
The Contract Drawings and Specifications to be read and construed together. 
 
1.11 Validity of Tender 
The tender shall remain valid for acceptance within 120 days from the final date of 
submission of the tender, and this has to be confirmed by signing the Tender Bond. The 
tenderer shall be exempted from this Bond if the tender was previously withdrawn in writing 
to the Employer before the official opening. 
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1.12 Firm – Price Sub-contract 
Unless specifically stated in the documents or the invitation to tender, this is a firm-price 
Contract and the Subcontractor must allow in his tender for the increase in the cost of labour 
and/or materials during the duration of the contract. No claims will be allowed for increased 
costs arising from the fluctuations in duties and/or day to day currency fluctuations. The Sub-
contractor will be deemed to have allowed in his tender for any increase in the cost of 
materials which may arise as a result of currency fluctuation during the contract period. 
 
1.13 Variation 
No alteration to the Sub-contract Works shall be carried out until receipt by the Sub-
contractor of written instructions from the Project Manager. 
Any variation from the contract price in respect of any extra work, alteration or omission 
requested or sanctioned by the Architect or Engineer shall be agreed and confirmed in writing 
at the same time such variations are decided and shall not affect the validity of the Contract. 
Schedule of Unit Rates shall be used to assess the value of such variations. No allowance shall 
be made for loss of profit on omitted works. 
Where the Architect requires additional work to be performed, the Sub-contractor, if he 
considers it necessary, will give notice within seven (7) days to the Main Contractor of the 
length of time he (the Sub-contractor) requires over and above that allotted for completion of 
the Sub-contract. 
If the Sub-contractor fails to give such notice he will be deemed responsible for the claims 
arising from the delay occasioned by reason of such extension of time. 
 
1.14 Prime Cost and Provisional Sums 
A specialist Sub-contractor may be nominated by the Architect to supply and/or install any 
equipment covered by the Prime Cost or Provisional Sums contained within the Sub-contract 
documents. 
The work covered by Prime Cost and Provisional Sums may or may not be carried out at the 
discretion of the Architect. 
The whole or any part of these sums utilised by the Sub-contractor shall be deducted from the 
value of the Subcontract price when calculating the final account. 
 
1.15 Bond 
The tenderer must submit with his tender the name of one Surety who must be an established 
Bank only who will be willing to be bound to the Main Contractor for an amount equal to 5 % 
of the Sub-contract amount as Clause 31 of the Main Contract. 
 
1.16 Government Legislation and Regulations 
The Sub-contractor’s attention is called to the provision of the Occupational Safety and 
Health Act 2007 and subsequent amendments and revisions, and allowance must be made in 
his tender for compliance therewith, in so far as they are applicable. 
The Sub-contractor must also make himself acquainted with current legislation and any 
Government regulations regarding the movement, housing, security and control of labour, 
labour camps, passes for transport, etc. 
The Sub-contractor shall allow for providing holidays and transport for work people, and for 
complying with Legislation, Regulations and Union Agreements. 
 
1.17 Import Duty and Value Added Tax 
The Sub-contractor will be required to pay full Import Duty and Value Added Tax on all items 
of equipment, fittings and plant, whether imported or locally manufactured. The tenderer 
shall make full allowance in his tender for all such taxes. 
 
1.18 Insurance Company Fees 
Attention is drawn to the tenderers to allow for all necessary fees, where known, that may be 
payable in respect of any fees imposed by Insurance Companies or statutory authorities for 
testing or inspection. 
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No allowance shall be made to the Sub-contractor with respect to fees should these have been 
omitted by the tenderer due to his negligence in this respect. 
 
1.19 Provision of Services by the Main Contractor 
In accordance with Clause 1.08 of this Specification, the Main Contractor shall make the 
following facilities available to the Sub-contractor: 
 

 a) Attendance on the Sub-contractor and the carrying out of all work affecting the        
structure of the building which may be necessary, including all chasing, cutting away 
and making good brickwork, etc., except that all plugging for fixing, fittings, machinery, 
fan ducting, etc., and all drilling and tapping of steel work shall be the responsibility of 
the Sub-contractor. Any purpose made fixing brackets shall not constitute Builder’s 
Work and shall be provided and installed by the Subcontractor unless stated hereinafter 
otherwise. 
 

          b) The provision of temporary water, lighting and power: All these services utilised shall     
be paid for by the Main Contractor. The Sub-contractor shall, however, allow for 
additional connections/extensions required for his purposes. 

 
        c) Fixing of anchorage and pipe supports in the shuttering, except that all anchorage shall 

be supplied by the Sub-contractor who shall also supply the Main Contractor with fully 
          dimensioned drawings detailing the exact locations. 
 
         d)       i) Provision of scaffolding, cranes, etc. but only in so far as it is required for the 
                        Main Contract Works. It shall be the Sub-contractor’s responsibility to liaise 
                        with the Main Contractor to ensure that there is maximum co-operation with 
                        other Sub-contractors in the use of scaffolding, cranes, etc. 
 
                     ii) Any specialist scaffolding, cranes, etc. by the Sub-contractor for his own  

exclusive use shall be paid for by the Sub-contractor. 
 
1.20 Suppliers 
The Sub-contractor shall submit names of any supplier for the materials to be incorporated, 
to the Engineer for approval. The information regarding the names of the suppliers may be 
submitted at different times, as may be convenient, but no sources of supply will be changed 
without prior approval. 
Each supplier must be willing to admit the Engineer or his representative to his premises 
during working hours for the purpose of examining or obtaining samples of the materials in 
question. 
 
1.21 Samples and Materials Generally 
The Sub-contractor shall, when required, provide for approval at no extra cost, samples of all 
materials to be incorporated in the works. Such samples, when approved, shall be retained by 
the Engineer and shall form the standard for all such materials incorporated. 
 
1.22 Administrative Procedure and Contractual Responsibility 
Wherever within the Specification it is mentioned or implied that the Sub-contractor shall 
deal direct with the Employer or Engineer, it shall mean “through the Contractor” who is 
responsible to the Employer for the whole of the works including the Sub-contract Works. 
 
1.23 Bills of Quantities 
The Bills of Quantities have been prepared in accordance with the standard method of 
measurement of Building Works for East Africa, first Edition, Metric, 1970. All the Quantities 
are based on the Contract Drawings and are provisional and they shall not be held to gauge or 
to limit the amount or description of the work to be executed by the Sub-contractor but the 
value thereof shall be deducted from the Sub-contract Sum and the value of the work ordered 
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by the Engineer and executed there under shall be measured and valued by the Engineer in 
accordance with the conditions of the Sub-contract. 
All work liable to adjustment under this Sub-contract shall be left uncovered for a reasonable 
time to allow measurements needed for such adjustment to be taken by the Quantity Surveyor 
or Engineer. 
Immediately the work is ready for measuring the Sub-contractor shall give notice to the 
Quantity Surveyor or Engineer to carry out measurements before covering up. If the Sub-
contractor shall make default in these respects he shall, if the Architect so directs, uncover the 
work to enable the necessary measurements to be taken and afterwards reinstate at his own 
expense. 
 
1.24 Sub-contractor’s Office in Kenya 
The Sub-contractor shall maintain (after first establishing if necessary) in Kenya an office 
staffed with competent Engineer Manager and such supporting technical and clerical staff as 
necessary to control and coordinate the execution and completion of the Sub-contract Works. 
The Engineer Manager and his staff shall be empowered by the Sub-contractor to represent 
him at meetings and in discussions with the Main Contractor, the Engineer and other parties 
who may be concerned and any liaison with the Sub-contractor’s Head Office on matters 
relating to the design, execution and completion of the Subcontract Works shall be effected 
through his office in Kenya. 
It shall be the Sub-contractor’s responsibility to procure work permits, entry permits, 
licences, registration, etc., in respect of all expatriate staff. 
The Sub-contractor shall prepare a substantial proportion of his Working Drawings at his 
office in Kenya. No reasons for delays in the preparation or submission for approval or 
otherwise of such drawings or proposals will be accepted on the grounds that the Sub-
contractor’s Head Office is remote from his office in Nairobi or the site of the Sub-contract 
Works or otherwise. 
 
1.25 Builder’s Work 
All chasing, cutting away and making good will be done by the Main Contractor but the Sub-
contractor shall mark out in advance and shall be responsible for accuracy of the size and 
position of all holes and chases required. 
The Sub-contractor shall drill and plug holes in floors, walls, ceiling and roof for securing 
services and equipment requiring screw or bolt fixings. 
Any purpose made fixing brackets shall not constitute builder’s work and shall be provided 
and installed by the Sub-contractor unless stated hereinafter to the contrary. 
 
1.26 Structural Provision for the Works 
Preliminary major structural provision has been made for the Sub-contract Works based on 
outline information ascertained during the preparation of the Specification. 
The preliminary major structural provision made will be deemed as adequate unless the Sub-
contractor stated otherwise when submitting his tender. 
Any major structural provision or alteration to major structural provisions required by the 
Sub-contractor shall be shown on Working Drawings to be submitted to the Engineer within 
30 days of being appointed. 
No requests for alterations to preliminary major structural provisions will be approved except 
where they are considered unavoidable by the Engineer. In no case will they be approved if 
building work is so far advanced as to cause additional costs or delays in the work of the Main 
Contractor. 
 
1.27 Position of Services, Plant, Equipment, Fittings and Apparatus 
The Contract Drawings give a general indication of the intended layout. The position of the 
equipment and apparatus, and also the exact routes of the ducts, main and distribution 
pipework shall be confirmed before installation is commenced. The exact siting of appliances, 
pipework, etc., may vary from that indicated. 
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The routes of services and positions of apparatus shall be determined by the approved 
dimensions detailed in the Working Drawings or on site by the Engineer in consultation with 
the Sub-contractor or the Main Contractor. 
Services throughout the ducts shall be arranged to allow maximum access along the ducts and 
the services shall be readily accessible for maintenance. Any work which has to be re-done 
due to negligence in this respect shall be the Sub-contractor’s responsibility. 
The Sub-contractor shall be deemed to have allowed in his Sub-Contract Sum for locating 
terminal points of services (e.g. lighting, switches, socket outlets, lighting points, control 
switches, thermostats and other initiating devices, taps, stop cocks) in positions plus or minus 
1.2m horizontally and vertically from the locations shown on Contract Drawings. Within these 
limits no variations in the Sub-Contract Sum will be made unless the work has already been 
executed in accordance with previously approved Working Drawings and with the approval of 
the Engineer. 
 
1.28 Checking of Work 
The Sub-contractor shall satisfy himself to the correctness of the connections he makes to all 
items of equipment supplied under the Sub-contract agreement and equipment supplied 
under other contracts before it is put into operation. Details of operation, working pressures, 
temperatures, voltages, phases, power rating, etc., shall be confirmed to others and 
confirmation received before the system is first operated. 
 
1.29 Setting to Work and Regulating System 
The Sub-contractor shall carry out such tests of the Sub-contract Works as required by British 
Standard Specifications, or equal and approved codes as specified hereinafter and as 
customary. 
No testing or commissioning shall be undertaken except in the presence of and to the 
satisfaction of the Engineer unless otherwise stated by him (Sub-contractor’s own 
preliminary and proving tests excepted). 
It will be deemed that the Sub-contractor has included in the Sub-Contract Sum for the costs 
of all fuel, power, water and the like, for testing and commissioning as required as part of the 
Sub-contract Works. 
He shall submit for approval to the Engineer a suitable programme for testing and 
commissioning. The Engineer and Employer shall be given ample warning in writing, as to 
the date on which testing and commissioning will take place. 
The Sub-contractor shall commission the Sub-contract Works and provide attendance during 
the commissioning of all services, plant and apparatus connected under the Sub-Contract 
Agreement or other Sub-Contract Agreements, related to the project. 
Each system shall be properly balanced, graded and regulated to ensure that correct 
distribution is achieved and where existing installations are affected, the Sub-contractor shall 
also regulate these systems to ensure that their performance is maintained. 
The proving of any system of plant or equipment as to compliance with the Specification shall 
not be approved by the Engineer, except at his discretion, until tests have been carried out 
under operating conditions pertaining to the most onerous conditions specified except where 
the time taken to obtain such conditions is unreasonable or exceeds 12 months after practical 
completion of the Sub-contract Works. 
 
1.30 Identification of Plant Components 
The Sub-contractor shall supply and fix identification labels to all plant, starters, switches and 
items of control equipment including valves, with white trifoliate or equal labels engraved in 
red lettering denoting its name, function and section controlled. The labels shall be mounted 
on equipment and in the most convenient positions. Care shall be taken to ensure the labels 
can be read without difficulty. This requirement shall apply also to major components of 
items of control equipment. 
Details of the lettering of the labels and the method of mounting or supporting shall be 
forwarded to the Engineer for approval prior to manufacture. 
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1.31 Contract Drawings 
The Contract Drawings when read in conjunction with the text of the Specification, have been 
completed in such detail as was considered necessary to enable competitive tenders to be 
obtained for the execution and completion of the Sub-contract works. 
The Contract Drawings are not intended to be Working Drawings and shall not be used unless 
exceptionally they are released for this purpose. 
 
1.32 Working Drawings 
The Sub-contractor shall prepare such Working Drawings as may be necessary. The Working 
Drawings shall be complete in such detail not only that the Sub-contract Works can be 
executed on site but also that the Engineer can approve the Sub-contractor’s proposals, 
detailed designs and intentions in the execution of the Sub-contract Works. 
If the Sub-contractor requires any further instructions, details, Contract Drawings or 
information drawings to enable him to prepare his Working Drawings or proposals, the Sub-
contractor shall accept at his own cost, the risk that any work, commenced or which he 
intends to commence at site may be rejected. 
The Engineer, in giving his approval to the Working Drawings, will presume that any 
necessary action has been, or shall be taken by the Sub-contractor to ensure that the 
installations shown on the Working 
Drawings have been cleared with the Main Contractor and any other Sub-contractors whose 
installations and works might be affected. 
If the Sub-contractor submits his Working Drawings to the Engineer without first liaising and 
obtaining clearance for his installations from the Main Contractor and other Sub-contractors 
whose installations and works might be affected, then he shall be liable to pay for any 
alterations or modification to his own, the Main Contractor’s or other Sub-contractor’s 
installations and works, which are incurred, notwithstanding any technical or other approval 
received from the Engineer. 
Working Drawings to be prepared by the Sub-contractor shall include but not be restricted to 
the following: 
                 a) Any drawings required by the Main Contractor, or Engineer to enable structural     

provisions to be made including Builder’s Working Drawings or Schedules and 
those for the detailing of holes, fixings, foundations, cables and paperwork 
ducting below or above ground or in/outside/below buildings. 

 
                  b) General Arrangement Drawings of all plant, control boards, fittings and 
                                apparatus or any part thereof and of installation layout arrangement of such  
                                plant and apparatus. 
 

                 c) Schematic Layout Drawings of services and of control equipment. 
 
                 d) Layout Drawings of all embedded and non-embedded paperwork, ducts and  
                      electrical conduits. 
 
                 e) Complete circuit drawings of the equipment, together with associated circuit  
                      description. 
 
             f) Such other drawings as are called for in the text of the Specification or Schedules or   
                 as the Engineer may reasonably require. 
 
Three copies of all Working Drawings shall be submitted to the Engineer for approval. One 
copy of the Working Drawings submitted to the Engineer for approval shall be returned to the 
Sub-contractor indicating approval or amendment therein. 
Six copies of the approved Working Drawings shall be given to the Main Contractor by the 
Sub-Contractor for information and distribution to other Sub-contractors carrying out work 
associated with or in close proximity to or which might be affected by the Sub-contract 
Works. 
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Approved Working Drawings shall not be departed from except as may be approved or 
directed by the Engineer. 
Approval by the Engineer of Working Drawings shall neither relieve the Sub-contractor of any 
of his obligations under the Sub-contract nor relieve him from correcting any errors found 
subsequently in the Approved Working Drawings or other Working Drawings and in the Sub-
contract Works on site or elsewhere associated therewith. 
The Sub-contractor shall ensure that the Working Drawings are submitted to the Architect for 
approval at a time not unreasonably close to the date when such approval is required. Late 
submission of his Working Drawings will not relieve the Sub-contractor of his obligation to 
complete the Sub-contract Works within the agreed Contract Period and in a manner that 
would receive the approval of the Architect. 
 
1.33 Record Drawings (As Installed) and Instructions 
During the execution of the Sub-contract Works the Sub-contractor shall, in a manner 
approved by the Engineer record on Working or other Drawings at site all information 
necessary for preparing Record Drawings of the installed Sub-contract Works. Marked-up 
Working or other Drawings and other documents shall be made available to the Engineer as 
he may require for inspection and checking. 
Record Drawings, may, subject to the approval of the Engineer, include approved Working 
Drawings adjusted as necessary and certified by the Sub-contractor as a correct record of the 
installation of the Sub-contract Works. 
They shall include but not restricted to the following drawings or information: 
                  a) Working Drawings amended as necessary but titled “Record Drawings” and 
                      certified as a true record of the “As Installed” Sub-contract Works. Subject to the 
                      approval of the Engineer such Working Drawings as may be inappropriate may be  
                      omitted. 
 
                 b) Fully dimensioned drawings of all plant and apparatus. 
 
                 c) General arrangement drawings of equipment, other areas containing plant    
                      forming part of the Subcontract Works and the like, indicating the accurate size 
                      and location of the plant and apparatus suitability cross-referenced to the  
                      drawings mentioned in (b) above and hereinafter. 
 
                 d) Routes, types, sizes and arrangement of all pipework and ductwork including  
                       dates of installation of underground pipework. 
 
                 e) Relay adjustment charts and manuals. 
 
                 f) Routes, types, sizes and arrangement of all electric cables, conduits, ducts and  
                          wiring including the dates of installation of buried works. 
 
                 g) System schematic and trunking diagrams showing all salient information relating  
                      to control and instrumentation. 
 
                 h) Grading Charts. 
                  i) Valve schedules and locations suitability cross-referenced. 
 
                   j) Wiring and piping diagrams of plant and apparatus. 
 
                   k) Schematic diagrams of individual plant, apparatus and switch and control  
                        boards. These diagrams to include those peculiar to individual plant or  
                        apparatus and also those applicable to system operation as a whole. 
 
                   l) Operating Instruction 
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                  m) Schematic and wiring diagrams shall not be manufacturer’s multipurpose 
                        general issue drawings. They shall be prepared specially for the Sub-contract  
                        Works and shall contain no spurious or irrelevant information. 
 
Marked-up drawings of the installation of the Sub-contract Works shall be kept to date and 
completed by the date of practical or section completion. Two copies of the Record Drawings 
of Sub-contract Works and two sets of the relay adjustment and grading charts and schematic 
diagrams on stiff backing shall be provided not later than one month later. 
 
The Sub-contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant 
rooms, pump houses, the office of the Maintenance Engineer and other places, suitable valve 
and instructions charts, schematic diagrams of instrumentation and of the electrical 
reticulation as may be requested by the Engineer providing that the charts, diagrams, etc., 
relate to installations forming part of the Sub-Contract Works. All such charts and diagrams 
shall be of suitable plastic material on a stiff backing and must be approved by the Engineer 
before final printing. 
 
Notwithstanding the Sub-contractor’s obligations referred to above, if the Sub-contractor fails 
to produce to the Engineer’s approval, either: - 
                a) The Marked-up Drawings during the execution of the Sub-contract Works or 
 
                b) The Record Drawings, etc., within one month of the Section or Practical 
                     Completion The Engineer shall have these drawings produced by others. The cost  
                     of obtaining the necessary information and preparing such drawings, etc., will be 
                      recovered from the Sub-contractor. 
 
1.34 Maintenance Manual 
Upon Practical Completion of the Sub-contract Works, the Sub-contractor shall furnish the 
Engineer four copies of a Maintenance Manual relating to the installation forming part of all 
of the Sub-Contract Works. 
The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound. It 
may be in several volumes and shall be sub-divided into sections, each section covering one 
Engineering service system. It shall have a ready means of reference and a detailed index. 
There shall be a separate volume dealing with Air Conditioning and Mechanical Ventilation 
installation where such installations are included in the Sub-contract Works. 
The manual shall contain full operating and maintenance instructions for each item of 
equipment, plant and apparatus set out in a form dealing systematically with each system. It 
shall include as may be applicable to the Sub-contract Works the following and any other 
items listed in the text of the Specifications: 
                    a) System Description. 
                      
                     b) Plant 
 
                     c) Valve Operation 
                   
                     d) Switch Operation 
                    e) Procedure of Fault Finding 
  
                     f) Emergency Procedures 
 
                     g) Lubrication Requirements 
 
                     h) Maintenance and Servicing Periods and Procedures 
 
                     i) Colour Coding Legend for all Services 
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                     j) Schematic and Writing Diagrams of Plant and Apparatus 
 
                    k) Record Drawings, true to scale, folded to International A4 size 
 
                     l) Lists of Primary and Secondary Spares. 
 
The manual is to be specially prepared for the Sub-contract Works and manufacturer’s 
standard descriptive literature and plant operating instruction cards will not be accepted for 
inclusion unless exceptionally approved by the Engineer. The Sub-contractor shall, however, 
affix such cards, if suitable, adjacent to plant and apparatus. One spare set of all such cards 
shall be furnished to the Engineer. 
 
1.35 Hand-over 
The Sub-contract Works shall be considered complete and the Maintenance and Defects 
Liability Period shall commence only when the Sub-contract Works and supporting services 
have been tested, commissioned and operated to the satisfaction of the Engineer and officially 
approved and accepted by the Employer, provided always that the handing over of the Sub-
contract Works shall be coincident with the handing over of the Main Contract Works. 
 
The procedure to be followed will be as follows: 
                   a) On the completion of the Sub-contract Works to the satisfaction of the Engineer  
                        and the Employer, the Sub-contractor shall request the Engineer, at site to 
                        arrange for handing over. 
      
                  b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 
 
                  c) The Sub-contractor shall arrange with the Engineer and Employer for a complete 
                       demonstration of each and every service to be carried out and for instruction to 
                       be given to the relevant operation staff and other representatives of the  
                       employer. 
 
                d) In the presence of the Employer and the Engineer, Hand-over will take place, 
                     subject to Agreement of the Hand-over Certificates and associated check lists. 
 
1.36 Painting 
It will be deemed that the Sub-contractor allowed for all protective and finish painting in the 
Sub-Contract Sum for the Sub-contract Works, including colour coding of service pipework to 
the approval of the Engineer. Any special requirements are described in the text of the 
Specifications. 
 
1.37 Spares 
The Sub-contractor shall supply and deliver such spares suitably protected and boxed to the 
Engineer’s approval as are called for in the Specifications or in the Price Schedules. 
 
1.38 Testing and Inspection – Manufactured Plant 
The Engineer reserves the right to inspect and test or witness of all manufactured plant 
equipment and materials. 
The right of the Engineer relating to the inspection, examination and testing of plant during 
manufacture shall be applicable to Insurance companies and inspection authorities so 
nominated by the Engineer. 
The Sub-contractor shall give two weeks’ notice to the Engineer of his intention to carry out 
any inspection or tests and the Engineer or his representative shall be entitled to witness such 
tests and inspections. Six copies of all test certificates and performance curves shall be 
submitted as soon as possible after the completion of such tests, to the Engineer for his 
approval. 
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Plant or equipment which is shipped before the relevant test certificate has been approved by 
the Engineer shall be shipped at the Sub-contractor’s own risk and should the test certificate 
not be approved new tests may be ordered by the Engineer at the Sub-contractor’s expense. 
The foregoing provisions relate to tests at manufacturer’s works and as appropriate to those 
carried out at site. 
 
1.39 Testing and Inspection -Installation 
Allow for testing each section of the Sub-contract Works installation as described hereinafter 
to the satisfaction of the Engineer. 
 
1.40 Labour Camps 
The Sub-contractor shall provide the necessary temporary workshop and mess-room in 
position to be approved by the Architect. 
The work people employed by the Sub-contractor shall occupy or be about only that part of 
the site necessary for the performance of the work and the Sub-contractor shall instruct his 
employees accordingly. 
If practicable, W.C. accommodation shall be allocated for the sole use of the Sub-contractor’s 
workmen and the Sub-contractor will be required to keep the same clean and disinfected, to 
make good any damage thereto and leave in good condition. 
 
1.41 Storage of Materials 
Space for storage will be provided by the Main contractor but the sub-contractor will be 
responsible for provision of any lock-up sheds or stores required. 
Nominated Sub-contractors are to be made liable for the cost of any storage accommodation 
provided specially for their use. No materials shall be stored or stacked on suspended slabs 
without the prior approval of the Project manager. 
 
1.42 Initial Maintenance 
The sub-contractor shall make routine maintenance once a month during the liability for the 
Defects Period and shall carry out all necessary adjustments and repairs, cleaning and oiling 
of moving parts. A monthly report of the inspection and any works done upon the installation 
shall be supplied to the Engineer. 
The sub-contractor shall also provide a 24 -hour break-down service to attend to faults on or 
malfunctioning of the installation between the routine visits of inspection. 
The sub-contractor shall allow in the sub-contract Sum of the initial maintenance, inspection 
and break-down service and shall provide for all tools, instruments, plant and scaffolding and 
the transportation thereof, as required for the correct and full execution of these obligations 
and the provision, use or installation of all materials as oils, greases, sandpaper, etc., or parts 
which are periodically renewed such as brake linings etc., or parts which are faulty for any 
reason whatsoever excepting always Acts of God such as storm, tempest, flood, earthquake 
and civil revolt, acts of war and vandalism. 
 
1.43 Maintenance and Servicing After Completion of the Initial Maintenance 
The sub-contractor shall, if required, enter into a maintenance and service agreement with 
the employer for the installation for a period of up to five years from the day following the last 
day of the liability for Defects Period which offers the same facilities as specified in Clause  
1.41 (Initial Maintenance). 
The terms of any such agreement shall not be less beneficial to the employer than the terms of 
Agreements for either similar installation. 
The sub-contractor shall submit with his tender for the works, where called upon a firm 
quotation for the maintenance and service of the installation as specified herein, which shall 
be based upon the present day costs and may be varied only to take into account increases in 
material and labour unit rate costs between the time of tendering and the signing of the 
formal maintenance and service agreement and which shall remain valid and open for 
acceptance by the Employer to and including the last day of the fifth complete calendar 
month following the end of the liability for Defects Period. 
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1.44 Trade Names 
Where trade names of manufacturers’ catalogue numbers are mentioned in the Specification 
or the Bills of Quantities, the reference is intended as a guide to the type of article or quality 
of material required. Alternate brands of equal and approved quality will be acceptable. 
 
 
1.45 Water and Electricity for the Works 
These will be made available by the Main Contractor. The Sub-contractor shall be liable for 
the cost of any water or electric current used and for any installation provided especially for 
their own use by the Main Contractor. 
 
1.46 Protection 
The sub-contractor shall adequately cover up and protect his own work to prevent injury and 
also to cover up and protect from damage all parts of the building or premises where work is 
performed by him under the Contract. 
 
1.47 Defects After Completion 
The defects liability period will be 6 months from the date of completion of the Main Contract 
as certified by the Engineer. 
 
1.48 Damages for Delay 
Liquidated and Ascertained damages as stated in the Main Contract Agreement will be 
claimed against the Main Contract for any unauthorised delay in completion. The Sub-
contractor shall be held liable for the whole or a portion of these damages should he cause 
delay in completion. 
 
1.49 Clear Away on Completion 
The sub-contractor shall, upon completion of the works, at his own expense, remove and clear 
away all plant, equipment, rubbish and unused materials, and shall leave the whole of the 
works in a clean and tidy state, to the satisfaction of the Engineer. On completion, the whole 
of the works shall be delivered up clean, complete and perfect in every respect to the 
satisfaction of the Engineer. 
 
1.50 Final Account 
On completion of the works the sub-contractor shall agree with the Engineer the value of any 
variations outstanding and as soon as possible thereafter submit to the Engineer his final 
statement of account showing the total sum claimed sub-divided as follows: 
 
Statement A - detailing the tender amounts less the Prime Cost and Provisional 
Sums, included therein. 
 
Statement B - detailing all the variation orders issued on the contract. 
 
Statement C - Summarizing statement A and B giving the net grand total due to the 
Contractor 
for the execution of the Contract. 
 
1.51 Fair Wages 
The sub-contractor shall in respect of all persons employed anywhere by him in the execution 
of the sub-Contract, in every factory, workshop or place occupied or used by him for 
execution of the Contract, observe and fulfil the following conditions: 
 
              a) The sub-contractor shall pay rates of the wages and observe hours and conditions 
                   of labour not less favourable than those established for the trade or industry in the  
                   district where work is carried out. 
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              b) In the absence of any rates of wages, hours or conditions of labour so established  
                   the sub-Contractor shall pay rates and observe hours and conditions of labour are  
                   not less favourable than the general level of wages, hours and conditions observed  
                  by other employers whose general circumstances in the trade or industry in which 
                  the Contractor is engaged are similar. 
 
1.52 Supervision 
During the progress of the works, the Sub-contractor shall provide and keep constantly 
available for consultation on site an experienced English - speaking Supervisor and shall 
provide reasonable office facilities, attendance, etc., for the Supervisor. 
In addition, during the whole of the time the works are under construction, the sub-
contractor shall maintain on site one experienced foreman or charge-hand and an adequate 
number of fitters, etc., for the work covered by the Specification. The number of this staff 
shall not be reduced without the prior written approval of the Project manager or Engineer. 
Any instructions given to the Supervisor on site shall be deemed to have been given to the 
sub-Contractor. 
One copy of this Specification and one copy of each of the Contract Drawings (latest issue) 
must be retained on site at all times, and available for reference by the Engineer or sub-
contractor. 
 
1.53 Test Certificates 
The Sub-contractor shall provide the Engineer with three copies of all test reports or 
certificates that are or may be required by this Specification. 
 
1.54 Labour 
The Sub-contractor shall provide skilled and unskilled labour as may be necessary for 
completion of the contract. 
 
1.55 Discount to the Main Contractor 
No discount to the Main Contractor will be included in the tender for this installation. 
 
1.56 Guarantee 
The whole of the work will be guaranteed for a period of six months from the date of the 
Engineer’s certification of completion and under such guarantee the Sub-contractor shall 
remedy at his expense all defects in materials and apparatus due to faulty design, 
construction or workmanship which may develop in that period. 
1.57 Direct Contracts  
Notwithstanding the foregoing conditions, the Government reserves the right to place a 
“Direct Contract” for any goods or services required in the works which are covered by a P.C 
Sum in the Bills of Quantities and to pay for the same direct. In any such instance, profit 
relative to the P.C Sum in the priced Bills of Quantities will be adjusted as deserved for P.C 
Sum allowed. 
 
1.58 Attendance Upon the Tradesmen etc. 
The Contractor shall allow for the attendance of trade upon trade and shall afford any 
tradesmen or other persons employed for the execution of any work not included in this 
contract every facility for carrying out their work and also for the use of ordinary scaffolding. 
The contractor however, shall not be required to erect any special scaffolding for them. 
 
1.59 Trade Unions 
The contractor shall recognize the freedom of his work people to be members of trade unions. 
 
1.60 Local and other Authorities notices and fees 
The contractor shall comply with and give all notices required by any Regulations, Act or by 
Law of any Local Authority or of any Public Service, Company or Authority who have any 
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jurisdiction with regard to the works or with those systems the same are or will be connected 
and he shall pay and indemnify the Government against any fees or charges legally 
demandable under any regulation or by-law in respect of the works; provided that the said 
fees and charges if not expressly included in the contract sum or stated by way of provisional 
sum shall be added to the contract sum. 
The contractor before making any variation from the contract drawings or specification 
necessitated by such compliance shall give the Project Manager written notice specifying and 
giving the reason for such variation and applying for instructions in reference thereto. 
If the contractor within seven days of having applied for the same does not receive such 
instructions, he shall proceed with the works in conforming to the provision regulation or by-
law in question and any variation thereby necessitated shall be deemed to be a variation in 
accordance to the conditions of contract. 
 
1.61 Assignment or subletting 
The contractor shall not without the written consent of the Project Manager assigns this 
contract or sublet any portion of the works, provided that such consent shall not be 
unreasonably withheld to the prejudice of the contractor. 
 
1.62 Partial Completion 
If the Government shall take over any part or parts works, apparatus, equipment etc. then 
within seven days from the date on which the Government shall have taken possession of the 
relevant part, the Project Manager shall issue a Certificate stating his estimate of the 
approximate total value of the works which shall be the total value of that part and practical 
completion of the relevant part shall be deemed to have occurred, and the Defects Liability 
Period in respect of the relevant part be deemed to have commenced on the date Government 
shall have taken possession thereof. 
The contractor shall make good any defects or other faults in the relevant part that had been 
deemed complete. 
The contractor shall reduce the value of insurance by the full value of the relevant part 
The contractor shall be paid for the part of works taken possession by the Government 
 
1.63 Temporary Works 
Where temporal works shall be deemed necessary, such as Temporary lighting, the contractor 
shall take precaution to prevent damage to such works. 
The contractor shall include for the cost of and make necessary arrangements with the Project 
Manager for such temporary works. For temporary lighting, electricity shall be metered and 
paid for by the contract 
 
1.64 Patent Rights 
The contractor shall fully indemnify the Government of Kenya; against any action, claim or 
proceeding relating to infringement of any patent or design rights, and pay any royalties 
which may be payable in respect of any article or any part thereof, which shall have been 
supplied by the contractor to the Project Manager. In like manner the Government of Kenya 
shall fully indemnify the contractor against any such 
action, claim or proceedings for infringement under the works, the design thereof of which 
shall have been supplied by the Project Manager to the contractor, but this indemnify shall 
apply to the works only, and any permission or request to manufacture to the order of the 
Project Manager shall not relieve the contractor from liability should he manufacture for 
supply to other buyers. 
 
1.65 Mobilization and Demobilization 
The contractor shall mobilize labour plant and equipment to site according to his programme 
and schedule of work. He shall ensure optimum presence and utilization of labour, plant and 
equipment. 
He should not pay and maintain unnecessary labour force or maintain and service idle plant 
and equipment. Where necessary he shall demobilize and mobilize the labour, plant and 
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equipment, as he deems fit to ensure optimum progress of the works and this shall be 
considered to be a continuous process as works progress. He shall make provision for this 
item in his tender. No claim will be entertained where the contractor has not made any 
provision for mobilization and demobilization of labour, plant and equipment in the 
preliminary bills of quantities or elsewhere in this tender. 
 
1.66 Extended Preliminaries 
Where it shall be necessary to extend the contract period by the Project manager the 
contractor shall still ensure availability on site, optimum labour, materials, plant and 
equipment. The contractor shall make provision for extended preliminaries, should the 
contract period be extended and this shall be in a form of a percentage of the total Contractor 
works. Where called upon in the Appendix to these Preliminaries the Contractor shall insert 
his percentage per month for extended preliminaries that shall form basis for compensation. 
Lack of inserting the percentage shall mean that the sub-contractor has provided for this 
requirement elsewhere in the Bills of Quantities. 
 
1.67 Supervision by Engineer and Site Meetings 
A competent Project Engineer appointed by the Engineer as his representative shall supervise 
the Contract works. The Project Engineer shall be responsible for issuing all the site 
instructions in any variations to the works and these shall be delivered through the 
Contractor with the authority of the 
Project Manager. Any instructions given verbal shall be confirmed in writing. 
The project engineer and (or) the Engineer shall attend management meetings arranged by 
the Project Manager and for which the Contractor or his representative shall also attend. For 
the purpose of supervising the project, provisional sums are provided to cover for transport 
and allowances. The Contractor shall in his tender allow for the provision of management 
meetings and site inspections, as instructed by the Engineer, and also profit and attendance 
on these funds. The funds shall be expended according to Project Manager’s instructions to 
the contractor. 
 
1.68 Amendment to Scope of Contract Works 
No amendment to scope of sub-contract works is expected and in case of amendment or 
modification to scope of work, these shall be communicated to all tenderers in sufficient time 
before the deadline of the tender submission. However during the contract period and as the 
works progress the Project Manager may vary the works as per conditions of contract by 
issuing site instructions. 
No claims shall be entertained on account of variation to scope of works either to increase the 
works (pre-financing) or reduction of works (loss of profit-see clause 1.70) 
 
1.69 Contractor Obligation and Employers Obligation 
The sub-contractor will finance all activities as part of his obligation to this contract. The 
employer shall pay interim payment for materials and work completed on site as his 
obligation in this contract, 
as the works progresses. No claims will be entertained for pre-financing of the project by the 
sub-contractor, or for loss of profit (expectation loss) in case of premature termination, 
reduction or increase of works as the sub-contractor shall be deemed to have taken adequate 
measures in programming his works and expenditure and taken necessary financial 
precaution while executing the works. No interest shall be payable to the Contractor, except 
as relates to late payment as in the conditions of contract clause 23.3. The contractor shall 
where called upon, insert his price to compensate for any of the occurrence stated here 
(premature termination, reduction or increase of works), as a percentage of the contract sum 
in the Appendix to this section. 
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PARTICULAR SPECIFICATION FOR STRUCTURED 
 

CABLING INSTALLATION WORKS 
 

1. DESCRIPTION OF SITE 
The site of the proposed works is at Chuka Town. 
 
2. SCOPE OF WORKS 
 a) Provide a detailed technical proposal for the LAN solution for the building. 
 
 b) Supply, install, test and commission a structured cabling system to the building in 

accordance with the specifications. 
 
 c) Configure and set up the structured cabling system to be used as a LAN in the 

building. 
 d) Provide the test results, warranty certificate, reports, documentation and “as installed 

drawings” for the entire installation. 
 
3. AIM OF THE PROJECT 
 a) To implement a CAT 6 structured cabling in compliance with TIA/EIA 568B and 

IEEE regulations for LAN at the Proposed Food Technology Centre. 
 
 b) To supply and install standard active components, configure and set them up to be 

used on the LAN. 
 
4. REGULATIONS TO GOVERN THE LAN SETUP 
Materials, products and installations must comply with the mandatory provisions of all 
applicable industrial standards viz ISO/IEC, CCK, ATM CENELEC 11801, ANSI/ EIA/TIA 56, 
Latest IEEE regulations, KBS, Electric Power Act and rules as stated in Section D/2.7 of this 
tender document. 
 
5. EXISTING INFRASTRUCTURE 
The Sub-contractor shall not interfere with the existing infrastructure at the time of the 
installation and in case of such interference the Sub-contractor shall make good to the 
approval/ satisfaction of the project manager at his cost. 
 
6. CABLING 
 a) All cables must pass through conduits or trunking. 
 
 b) All cables and connectors shall be labelled appropriately. 
 
 c) No distortion due to kinks, sharp bends or excessive hauling tension shall be allowed. 
 
 d) Cables shall be run in a manner eliminating any possibility of strain on the cable itself 

or on the terminations. 
 e) Cables shall have no joints or splices. 
 
 f) Cables shall be kept at a minimum distance of 150mm from items liable to become hot 

or cold. 
 g) Bending radii shall be not less than eight times the overall cable diameter. 
 
 h) The manufacturers hauling tension shall not be exceeded. 
 
 i) All cable ties and fixings shall be tightened to support the cable loom without 

distortion of the cable sheath. 
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 j) The enhanced UTP 4 pair shall be of cat 6 grade and exceed ANSI/TIA/EIA-568-Aj 
and ISO/IEC 11001standards. Cat 6 structured cabling shall be used throughout the 
entire installation. 

 
7. PATCH PANELS 
 a) Shall conform to ANSI/TIA/EIA-568A and rack mounted. 
 
 b) Shall be equipped with RJ45 contacts of Cat 6 sockets with capacity of 12, 24 or 48 

ports. 
 
 c) Shall be earthed. 
 
 d) Except for patch cords used to connect Network Interface Cards (NICs) to the RJ45 

sockets, all patch cords shall be labelled at each extremity with PVC support and 
intelligible marking. For other components, the label shall be of stiff plastic PVC type. 

 
8. NETWORK CONTROL EQUIPMENT 
 a) Active devices used at the LAN edge shall have 12, 24 or 48 ports for connection to the 

horizontal cabling. 
 
 b) Active devices shall be rack mounted. 
 
 c) Active devices for horizontal cabling shall support autosensing 10/100mbps and 

backbone cabling at 1000mbps. 
 
 d) Active devices used at aggregation layer of LAN shall support IP routing. 
 
 e) Active devices used at the LAN edge must be stackable and shall attach to the 

backbone cabling at 1000mbps. 
 
 f) Where more than one active device is required to satisfactorily serve the floor data 

outlet distribution requirements they shall be stacked using interface operating at the 
backbone speed. 

 
9. EQUIPMENT CABINETS 
 a) The main cabinet shall be at least 19U. 
 
 b) The cabinet for active devices shall conform to ANSI/TIA/EIA-568A specifications 

with forced cooling. 
 
 c) Cabinets shall have adequate room for additional components typically 3U free space. 
 
10. LABELING 
 a) Horizontal and backbone cables shall be labelled at each end. The cable or its label 

shall be marked with its identifier. 
 b) A unique identifier shall be marked on each faceplate to identify it as connecting 

hardware. 
 
 c) Each port on the face plate shall be labelled with its identifier. 
 
 d) A unique identifier shall be marked on each piece of connecting hardware to identify 

it as a connecting hardware. 
 
 e) Each port on the connecting hardware shall be labelled with its identifier. 
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 f) A unique identifier shall be marked on each port on the connecting faceplate to 
identify it as a connecting hardware. 

 
11. DRAWINGS 
Working drawings shall be supplied to the Engineer for approval showing the location of 
identifiers for all Horizontal cabling routes and Terminations, Backbone Routing and 
Terminations, Data Outlets/ Connectors and Active components etc. 
 
12 RECORDS 
All records shall be created and handed over to the Project Manager at the completion of the 
works. The format shall be computer based and both soft and hard copies shall be part of the 
“As-Installed” package. This shall include: 
 a) Cable records complete with identifiers, cable type, length, termination position at 

both ends, manufacturer and part number. 
 
 b) Connecting hardware records complete with identifier, type of hardware and 

position. 
 
 c) Connecting hardware positions complete with identifiers, type of position and cable 

identifier attached to it. 
 
13. REPORTS 
All reports shall be generated from the computer based programme used to create the records 
above. These reports shall include but not limited to: 
 a) Cable reports 
 
 b) Cross connect reports 
 
 c) Connecting hardware reports 
 
14. TESTING 
General Testing of entire cabling system as per ANSI/TIA/EIA-568B for Cat 6 Ethernet 
cables shall be performed prior to system handover. 
 
15. WARRANTY 
The cabling installation shall carry a warranty of at least 20 years and the contractor shall 
issue the PM with a certificate from the cable manufacturer upon completion. The cost of the 
certification if any shall be deemed to have been included in the contractor’s rates. Each 
Tenderer will have to specify in both technical and financial proposals the duration the 
issuance of the certificate will take after completion and commissioning of the installation. 
 
16. NETWORK CABINET 
 a) The cabinet shall be metallic with front clear glass and of good finish and 

conveniently accessible by technical personnel for maintenance. 
 
 b) Power to the cabinet shall be switched off/on from within the cabinets. Proper power 

socket cables to be supplied within the cabinet. 
 
 c) The cabinets to be used in this installation shall conform to ANSI/TIA/EIA-568B with 

forced cooling and their location shall be determined on site. 
 
 d) Support small factor pluggable (SFP) and industry leading density up to 240 of IEEE 

8033 for 1000 Base-SX ports per system. 
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17. ETHERNET FLOOR EDGE SWITCHES 
 a) The edge switch connecting to the backbone must include at least two ports of 1000 

Base X Gigabit Ethernet with GBIC support, QOS, Multiple queues with weighted round 
robin (WRR) scheduling and layer 3 switching and routing of IP, IPX and IP multicast 
traffic. 

 
 b) The switch in the set up should give 10/100/1000MBPS at the desktop. 
 
 c) The switch should be adequate to cater for the total number of data points. 
 
18. MAIN ETHERNET BACKBONE SWITCH 
The following are the minimum requirements for the core switch: - 
 
 a) The Backbone switch should provide minimum (10/100/1000) of 12 ports of 

IEEE802.32 1000 Base X. 
 
 b) Be able to run industrial standard IP multi cast at wire speed. 
 
 c) Non-blocking integrated layer 2/3/4 switching performance. 
 
 d) Multi-layer IOS software services with IP routing, advanced QOS, traffic management 

and comprehensive security. 
 
 e) Shall be rack mounted in standard rack/cabinets. 
 
 f) Shall have a redundant power supply for each edge switch connecting to the 

backbone. 
 
 g) Shall support standard security features. 
 
19. WIRELESS ACCESS POINT 
• Delivers up to 54 Mbps wireless speed 

• Ensures security with MAC Address authentication, WPA2-PSK and up to 128-bit WEP 

• Supports wireless bridging and repeater modes 

• Supports client mode with MAC based cloning 

• Smart Wizard for easy installation 

• Wi-Fi certified to work with laptops with built-in adapters 

• Business-class security with WPA2 PSK encryption and MAC address authentication 

• Supports bridging and repeater modes to extend your wireless network 

• Detachable antenna can be replaced with accessory high-gain antennas 

• Backward compatible with 802.11b 

• Deliver connection at a radius of 100 linear meters. 

Features 
Frequency Band 2.4 GHz 2.4 GHz 2.4 GHz 
Maximum Theoretical Throughput 300 Mbps 108 Mbps 54 Mbps 
Wireless Distribution System (WDS) 
 
Repeater 
Point-to-point/multi-point 
Simultaneous bridge & wireless client association 
Client mode Future release 
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Antenna Internal One (1) 5 dBi detachable 
User support Up to 30 users Up to 30 users Up to 20 users 
 
Security 
Wi-Fi Protected Access (WPA/WPA2), 802.11i 
Multiple VPN pass-through support 
MAC address filtering with access control lists–up to 256 users 
Block SSID Broadcast User Interface 
(Smart Wizard Install Assistant and browser-based interface) 
Prioritization (WMM) 
Client Power save (WMM-PS) 
Accepts accessory antennas 
Wireless-N Access Point (WN802T) 
Rangemax Wireless Access Point (WPN802) 
54 Mbps Wireless Access Point (WG602) 
 
20. METAL TRUNKING 
All metal trunking used shall be spray painted or powder coated to approval and shall be 
fabricated from mild steel not less than 16swg (gauge) and have two or three compartments. 
 
21. TECHNICAL PROPOSAL 
The tenderer shall provide a workable, cost effective and elaborate technical solution 
(proposal) to realize the installation. The proposal shall include but not limited to the 
following: 
 a) Detailed schematic design, showing the components and their description/ 

identification and connectivity. 
 
 b) The interconnectivity switches, etc. 
  
 c) Proposal for network management. 
 
 d) Detailed work plans for the project, listing tasks, activities, datelines, persons/ teams 

assigned lead responsibilities for the project activities and tasks. 
 
22. DESIGN GUIDELINES 
These guidelines are supposed to assist the Tenderer in preparation of the Technical 
Proposal/ solution. The actual design shall be at the tenderer’s discretion. These guidelines 
only spell out the minimum requirements to be met: 
This is a seven (7) storey building and a sub-basement for the university. 
 
23. DATA AND VOICE POINTS 
There are about 150 No. indicated data points. 
 
24. COMPLETION COMMISSIONING 
Upon completion of the installation, all cabling links must be tested for the following 
parameters, using Level Three testers: - 
 a) Copper Cable Tests 
  1. Wire Map 

  2. Length 

3. Insertion Loss (Attenuation) 

4. NEXT Loss 

5. PSNEXT Loss 

6. ELFEXT Loss, pair-to-pair 
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7. PSELFEXT Loss 

8. Return Loss 

9. ACR (Attenuation to crosstalk ratio) 

10. PSACR 

11. Propagation Delay 

12. Delay Skew 

b) Fibre Optic Cable Tests 

1. Link attenuation (insertion loss) 

2. Length 

Any failing link must be diagnosed and corrected. The corrective action shall be followed with 
a new test to prove that the corrected link meets the performance requirements. 
The results should be recorded in one or several measure books showing test results of the 
cable components. In addition, the measurements must be recorded on two soft copies (CD-
ROM). 
All components must be tested and a Completion Certificate issued stating the following: 

a. Number of outlets 

b. Type of cable 

c. Date completed 

d. Type of Warranty 

e. Calibration date of all the test equipment 

In addition, an "as-built" package must be submitted with the following information 

a. Updated floor plans 

b. Wire/cable routing schematic 

c. Facility assignment records 

d. Horizontal cable test results 

 e. Fibre Backbone test results 
 
25. O&M Documentation 
The contractor shall avail operations and maintenance documentation (2 copies) detailing the 
layout and devices or components of the system and must include all information for 
maintenance technicians to run, service, extend or maintain the network. In particular, the 
documentation must be structured and contain the following: 

a. Synopsis of the cabling (primary and secondary) 

b. Charts of the distribution highlighting the details of the elements that have been 

installed 

c. Detailed map of socket layout (2 Soft copies on CD-ROM should be availed) 

d. Reports on measurements (2 Soft copies on CD-ROM should be availed) 

The CD-ROMs provided shall include the software tools required to view, inspect and print 
any selection of test reports. 
 
26. Warranty and Support 
  1. The Contractor will be required to give a per link warranty of at least twenty (20) 
     years for the structured cabling infrastructure and must provide a site certification 
     certificate from the manufacturer of the cabling infrastructure not more than 30  



                                                                                                                                                          Data Cabling (FTC) 

                                                                                           Page 51 of 92  

        days after completion of tests. 
 
   2. In the event of failure of the core switch, the contractor will be required to deliver   any  
        necessary parts on the next business day after determining that parts replacement is  
        required, during the standard work week (8 hours a day, 5 days a week). This support will 
        be carried out by a field engineer and will run for a period of sixty months from the date 
        of commissioning of the LAN. 
 
    3. The contractor will be required to provide a sixty months warranty on the edge switches 

from the date of commissioning of the LAN. 
 
BILLS OF QUANTITIES 
A) PRICING OF PRELIMINARIES ITEMS. 
Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of Quantities 
and specification. These Bills are designated as Bill 1 in this Section. Where the sub-
contractor fails to insert his price in any item he shall be deemed to have made adequate 
provision for this on various items in the Bills of Quantities. The preliminaries form part of 
this contract and together with other Bills of Quantities covers for the costs involved in 
complying with all the requirements for the proper execution of the whole of the works in the 
contract. 
 
The Bills of Quantities are divided generally into three sections:- 
 
 a) Preliminaries – Bill 1 
 Sub-contractors preliminaries are as per those described in section C – sub-contractor 

preliminaries and conditions of contract. The sub-contractor shall study the conditions 
and make provision to cover their cost in this Bill. The number of preliminary items to 
be priced by the Tenderer has been limited to tangible items such as site office, 
temporary works and others. However the Tenderer is free to include and price any 
other items he deems necessary taking into consideration conditions he is likely to 
encounter on site. 

 
 b) Installation Items and Other Bills - Bill 2 
 The brief description of the items in these Bills of Quantities should in no way modify or 

supersede the detailed descriptions in the contract Drawings, conditions of contract and 
specifications. The unit of measurements and observations are as per those described in 
clause 1.05 of the section C. 

 
 c) Summary 
 The summary contains tabulation of the separate parts of the Bills of Quantities carried 

forward with provisional sum, contingencies and any prime cost sums included. The 
sub-contractor shall insert his totals and enter his grand total tender sum in the space 
provided below the summary. This grand total tender sum shall be entered in the Form 
of Tender provided elsewhere in this document 

 
B) NOTES FOR BILLS OF QUANTITIES 
 1. The Bills of Quantities form part of the contract documents and are to be read in 

conjunction with the contract drawings and general specifications of materials and 
works. 

 
 2. The prices quoted shall be deemed to include for all obligations under the sub-

contract including but not limited to supply of materials, labour, delivery to site, storage 
on site, installation, testing, commissioning and all taxes. 

 
 3 All prices omitted from any item, section or part of the Bills of Quantities shall be 

deemed to have been included to another item, section or part. 
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 4. The brief description of the items given in the Bills of Quantities are for the purpose 

of establishing a standard to which the sub-contractor shall adhere to. Otherwise 
alternative brands of equal and approved quality will be accepted. 

 Should the sub-contractor install any material not specified here in before receiving 
approval from the Project Manager, the sub-contractor shall remove the material in 
question and, at his own cost, install the proper material. 

 
 5. The grand total of prices in the price summary page must be carried forward to the 

Form of Tender. 
 
 6. Tenderers must enclose, together with their submitted tenders, detailed 

manufacturer’s Brochures detailing Technical Literature and specifications on the 
following fittings they intend to offer. 

 
SBCONTRACT PRELIMINARIES SUMMARY 
 
Summary of clauses 
 

Item Description QTY UNIT RATE KES 
1 Discrepancies clause 1.02 

 
    

2 Conditions of sub-contract 
Agreement clause 1.03 

 

    

3 Payments clause1.04 
 

    

4 Site location clause 1.06 
 

    

5 Scope of Contract Works clause 1.08 
 

    

6 Extent of the Contractor’s Duties 
clause 1.09 
 

    

7 Firm price contract clause 1.12 
 

    

8 Variation clause 1.13 
 

    

9 Prime cost and provisional sum 
clause 3.14 (insert profit and 
attendance that is a percentage of 
expended PC or provisional sum.) 
 

    

10 Bond clause 1.15 
 

    

11 Government Legislation and 
Regulations clause 1.16 

1.16 
Import Duty and Value Added Tax 
clause 1.17 (Note this clause applies 
for materials supplied only. VAT will 
also be paid by the sub-contractor 
as allowed in the summary page) 
 

    

12 Insurance company Fees clause 1.18 
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13 Provision of services by the Main 
contractor clause 
1.19 
 

    

14 Samples and Materials Generally 
clause 1.21 
 

    

15 Supplies clause 1.20 
 

    

16 Bills of Quantities clause 1.23 
 

    

17 Contractor’s Office in Kenya clause 
1.24 
 

    

18 Builder’s Work clause 1.25 
 

    

19 Setting to work and Regulating 
system clause 1.29 
 

    

20 Identification of plant components 
clause 1.30 
 

    

21 Working Drawings clause 1.32 
 

    

22 Record Drawings(As Installed) and 
Instructions 
clause 1.33 
 

    

23 Maintenance Manual clause 1.34 
 

    

24 Hand over clause 1.35 
 

    

25 Painting clause 1.36 
 

    

25 Testing and Inspection – 
manufactured plant 
clause 1.38 
 

    

27 Testing and Inspection – Installation 
clause 1.39 
 

    

28 Storage of Materials clause 1.41 
 

    

29 Initial Maintenance clause 1.42 
 

    

30 Attendance Upon Tradesmen, etc. 
(Insert percentage only) clause 1.58 
 

    

31 Local and other Authorities notices 
and fees clause 1.60 
 

    

32 Temporary Works clause 1.63 
 

    

33 Patent Rights clause 1.64 
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34 Mobilization and Demobilization 
Clause 1.65 
 

    

35 Extended Preliminaries Clause 1.66 
(see Appendix -clause 1.70) 
 

    

36 Supervision by Engineer and Site 
Meetings Clause 1.67 
 

    

37 Amendment to Scope of Sub-contract 
Works Clause 1.68 
 

    

38 Contractor obligation and Employers 
Obligation clause 1.69. 

    

 
Total to Preliminaries Summary 

 

 
 
 
 
 
 
 

 TENDERING FORMS 

QUALIFICATION FORMS 

1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the 
capability to meet the requirements for the key equipment listed in Section III, Evaluation and 
Qualification Criteria. A separate Form shall be prepared for each item of equipment listed, or 
for alternative equipment proposed by the Tenderer. 

 

Item of equipment 
 
Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current 
status 

Current location 
 

 Details of current commitments 
 

Source Indicate source of the equipment 
  Owned  Rented  Leased  Specially manufactured 

 

Omit the following information for equipment owned by the Tenderer. 
Owner Name of owner 
 Address of owner 

 
 Telephone Contact name and title 
Agreements Details of rental / lease / manufacture agreements specific to the project 
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2. FORM PER -1 
Contractor's Representative and Key Personnel Schedule 
Tenderers should provide the names and details of the suitably qualified Contractor's Representative and 
Key Personnel to perform the Contract. The data on their experience should be supplied using the Form 
PER-2 below for each candidate. 

Contractor' Representative and Key Personnel 
 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be engaged] 

 Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be engaged] 

 Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be engaged] 

 Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be engaged] 

 Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be engaged] 

 Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 
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Resume and Declaration - Contractor's Representative and Key Personnel. 
Name of Tenderer 

 

Position [#1]: [title of position from Form PER-1] 
Personnel 
information 

Name:  Date of birth: 

 Address: E-mail: 
   
 Professional qualifications: 
 Academic qualifications: 
 Language proficiency: [language and levels of speaking, reading and writing 

skills]  
Details Address of Procuring Entity: 
 Telephone: 
 Job title: Contact (manager / personnel 

officer): 
 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on the 
project] 

[time in role] 
[describe the experience relevant to this 
position]  

    
 

Declaration 
 
I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the best 
of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my qualifications 
and my experience. 
 
I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender:  
  

Commitment Details 
Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available to 
work on this contract] 

Time commitment: [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

 
I understand that any misrepresentation or omission in this Form may: 
 
(a) be taken into consideration during Tender evaluation; 
(b) result in my disqualification from participating in the Tender; 
(c) result in my dismissal from the contract. 
 
 
Name of Contractor’s Representative or Key Personnel: [insert name]  
  
  
Signature: __________________________________________________________ 
 
Date: (day month year): _______________________________________________ 
 
Countersignature of authorized representative of the Tenderer: 
 
Signature: ________________________________________________________ 
 
Date: (day month year): ______________________________________________ 
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5.4.3  Financial documents 
 
The Tenderer and its parties shall provide copies of financial statements for Two (2) years pursuant 

Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated 

entity (such as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 Attached are copies of financial statements1  for the Two (2) years required above; and 

complying with the requirements. 

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of 

Tender, the reason for this should be justified. 

 

A)  TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE  

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if 
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this 
Form. 

(a) Tenderer's details 
 

 ITEM DESCRIPTION 
1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  
5 Full Address and Contact Details of the Tenderer. 

1. Country 
2. City  
3. Location 
4. Building 
5. Floor  
6. Postal Address  
7.   Name and email of contact person 

 

6 Current Trade License Registration Number and 
Expiring date 

 

7 Name, country and full address (postal and physical 
addresses, email, and telephone number) of 
Registering Body/Agency  

 

8 Description of Nature of Business  
9 Maximum value of business which the Tenderer 

handles. 
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10 State if Tenderer Company is listed in stock 

exchange, give name and full address (postal and 

physical addresses, email, and telephone number) 

of  state which stock exchange 

 

 
 
 
General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  Nationality
 Country of Origin  Citizenship 
   

(c) Partnership, provide the following details. 
 
 Names of Partners Nationality Citizenship % Shares 

owned 
1     
2     
3     

 

(d) Limited Liability Company, provide the following details. 

I) Private or public Company   
ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

 
 
Give details of Directors, as per attached Copy of Records (CR12) from the Registrar of companies 
that is not more than one-year-old to show the company directors, as follows. 
 
 Names of Director Nationality Citizenship % Shares 

owned 
1     
2     
3     

 
(e) Disclosure of Interest - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who 
has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 
 
 Names of Person Designation in the 

Procuring Entity 
Interest or 
Relationship with 
Tenderer 

1    
2    
3    
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Conflict of 
interest 
disclosure 

Type of Conflict Disclosure 
YES OR 
NO 

If YES provide 
details of the 
relationship with 
Tenderer 

1 Tenderer directly or indirectly controls, is 
controlled by or is under common control 
with another tenderer. 

  

2 Tenderer receives or has received any direct 
or indirect subsidy from another tenderer. 

  

3 Tenderer has the same legal representative 
as another tenderer 

  

4 Tender has a relationship with another 
tenderer, directly or through common third 
parties that puts it in a position to influence 
the tender of another tenderer, or influence 
the decisions of the Procuring Entity 
regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates participated 
as a consultant in the preparation of the 
design or technical specifications of the 
works that are the subject of the tender.  

  

6 Tenderer would be providing goods, works, 
non-consulting services or consulting 
services during implementation of the 
contract specified in this Tender Document.  

  

7 Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who are directly or 
indirectly involved in the preparation of the 
Tender document or specifications of the 
Contract, and/or the Tender evaluation 
process of such contract. 

  

8 Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who would be   involved 
in the implementation or supervision of the 
Contract.  

  

9 Has the conflict stemming from such 
relationship stated in item 7 and 8 above 
been resolved in a manner acceptable to 
the Procuring Entity throughout the 
tendering process and execution of the 
Contract? 

  

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and 
accurate as at the date of submission. 

Full Name  Title or 

Designation  

 
 
(Signature) (Date) 
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(B) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the…….. [Name of 
Procuring Entity] for:…………Name and number of tender] in response to the request for tenders 
made by: …. [Name of Tenderer] do hereby make the following statements that I certify to be true 
and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 
submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” 
shall include any individual or organization, other than the Tenderer, whether or not affiliated 
with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 
communication, agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or arrangements 
with one or more competitors regarding this request for tenders, and the Tenderer discloses, 
in the attached document(s), complete details thereof, including the names of the competitors 
and the nature of, and reasons for, such consultations, communications, agreements or 
arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has 
been no consultation, communication, agreement or arrangement with any competitor 
regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for 

Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or 
services to which this request for tenders relates, except as specifically authorized by the 
procuring authority or as specifically disclosed pursuant to paragraph(5)(b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, 
directly or indirectly, to any competitor, prior to the date and time of the official tender opening, 
or of the awarding of the Contract, whichever comes first, unless otherwise required by law or as 
specifically disclosed pursuant to paragraph (5)(b) above. 

 
Name  Title  
Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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(C) SELF- DECLARATION FORMS  (FORM SD1) 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 

Officer/Director of 
………....……………………………….. (insert name of the Company) who is a Bidder in respect of 
Tender No. ………………….. for ……………………. (insert tender title/description) for 
……………………. (insert name of the Procuring entity) and duly authorized and competent to make 
this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 
3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

…………………………………. ………………………………. ……………………… (Title) 
(Signature)  (Date) 
Bidder Official Stamp 

FORM SD2 
 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE. 
I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………… in the Republic of ……………….  do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. (insert name of the Company) who is a Bidder in respect of Tender 
No.…………………. for 
………………… (insert tender title/description) for ……………… (insert name of the Procuring 
entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its servants and/or agents/subcontractors will not engage in any 
corrupt or fraudulent practice and has not been requested to pay any inducement to any member 
of the Board, Management, Staff and/or employees and/or agents of ……………………. (insert name 
of the Procuring entity) which is the procuring entity. 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 
inducement to any member of the Board, Management, Staff and/or employees and/or agents of 
……………………. (name of the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 
bidders participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and 
belief. 

………………………………………… ……………………………… ……..........……… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) 
………………………………………….. declare that I have read and fully understood the contents of the 
Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 
participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in 
Public Procurement and Asset Disposal. 

Name of Authorized 
signatory............................................................................................................................... 

Sign……………........................................................................................................................ 

Position............................................................................................................................... 

Office address................................................................... 
Telephone................................................................... E-
mail………………………………………………................................................................................ 
Name of the 
Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 
Witness                                                                                                                                                        
Name………………………………………………………................................................................ 
Sign………………………………………………………….................................................................... 
 
Date………………………………………………………………............................................................. 
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(c) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any 
other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with 
respect to Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

1.2 Requirements 
The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged in 
procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement 
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully comply 
with Kenya's laws and Regulations as per paragraphs 1.1 above. 

1) Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules 
to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or 
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences 
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such 
practices and behavior: 

2) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 
collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal 
proceeding; 

3) A person referred to under subsection (1) who contravenes the provisions of that sub-section 
commits an offence; 

4) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

5) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 
remedy the procuring entity may have; 

6) An employee or agent of the procuring entity or a member of the Board or committee of the 
procuring entity who has a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision 
relating to the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the 
group of tenderers to whom the contract was awarded, but the subcontractor appointed shall 
meet all the requirements of this Act. 

7) An employee, agent or member described in subsection (1) who refrains from doing anything 
prohibited under that subsection, but for that subsection, would have been within his or her duties 
shall disclose the conflict of interest to the procuring entity; 

8) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection 
(5)(a) and the contract is awarded to the person or his relative or to another person in whom one of 
them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs 
incurred by the public entity shall be made good by the awarding officer. Etc. 

2. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to 
avoid an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 
improper purpose, including to influence improperly the actions of another party; “coercive 
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, 
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 
disposal process or the exercise of a contract to the detriment of the procuring entity or the tenderer 
or the contractor, and includes collusive practices amongst tenderers prior to or after tender 
submission designed to establish tender prices at artificial non-competitive levels and to deprive the 
procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, 
service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate 
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts 
and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their 
Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA 
or any other appropriate authority appointed by Government of Kenya to inspect

2 
all accounts, 

records and other documents relating to the procurement process, selection and/or contract 
execution, and to have them audited by auditors appointed by the PPRA or any other appropriate 
authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement 
document declaring that they and all parties involved in the procurement process and contract 
execution have not engaged/will not engage in any corrupt or fraudulent practices. 

 
1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, 

expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing 
a material modification to any existing contract. 

2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating 

Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity 
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and 
examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other 
documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies there 
of as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party 
verification of information. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 

 
TENDER GUARANTEE No.:      
 
 

1. Whereas ………… [Name of the tenderer] (hereinafter 
called “the tenderer”) has submitted its tender dated ……… [Date of submission of tender] for the 
…………… [Name and/or description of the tender] (Hereinafter called “the Tender”) for the  execution  
of   under  
Request  for  Tenders  No.    (“the 
ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance 

Company] having our registered office at …………… (Hereinafter called “the Guarantor”), are bound unto 
…………….. [Name of Procuring Entity] (Hereinafter called “the Procuring Entity”) in the sum of 
………………… (Currency and guarantee amount) for which payment well and truly to be made to the said 
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by 
these presents.  Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 
__. 

 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 
 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  
Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  
Principal;  or 
 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  
Tender  Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  
the  Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  
with  the  Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 
 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  
upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  
to  substantiate  its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  
demand  arises  from  the  occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  
occurred. 
 

4. This  guarantee  will  expire:   
 (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  the  contract  agreement  
  signed  by  
the  Applicant  and  the  Performance  Security  and,  or   
 
(b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of   
    
(i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  to  the  Applicant  of  the  results  of  the   
 Tendering  process;  or 
 
 (ii) Thirty  days  after  the  end  of  the  Tender  Validity  Period. 
 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  
indicated  above  on  or  before  that  date. __________ [Date ][Signature of the Guarantor]  
______________________________ 
 [Witness]
  
  
 [Seal] 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the 
final product. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 
 

 

Tender Reference No.:   [insert identification 

no] Name of the Tender Title/Description:  [insert name of the 

assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to 
furnish additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

        Details of beneficial ownership 
 Details of all Beneficial 

Owners  
 

%  of 
shares a 
person 
holds in 
the 
company 
Directly 
or 
indirectl
y  
 

% of voting 
rights a 
person 
holds in 
the 
company 

Whether a 
person directly 
or indirectly 
holds a right to 
appoint or 
remove a 
member of the 
board of 
directors of the 
company or an 
equivalent 
governing body 
of the Tenderer 
(Yes / No) 

Whether a 
person 
directly or 
indirectly 
exercises 
significant 
influence or 
control over 
the Company 
(tenderer)  
(Yes / No) 

 

 

 

1. 

Full Name  Directly---
-------- % 
of shares  

 

 

Indirectly-
---------
 % 
of shares 

Directly………
…….% of 
voting rights 

 

Indirectly-----
-----% of 
voting rights 

1. Having the right 
to appoint a 
majority of the 
board of the 
directors or an 
equivalent 
governing body of 
the Tenderer: Yes 
-----No---- 

2. Is this right 
held directly or 
indirectly?: 
 
 
Direct………………
…  
 

1. Exercises 
significant 
influence or 
control over 
the Company 
body of the 
Company 
(tenderer)  
 
Yes -----No---- 
 

2. Is this 
influence or 
control 
exercised 
directly or 
indirectly? 
 

Direct………….. 

National 
identity card 
number or 
Passport 
number 

 

Personal 
Identification 
Number (where 
applicable) 

 

Nationality  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  

Residential 
address 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to Regulation 13 (2A) 
and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint venture, the tenderer must 
submit a separate Form for each member. The beneficial ownership information to be submitted in this Form shall be current as of 
the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or controls the legal 
person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, and includes those persons 
who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 
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 Details of all Beneficial 
Owners  
 

%  of 
shares a 
person 
holds in 
the 
company 
Directly 
or 
indirectl
y  
 

% of voting 
rights a 
person 
holds in 
the 
company 

Whether a 
person directly 
or indirectly 
holds a right to 
appoint or 
remove a 
member of the 
board of 
directors of the 
company or an 
equivalent 
governing body 
of the Tenderer 
(Yes / No) 

Whether a 
person 
directly or 
indirectly 
exercises 
significant 
influence or 
control over 
the Company 
(tenderer)  
(Yes / No) 

Telephone 
number 

  
Indirect……………
…... 

 

 

 Indirect………… 

Email address  

Occupation or 
profession 

 

 

2. Full Name  Directly---
-------- % 
of shares  

 

 

Indirectly-
---------
 % 
of shares 

Directly………
…….% of 
voting rights 

 

Indirectly-----
-----% of 
voting rights 

1. Having the right 
to appoint a 
majority of the 
board of the 
directors or an 
equivalent 
governing body of 
the Tenderer: Yes 
-----No---- 

2. Is this right 
held directly or 
indirectly?: 
 
 
Direct………………
…  
 
 
Indirect……………
…... 

 

1. Exercises 
significant 
influence or 
control over 
the Company 
body of the 
Company 
(tenderer)  

 Yes -----No---- 
 

2. Is this 
influence or 
control 
exercised 
directly or 
indirectly? 
 

Direct………….. 
 

 Indirect………… 

National 
identity card 
number or 
Passport 
number 

 

Personal 
Identification 
Number (where 
applicable) 

 

Nationality(ies
) 

 

Date of birth 
[dd/mm/yyyy] 

 

Postal address  

Residential 
address 

 

Telephone 
number 

 

Email address  

Occupation or 
profession 

 

 

3. 

 

e.
t.
c 

      

   

   

   

 
II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement 

Regulatory Authority together with other details in relation to contract awards and shall be maintained in 
the Government Portal, published and made publicly available pursuant to Regulation 13(5) of the 
Companies (Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph 
Personally Identifiable Information  in line with the Data Protection Act shall not be published or made 
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public). Note that Personally Identifiable Information (PII) is defined as any information that can be used 
to distinguish one person from another and can be used to deanonymize previously anonymous data. This 
information includes National identity card number or Passport number, Personal Identification Number, 
Date of birth, Residential address, email address and Telephone number. 
 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider 
a natural person who in relation to the company: 
 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  
 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  
 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 
 

(d) exercises significant influence or control, directly or indirectly, over the company.  
 
IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete 

name of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing 

the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and 

capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 
 
 

Bidder Official Stamp 
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FORM NO. 2 - REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity  of ……………dated 

the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for .........(Tender 
description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. 
O. Box  No…………. Tel. No……..Email ……………, hereby request the Public Procurement 
Administrative Review Board to review the whole/part of the above mentioned decision on the 
following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

______________________________________________________________
_____________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review 
Board on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

 
[Guarantor letterhead] 

 
Beneficiary:  [insert name and Address of Procuring Entity] Date: 

  [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We  have been informed that    (hereinafter 

called "the Contractor") has entered into Contract No.   dated  
 with (name of Procuring Entity)  (the Procuring 
Entity as the Beneficiary), for the execution of 
  (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of  (in 
words ),

1 
such sum being payable in the types and proportions of currencies in which the 

Contract Price is payable, upon receipt by us of the Beneficiary's complying demand supported 
by the Beneficiary's statement, whether in the demand itself or in a separate signed document 
accompanying or identifying the demand, stating that the Applicant is in breach of its 
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for 
your demand or the sum specified therein. 

 
4. This guarantee shall expire, no later than the …. Day of …………, 2...…

2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee.” 

 
[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product. 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the 
Letter of Acceptance, less provisional sums, if any, and denominated either in the currency of the Contract or a freely 
convertible currency acceptable to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity 
should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need 
to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to 
the expiration date established in the guarantee. 



 

                                                                             Page 71 of 92  

INSTRUCTIONS TO TENDERERS PRICING SCHEDULES 

Clause Description KES 
 

 

1.0 

2.0 

3.0 

4.0 

5.0 

6.0 

7.0 

8.0 

9.0 

10.0 

11.0 

12.0 

13.0 

14.0 

15.0 

16.0 

17.0 

18.0 

19.0 

20.0 

21.0 

22.0 

23.0 

24.0 

25.0 

26.0 

27.0 

 

INSTRUCTIONS TO TENDERERS 

Scope of tender 

Fraud and corruption 

Eligible tenderers 

Eligible goods, equipment, and services 

Tenderer's responsibilities 

Sections of Tender Document 

Clarification of Tender Document, Site Visit, Pre-tender Meeting 

Amendment of Tender Documents 

Cost of Tendering 

Language of Tender 

Documents Comprising the Tender 

Form of Tender and Schedules 

Alternative Tenders 

Tender Prices and Discounts 

Currencies of Tender and Payment 

Documents Comprising the Technical Proposal 

Documents Establishing the Eligibility and Qualifications of the 

Tenderer 

Period of Validity of Tenders 

Tender Security 

Format and Signing of Tender 

Sealing and Marking of Tenders 

Deadline for Submission of Tenders 

Late Tenders 

Withdrawal, Substitution, and Modification of Tenders 

Tender Opening 

Confidentiality 

 

                                                                              Total carried 
Forward 
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Clause Description KES 
 

 Total Brought forward 
 

 

27.0 

28.0 

29.0 

30.0 

31.0 

32.0 

33.0 

34.0 

35.0 

36.0 

37.0 

38.0 

39.0 

40.0 

41.0 

42.0 

43.0 

44.0 

45.0 

46.0 

47.0 

48.0 

49.0 

50.0 

Clarification of Tenders 

Deviations, Reservations, and Omissions 

Determination of Responsiveness 

Non-material Non-conformities 

Arithmetical Errors 

Conversion to Single Currency 

Margin of Preference and Reservations 

Nominated Subcontractors 

Evaluation of Tenders 

Comparison of tenders 

Abnormally low tenders and abnormally high tenders 

Unbalanced and/ or front-loaded tenders 

Qualifications of the tenderer 

Lowest evaluated tender 

Procuring entity's right to accept any tender, and to reject any or all 

tenders. Award criteria 

Notice of Intention to Enter into a Contract/Notification of Award  

Stand still Period 

Debriefing by the Procuring Entity 

Letter of Award 

Signing of Contract 

Performance Security 

Publication of Procurement Contract 

Procurement related Complaints and Administrative Review 

 

 

  

Total to Preliminaries Summary 
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MAIN WORKS GENERAL CONDITIONS OF CONTRACT (GCC) 

The general conditions of contract are the Standard Conditions issued by the Public Procurement and Regulatory 
Authority for Building and Associated Civil Works. A copy can be viewed in the website ppra.go.ke. 

Appendix to the Condition of Contract (Main Works) 
 

Conditions Sub-Clause Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 

Heading Chuka University, P.O. BOX 109-60400, CHUKA 

Name and Reference No. of the 

Contract 

 

Heading 

and 1.1 
Proposed Food Technology Tuition Complex (Phase 2) 

Tender no CU/OPNT/04/2023-2024 

Engineers Name and address Heading 

and 3.1.1 
Chuka University Quantity Surveyor 

Contractor’s Representative’s 

name 

4.3.1 Name to be agreed during contract signing 

Key Personnel names  16.9.1 As submitted in qualified personnel forms or as agreed 

during contract signing 

Time for Completion 1.1. 102 weeks from date of contract signing  

Defects Notification Period 1.1 30 days  

Sections 1.1 N/A 

Electronic transmission systems 1.3 N/A 

Time for the Parties entering 

into a Contract Agreement 

1.6 Within 30 days 

Commencement Date 8.1.1 To be agreed 

Time for access to the Site 2.1.1 No earlier than the Commencement Date, and not later than 

Seven (7) days after Commencement Date 

Architect Duties and Authority 3.1.6 (b) (ii)  Any variations resulting in an increase of the Accepted 

Contract Amount shall require approval of the Procuring 

Entity.  

Performance Security 4.2.1 The performance security will be in the form of a Bank 

Guarantee in the amount(s) of Five (5) percent of the 

Accepted Contract Amount. 

Normal working hours 6.5 8.00 AM to 5.00 PM 

Delay damages for the Works 8.7 & 

14.15(b)  

Equivalent to the running preliminaries of the contractor. 

Maximum amount of delay 

damages 

8.7.1 2% of the final Contract Price.  

Provisional Sums 13.6. (b)(ii) Percentage of adjustment to be as priced in the Bills of 

Quantities. 

Adjustments for Changes in 

Cost 

13.9 Not applicable. This is a fixed price contract 

 

Total advance payment  14.2.1 Not applicable 

Repayment amortization rate of 

advance payment  

14.2.5 (b) Not applicable 

 

Percentage of Retention 14.3.2 (c) 10% 
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Conditions Sub-Clause Data 

Limit of Retention Money 14.3.2 (c) 5% of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(i) 

Not applicable 

 

14.5.3(c)(i) Not applicable 

 

Minimum Amount of Interim 

Payment Certificates 

14.6.2 Not applicable 

 

Publishing source of 

commercial interest rates for 

financial charges in case of 

delayed payment 

14.8 Period of honouring payment certificate will be 60 days. 

Central Bank of Kenya Base lending rate (per annum) 

applied over the delayed time. 

Maximum total liability of the 

Contractor to the Procuring 

Entity  

17.6.2 The product of 100% times the Accepted Contract 

Amount, 

 

Periods for submission of 

insurance: 

18.1.6  

a. evidence of insurance.  30 days from commencement date 

b. relevant policies  30 days from commencement date 

Maximum amount of 

deductibles for insurance of the 

Procuring Entity's risks 

18.2.4 (d) KES 1,000,000 

Minimum amount of third-party 

insurance 

18.3.2 5,000,000 

Settlement of disputes  20 1. Clause 20 is deleted and substituted with the following: - 
 
2. Settlement of Disputes 
 

In case any dispute or difference shall arise between the 
Employer or the Project Manager on its behalf and the 
Contractor, either during the progress or after the completion or 
termination of the works such dispute shall be notified in writing 
by either party to the other with a request to submit it to a 
competent law courts  

 
3. Alternative Dispute Resolution 
 
It shall be a condition that no dispute shall be referred to 
the laws courts unless and until the matter has been dealt 
with through Alternative Dispute Resolution (ADR) 
mechanism. 

 
(i) The person or persons to conduct the Alternative 

Dispute shall be agreed upon between the parties. 
 

(ii) The Alternative Dispute Resolution shall involve 
Reconciliation, Mediation or Adjudication 
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ORIGINAL       COUNTERPART 
embossed stamp      embossed stamp 
 
 
AGREEMENT 
 

 This agreement is made on ……………………………………………… 
 

between …………………………………………………………………. 
 
of (or whose registered office is situated at) …………………………… 
 
…………………………………………………………………………… 
 

  (Hereinafter called “the Contractor”) of the one part …………………… 
 
  and ………………………………………………………………………. 
 
  of (or whole registered office is situated at) …………………………… 
 
  …………………………………………………………………………... 
  (Hereinafter called “the Sub-Contractor”) of the other part: 
 

 SUPPLEMENTAL to an agreement (hereinafter referred to as the “the main contract”) 
 

made on …………………………………………………………………. 
 
Between ………………………………………………………………… 
 
…………………………………………………………………………… 
(hereinafter called “the Employer”) of the one part and the Contractor of the other part based on the 
Agreement and Conditions of Contract for Building Works, published by the Joint Building Council, 
Kenya ……..……………….. edition. 

  
 WHEREAS the contractor is desirous of sub-letting to the Sub-Contractor  

 
…………………………………………………………………………….. 
 
……………………………………………………………………………. 
 
hereinafter called “the sub-contractor works” at…………………………... 

 
on Land Reference No……………………………...being part of the main  
contract works. 

 
 And whereas the Su-Contractor has supplied the Contractor with a priced 

copy of the bills of quantities (hereinafter referred to as “the sub-contractor bills”), where applicable, 
which together with the drawings numbered…………………………………………………………………… 
 
……………………………………………………………………………... 
(hereinafter referred to as “the sub-contract drawings), the specifications and the conditions of sub-

contract have been signed by or on behalf of the parties thereto. 
 
And whereas the Sub-Contractor has had reasonable opportunity of inspecting the main contract or a 

copy thereof except the detailed prices of the Contractor included in the bills of quantities or schedule 
of rates. 
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 And whereas the Architect, with the approval of the Employer, has nominated the Sub-Contractor to 
carry out the works described at clause 1.3 herein: 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

 
 For the consideration herein stated, the Sub-Contractor shall upon and subject to the conditions 

annexed hereto carry out and complete the sub-contract works shown upon the sub-contract drawings 
and described by or referred to in the sub-contract bills, specifications and in the said conditions. 

 
 The Contractor shall pay the Sub-Contractor the sum of the Kshs (in 

words)……………………………………………………………………… 
 

…………………………………………………………………………… 
 
……………………………………Kshs……………..……………………) 
(hereinafter referred to as “the sub-contractor price”) or such sum as shall become payable hereinafter 
at the times and in manner specified in the said conditions. 

 
 The term ‘Architect’, ‘Quantity Surveyor’ and ‘Engineer’, where applicable, shall refer to the persons 

appointed by the Employer to administer  the sub-contract in accordance with the main contract 
agreement. Where applicable reference to the Architect shall be deemed to include reference to the 
Engineer. 

 
 In the even of the need to appoint a replacement Architect, Quantity Surveyor, Engineer or other 

specialist (whether named in this agreement or not) the Employer shall make such appointment as 
soon as practicable after the need for such appointment arises and shall communicate the 
appointment to the Sub-Contract through the Contractor. 

 
 Where the sub-contract does not incorporate bills of quantities, the term “sub-contract bills” and “bills 

of quantities” wherever appearing shall be deemed deleted and replaced with the term “schedule of 
rates” as applicable. 

 The terms defined in clause 1.0 of the main contract shall have the same meaning in this sub-contract 
as that assigned to them therein. 

 
 AS WITNESS the hands of the said parties; 

 
Signed by the said 
 
…………………………………………………………..(Contractor) 
 
In the presence of 
 
Name ………………………………………………………….. 
 
Address ……………………………………………………….. 
 
Signed by the said 
 
…………………………………………….(Sub-Contractor) 
 
In the presence of 
 
Name ………………………………………………………… 
 
Address ……………………………………………………… 
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CONDITIONS OF SUB-CONTRACT 
 
2.0 GENERAL OBLIGATIONS OF THE CONTRACTOR 
 

The Contractor shall: 
 
 Timeously obtain from the Architect on behalf of the Sub-Contractor all drawings, necessary details, instructions 

and other information required by the Sub-Contractor for the proper carrying out of the sub-contract works. 
 
Provide all such facilities and attend upon the Sub-Contractor as required and as provided in the specifications, 
bills of quantities and these conditions to the extent compatible with the provisions of the main contract 

 
Observe, perform and comply with all the provisions of the main contract and of this sub-contract on the part of 
the Contractor to be observed, performed and complied with to ensure satisfactory completion of the sub-
contract works. 

 
3.0 GENERAL OBLIGATIONS OF THE SUB-CONTRACTOR 
 

The Sub-Contractor shall be deemed to have notice of all the provisions of the main contract except the detailed 
prices of the Contractor included in the bills of quantities or in the schedule of rates. 

The Sub-Contractor shall carry out and complete the sub-contract works in accordance with this sub-contract 
and in all respects to the reasonable satisfaction of the Contractor and of the Architect and in conformity with 
all reasonable directions and requirements of the Contractor regulating the due carrying out of the contract 
works. 

 
The Sub-Contractor shall observe, perform and comply with all the provisions of the main contract on the part 
of the Sub-Contractor to be observed, performed and complied with so far as they relate and apply to the sub-
contract works or any portion thereof and are not inconsistent with the expressions of this sub-contract as if all 
the same were set out herein. 
 
Without prejudice to the generality of the foregoing requirements, the Sub-Contractor shall especially observe 
perform and comply with the provisions of clauses 9.0, 18.0, 19.0 22.0, 30.0, 31.0, 34.0 and 36.0 of the main 
contract as they apply to the sub-contract works 

 
 

4.0 SUB-CONTRACT DOCUMENTS 
 

The sub-contract documents for use in the carrying out of the sub-contract works shall be:- 

 
The agreement and these conditions 
 
The sub-contract drawings as listed in the agreement 

 
The sub-contract bill of quantities or schedule of rates as applicable 

 
The specifications as separately supplied or as contained in the sub-contract bills. 

 
Upon the execution of the sub-contract, the Contractor shall register the agreement with the relevant statutory 
authority and pay all fees, charges, taxes, duties and all costs arising therefrom. 
 

 The manner of supplying contract documents, their custody, display on site and their interpretation in the event 
of discrepancies shall be as provided in the main contract in respect of the main contract documents with the 
necessary amendments made to refer to the sub-contract. 

 
5.0 GENERAL LIABILITY OF THE SUB-CONTRACTOR 

 The Sub-Contractor shall be liable for and shall indemnify the Contractor against and from: 
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Any breach, non-observance or non-performance by the Sub-Contractor, his servants or agents of any of the said 
provisions of the main contract and of this sub-contract. 

 
Any act or omission of the Sub-Contractor, his servants or agents which involve the Contractor in any liability 
to the Employer under the main contract. Any claim, damage, loss or expense due to or resulting from any 
negligence or breach of duty on the part of the Sub-Contractor, his servants or agents.Any loss or damage 
resulting from any claim under any statute or common law by an employee of the Sub-Contractor in respect of 
personal injury or death arising out of or in the course of his employment. 

 
Provided that nothing contained in this sub-contract shall impose any liability on the Sub-Contractor in respect 
of any negligence or breach of duty on the part of the Employer, the Contractor, other sub-contractors or their 
respective servants or agents nor create any privity of contract between the Sub-Contractor and the Employer 
or any other sub-contractor. 

 
6.0 INSURANCE AGAINST INJURY TO PERSONS AND PROPERTY 
 

6.1 Without prejudice to his liability to indemnify the Contractor under clause 5.0 above, the Sub-
Contractor shall maintain:- 

 
Such insurances as are necessary to cover the liability of the Sub-Contractor in respect of injury or 
damage to property including damage to the works arising out of  or in the  course of or by reason of the 
carrying out of the sub-contract works except for liability against the contingencies specified at clause 
6.3 herein. 
 

          6.2 The insurances required under sub clause 6.1.1 and 6.1.2 above shall be placed with insurers approved by 
the Contractor and the Architect. 

 
 Notwithstanding the provisions of clause 23.0 of these conditions, the Contractor shall not be obliged 

to make payments to the Sub-Contractor before the said policies have been provided. 
   
6.3 Where clause 13.0 of the main contract applies, the sub-contract works, including materials and goods 

of the sub-Contractor delivered to the works, shall as regards loss or damage by the contingencies stated 
at clause 13.0 therein, namely, fire, earthquake, fire following earthquake, lightning, explosion, storm, 
tempest, flood, bursting or overflowing of water tanks, apparatus or pipes, aircraft and other aerial 
devices or articles dropped therefrom, riot and civil commotion, be at the sole risk of the contractor.  
The Contractor shall cover his liability for the works by procuring insurances as required in the said 
clause. 

 
6.4 Where clause 14.0 or 15.0 or the main contract applies, the sub-contract works, including materials and 

goods of the Sub-Contractor delivered to the works shall, as regards loss or damage by the contingencies 
stated therein be at the sole risk of the Employer.  The Employer shall cover his liability for the works 
by procuring insurances as required in the said clause. 

 
6.5 The Sub-Contractor shall observe and comply with the conditions  contained in the policy or 

policies of insurance of the Contractor or of the Employer, as the case may be, as regards loss or damage 
which may be caused by the stated contingencies. For this purpose, the Contractor or the Employer as 
the case may be, shall avail the said policies to the Sub-Contractor for his perusal. 

 
 6.6 If any loss or damage affecting the sub-contract works or any part thereof or any unfixed goods or 
                            materials is occasioned by any one or more of the said contingencies, then, 
 

 6.6.1 The occurrence of such loss or damage shall be disregarded in computing any amounts payable 
to the Sub-Contractor under the sub-contract, and 

 
 6.6.2 The Sub-Contractor shall, with due diligence, restore the work damaged, replace or repair any 

unfixed materials or goods which have been destroyed or damaged, remove and dispose of any debris 
and proceed with the carrying out and completion of the sub-contract works. 
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 6.6.3 The restoration of work damaged the replacement and repair of unfixed materials and goods 
and the removal of debris shall be deemed to be a variation required by the Architect. Such work shall 
be paid for in accordance with clause 30.0 of the main contract. 

 
7.0 PERFORMANCE BOND 
 

Before commencing the works, the Sub-Contractor shall provide one surety who must be an established bank or 
insurance company to the approval of the Contractor and who will be bound to the Contractor in the sum 
equivalent to seven and a half per cent (7.5%) of the sub-contract price for the due performance of the sub-
contract until the certified date of practical completion. Notwithstanding the provisions of clause 23.0 of these 
conditions, no payments shall be made to the Sub-Contractor before the said bond is provided. 

 
8.0  POSSESSION OF SITE AND COMMENCEMENT OF WORKS 
 

8.1 Within the period stated in the appendix to these conditions, the Contractor shall give possession of the 
site works to the Sub-Contractor and such access as may be necessary to enable the Sub-Contractor to 
commence and proceed with the sub-contract works in accordance with the sub-contract. 

8.2 On or before the date for commencement of works stated in the appendix  to these conditions, 
the Sub-Contractor shall commence the carrying out of the sub-contract works and shall proceed 
regularly and diligently with the same in accordance with the sub-contract programme, the main 
contract programme and or with the progress of the main contract works and complete on or before the 
date stated in the appendix to these conditions as the date for practical completion or within any 
extended time granted under clause 25.0 of these conditions. 

 
9.0 ARCHITECT’S INSTRUCTIONS 
 

9.1 The Sub-Contractor shall forthwith comply with all the instructions issued to him by the Architect, 
either directly or through the Contractor, in regard to any matter in respect of which the Architect is 
expressly empowered by the main contract conditions to issue instructions. 

 
9.2 The manner of complying with or querying the validity of an Architect’s instruction shall be as provided 

in clause 22.0 of the main contract. The Sub-Contractor shall not be obliged to carry our instructions 
not issued in the manner provided therein. 

 
10.0 VARIATIONS 
 

10.1 The term “variation” shall have the meaning assigned to it at clause 30.0  of the main contract. 
 
 10.2  The valuation of variations shall be made by the Quantity Surveyor in accordance with sub-clause 
                              30.6 of the main contract. 
 

10.3 Effect shall be given to the measurement and valuation of variations in interim certificates and by the 
adjustment of the sub-contract price. 

 
11.0 LIABILITY FOR OWN EQUIPMENT 
 
 The construction equipment and other property belonging to or provided by the Sub-Contractor and brought 

onto the site for carrying out the works shall be at the sole risk of the Sub-Contractor. Any loss or damage to 
the same or caused by the same shall, except for any loss or damage due to any negligence, omission or default 
of the Contractor, be at the sole risk of the Sub-Contractor who shall indemnify the Contractor against loss, 
damage or claims in respect thereof. Insurance against any such loss, damage or claims shall be the sole 
responsibility of the Sub-Contractor. 

 
12.0 PROVISION OF FACILITIES BY THE CONTRACTOR 
 

12.1  Where provided in the main contract, the Contractor shall supply at his own cost all necessary water, 
lighting, electric power, telephones and security required for the sub-contract works. Where not so 
provided, the  Sub-Contractor shall provide the said services at his own cost. 
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12.2 Except as otherwise provided in the main contract, the Sub-Contractor shall construct at his own 

expense all necessary workshops, stores, offices, workers’ accommodation and other temporary 
buildings required for the carrying out of the works at such places on site as the Contractor shall 
 identify. The Contractor undertakes to give the sub-Contractor the required space and all 
reasonable facilities for such construction.  Upon practical completion of the works, the Sub-contractor 
shall remove the said facilities and reinstate disturbed surface to the satisfaction of the Contractor. 

 
12.3 The Contractor shall provide, without charge, general attendance to the Sub-Contractor to facilitate the 

carrying out of the works which attendance shall include facilities for access to and movement within 
the site and sections or parts of the building or buildings where the sub-contract works are being carried 
out, the use of temporary roads, paths and access ways,  sanitary and welfare facilities. 

 
12.4 The Contractor shall permit the Sub-Contractor to use, without charge, at all reasonable times, any 

scaffolding and hoisting equipment belonging to or provided by the Contractor while it remains so 
erected upon the site. The use by the Sub-Contractor of any other equipment, facilities or services 
provided by the Contractor for the works shall be subject to private arrangements between the parties 
hereto and shall not be regulated by these conditions. 

 
12.5 Provided that such use of the scaffolding and hoisting equipment shall be on the express condition 

that no warranty or other liability on the part of  the Contractor shall be created or implied in regard to 
fitness, condition or suitability for the intended purpose except that the Sub-Contractor shall be liable 
for any damage caused thereto or thereby. 

 
12.6 Where required, the Contractor shall provide the facilities, equipment and the like and carry out any 

necessary builder’ works within a reasonable time of the request by the Sub-Contractor to enable timely 
performance of the sub-contract. 

 
13.0 LIABILITY FOR OWN WORK 
 

13.1  The Contractor and the Sub-Contractor  shall be liable for the due carrying out of their respective works 
in accordance with their respective contracts without causing damage or injury to the works of the other 
sub-contractors, and in particular: 

 
13.2 Should the carrying out of the sub-contract works cause injury or damage to the main contract works, 

or to the work of the other sub-contractors, the Sub-contractor shall rectify the damage so caused at his 
own cost. 

 
13.3 Should the carrying out of the main contract works cause damage or injury to the sub-contract works, 

the Contractor shall rectify the damage at his own cost. 
 
13.4 If in the course of carrying out the sub-contract works, the Sub-Contractor is required to carry out 

work not included in his sub-contract by reason of any materials of workmanship not being in 
accordance with the main contract or with other sub-contracts, the Contractor shall reimburse the 
Sub-Contractor the expenses incurred therein. 

 
14.0  CO-OPERATION IN USE OF FACILITIES 
 

14.1 The Contractor and the Sub-Contractor undertake to co-operate with each other and co-ordinate work 
arrangements and procedures required in carrying preventing interference, disruption or disturbance 
to the progress of the works or to the activities of other sub-contractors. 

 
14.2 The Contractor and the Sub-Contractor undertake not to wrongfully use or interfere with equipment, 

scaffolding, appliances, ways, temporary works, temporary buildings and other property belonging to 
or provided by the other part or by other sub-contractors. 
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14.3 Provided that nothing contained in this clause shall prejudice or limit the rights of the Contractor or of 
the sub-Contractor in carrying out their respective statutory and or contractual duties under this sub-
contract or under the main contract. 

 
15.0 ASSIGNMENT AND SUBLETTING 
 
 15.1  Neither the Contractor nor the Sub-Contractor shall, without the written  consent of the other and the  
                              Employer, assign this sub-contract. 
 
 15.2 The Sub-Contractor shall not sub-let the whole of the works without the  written consent of the  
                              Contractor and the Architect. 
 

15.3 Provided that any assignment and any sub-contracts as well as this sub-contract shall terminate 
immediately upon (for whatever reason) of the main contract. 

 
16.0 WORK PRIOR TO APPOINTMENT OF CONTRACTOR 
 

16.1 Where the Sub-Contractor is appointed before the Contractor is appointed, any work done by the Sub-
Contractor prior to the said appointment shall be treated as a separate contract between the Employer 
and the Sub-Contractor and shall be valued by the Quantity Surveyor and paid for directly by the 
Employer without the involvement of the Contractor. 

 
16.2 Where the Sub-Contractor is appointed before the Contractor is appointed, the Sub-Contractor shall be 

permitted, when the identity of the Contractor is known and within 30 days thereof, to raise objections 
(on reasonable grounds) against entering into a sub-contract with the Contractor 

 
16.3 Where work which is outside the sub-contract is ordered directly by Employer or the Architect, that 

work shall be treated as a separate contract between the Sub-Contractor and the Employer and shall be 
valued and paid for directly to the Sub-Contractor in accordance with sub-clause 16.1 herein without the 
involvement of the Contractor. The cost of equipment, facilities and the like provided by the Contractor 
to the Sub-contractor and any builder’s work carried out by the Contractor with regard to such work 
shall be paid directly by the Sub-Contractor to the Contractor. 

 
17.0  SUB-CONTRACTOR DESIGN 
 
 Where the sub-contract includes a design component by the Sub-Contractor, the design shall be to the approval 

of the Architect and the Employer. Not withstanding and approvals, the Sub-Contractor shall be liable directly 
to the Employer for any consequences of failure of the design to comply with the requirements of the Employer 
or to be fit or suitable for the purposes for which the sub-contract works or the relevant part thereof were 
intended. 

 
18.0 SPECIFICATION OF GOODS, MATERIALS AND WORKMANSHIP 
 
 18.1 All materials, goods and workmanship shall, so far as procurable, be of the respective kinds and 
                              standards described in the sub-contract bills, specifications and drawings. 
 

18.2 The provisions of clause 23.0 of the main contract regulating the procurement, specification and quality 
assurance of materials, processes  and workmanship and the requirements of clause 24.0 therein dealing 
with the provision of samples and the carrying out of specified tests shall apply to the sub-contract in 
the same manner as they apply to the main contract. 

 
19.0 COMPLIANCE WITH STATUTORY AND OTHER REGULATIONS 
 
 The Sub-Contract shall comply with all statutory and other regulations of competent authorities regulating the 

carrying out of the works in accordance with the provisions of clause 17.0 of the main contract, as applicable. 
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20.0  ROYALTIES AND PATENT RIGHTS 
 
 20.1 All royalties or other sums payable in respect of the supply and use of any patented articles, processes  
                             or inventions in carrying out the works as described by or referred to in the sub-contract bills, 
                              specifications or drawings shall be deemed to have been included  in the sub-contract price. 
 

20.2 The provision of clause 25.0 of the main contract dealing with he same shall apply to the sub-contract 
in the same manner as they apply to the  main contract. 

 
21.0  ANTIQUITIES AND OTHER OBJECTS OF VALUE 
 
 All fossils, antiquities and other objects of interest or value which may be found on the site or in excavating the 

same during the progress of the sub-contract shall be dealt with in accordance with the provisions of clause 44.0 
of the main contract. 

 
22.0     SUSPENSION OF WORKS 
 

22.1 An instruction by the Architect to postpone or suspend the works under clause 28.0 of the main contract 
shall have the same effect on the sub-contract works as it has on the main contract works. 

 
22.2 If the suspension arises due to default by the contractor and the sub-contract works are adversely 

affected by the suspension, the sub-contractor shall be entitled to reimbursement by the contractor of 
all expenses arising therefrom. 

 
 22.3 If the suspension arises due to default by the sub-contractor, the sub-contractor shall be liable to the 

 contractor for all expenses arising therefrom. 
 

22.4 A notice by the contractor to suspend the works under clause 29.0 of the main contract shall have the 
same effect on the sub-contract works as it has on the main contract works. 

 
22.5 Should the sub-contract works be adversely affected by suspension under clause 29.0 of he main 

contract, the sub-contractor shall be entitled to the remedies provided for at clauses 25.0 and 26.0 of 
this sub-contract. 

 
23.0     PAYMENTS 
 

23.1 Procedures for originating and processing applications for payments and payment certificates as 
regards the sub-contract works shall be the same as those prescribed for the Contractor in the main 
contract at clause 34.0.  All references therein to the contractor shall be deemed to include references 
to the Sub-contractor. 

 
23.2 Before submitting an application for payment to the Quantity Surveyor in accordance with clause 34.1 

of the main contract, the Contractor shall give the Sub-Contractor a notice of not less than 7 days to 
submit the details of the amounts which the Sub-Contractor considers himself entitled to for the relevant 
period. Such details, when received, shall be annexed to the said Contractor’s application. 

 
23.3 Where it is necessary to measure the sub-contract works for purpose of interim valuation or for the 

preparation of the final account, the Quantity Surveyor shall give the Sub-Contractor a reasonable 
opportunity to be present at the time of the measurements and to take notes and  measurements as he 
may require. 

 
23.4 Neither the Quantity Surveyor nor the Architect shall be bound to issue a valuation or a payment 

certificate in respect of the sub-contract works, as the case may be, whose value is less than the amount 
stated in the appendix to these conditions as the minimum amount of a payment certificate before the 
issue of the certificate of practical completion of the main contract or of the sub-contract, as applicable. 

 
23.5 Provided that where the minimum amount of a certificate inserted in the appendix to these conditions 

has been achieved but the corresponding minimum inserted in the appendix to the main contract in 
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respect of the Contractor’s work has not been achieved, or the Contractor has not applied for payment 
within the stated period, the Architect may with the consent of the Contractor, issue a payment 
certificate directly to the Sub-Contractor for payment by the Employer. 

 
23.6 Within 7 days of receipt by the Contractor of payment by the Employer, the Contractor shall notify and 

pay to the Sub-Contractor the total value certified therein in respect of the sub-contract works less the 
portion of the  retention money attributable to the sub-contract works and less amounts previously 
paid to the Sub-Contractor. 

 
23.7 Where certificates are not paid by the Employer within the prescribed period, the Sub-Contractor shall 

be entitled to be paid by the Contractor, upon receipt of payment from the Employer, the interest 
certified for the delay in accordance with sub-clause 34.6 of the main contract in respect of  the portion 
of the sub-contract works included in the certificate. 

 
23.8 Where the Contractor has received payment from the Employer but has not released the appropriate 

amount to the Sub-Contractor within the stated period, the Contractor shall pay to the Sub-Contractor 
in addition to the amount not paid, simple interest on the unpaid amount for the  period  it remains 
unpaid at the commercial bank lending rate in force during the period of default. 

 
23.9 If, upon application by the Sub-Contractor and Architect agree, or if the Contractor fails to make 

payment to the Sub-Contractor in accordance with sub-clause 23.6 herein and continues such default 
for 14 days thereafter, the Architect may issue a payment certificate directly to the Sub-Contractor for 
payment by the Employer, where applicable, and deduct the amount from subsequent payment to the 
Contractor. 

 
23.10 Upon the issue of the certificate of practical completion and the release of one half of the total amount 

of the retention of money to the Contractor, the Contractor shall pay the portion attributable to the sub-
contract to the Sub-Contractor within 7 days of receipt of the payment. 

 
23.11 Upon the issue of the certificate of rectification of defects and receipt of  the balance of the retention 

money by the Contractor, the Contractor shall pay the balance of the portion of the retention money 
attributable to the sub-contract to the Sub-Contractor within 7 days of receipt of the payment. 

 
23.12 The sub-contract final account shall be agreed between the Sub-Contractor, the Contractor, the Quantity 

Surveyor and the Architect and shall be annexed to the Contractor’s final accounts  which shall be agreed 
as provided for in the main contract. For purpose of finalizing the accounts, the Quantity Surveyor may 
request the Sub-Contractor to submit further documents as he may deem necessary. 

 
23.13 The final certificate issued under sub-clause 34.21 of the main contract shall be final and binding on the 

Sub-Contractor in the same manner it is binding on the Contractor. 
 

23.14 If the Architect desires to secure final payment to the Sub-Contractor before final payment is due to the 
Contractor, the provisions of sub-clause 31.10 of the main contract shall apply. 

 
23.15 The Contractor shall be entitled to deduct from or set off against any money due from him to the Sub-

Contractor in interim certificates any sum or sums which the Sub-Contractor is liable to pay to the 
Contractor arising under or in connection with the sub-contract. 

 
24.0 PRACTICAL COMPLETION AND DEFECTS LIABILITY 
 

24.1 The Sub-Contractor shall proceed with the works regularly and diligently  and complete the same 
within the period stated in the appendix to this sub-contract or within such extended period as may be 
granted under clause 25.0 of this sub-contract. 

 
24.2 Where the sub-contract works are to be completed in sections or where the sub-contract works are to 

be completed in advance of the main contract works, the provisions of clause 42.0 of the main contract 
shall apply, as appropriate, to the sub-contractor in the same manner as they apply to the main contract. 
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24.3 The procedures for certifying practical completion and for dealing with defects in the sub-contract works 
as well as the main contract works are as prescribed at clause 41.0 of the main contract. Upon the issue 
of the certificate of practical completion of the whole of the works or of the sub-contract works, as 
applicable, the Sub-contractor shall be entitled to release of one half of the retention money attributable 
to the sub-contract works within 7 days after the Contractor has received payment. 

 
24.4 The balance of the retention money shall be released to the Sub-Contractor after the defects appearing 

in the works have been rectified in accordance with sub-clause 41.6 and 41.7 of the main contract and 
after the Contractor has received the said payment as provided for in sub-clause 34.16.3 of the main 
contract. 

 
25.0 EXTENSION OF TIME 
 

25.1 Upon it becoming reasonably apparent that the progress of the sub-contract works is or will be delayed, 
the Sub-Contractor shall forthwith give written notice of the cause of the delay to the Contractor and to 
the Architect with supporting details showing the extent of delay caused or likely to be caused. 
Thereafter, the Architect shall evaluate the information supplied by the Sub-Contractor and if in his 
opinion the completion of the works is likely to be or has been delayed beyond the date for practical  

 
completion stated in the appendix to these conditions or beyond any extended time previously fixed 
under this clause, by any of the reasons entitling the Contractor to extension of time under sub-clause 
36.1 of the main contract, then the Architect shall, so soon as he is able estimate the length of the delay 
beyond the date or time aforesaid, recommend to the Contractor a fair and reasonable extension of time 
to be granted for the completion of the sub-contract works. 

 
25.2 Thereupon, the Contractor shall grant in writing to the Sub-Contractor the recommended time. 

Provided that the Contractor shall not grant any extension of time to the Sub-Contractor without the 
written recommendation of the Architect. And provided that the Sub-Contractor shall constantly use his 
best endeavours to prevent delay and shall do all that may be reasonably required to proceed with the 
works. 

 
25.3 The procedures for dealing with requests for extension of time and the observance of time limits 

prescribed at clause 36.0 of the main contract shall apply to the sub-contract in the same manner as 
they apply to the main contract. 

 
26.0 LOSS AND EXPENSE CAUSED BY DISTURBANCE OF REGULAR PROGRESS 
 

26.1 If upon written application being made by the Sub-Contractor to the Contractor and to the Architect, 
the Architect is of the opinion that the  Sub-Contractor has been involved in direct loss and or 
expense, for which he would not be reimbursed by a payment made under any other provision in this 
sub-contract, by reasons of the regular progress of the sub-contract works or any part thereof having 
been materially affected by any of the reasons which would entitle the Contractor to reimbursement 
under clause 37.0 of the main contract, the Quantity Surveyor shall assess the amount of such loss and 
or expense. 

 
26.2 Any amount so assessed shall be added to the sub-contract price and if an interim certificate is issued 

after the date of assessment, any such amount shall be added to the amount which would otherwise be 
stated as due in such certificate as regards the Sub-Contractor’s entitlement. 

 
26.3 The procedures for dealing with loss and or expense claims prescribed at clause 37.0 of the main 

contract shall apply to the sub-contract in the same manner as they apply to the main contract, as 
appropriate. 

 
27.0 DAMAGES FOR DELAY IN COMPLETION 
 

27.1 If the Sub-Contractor fails to complete the sub-contract works by the date for practical completion stated 
in the appendix to these conditions or within any extended time fixed under clause 25.0 herein, and the 
Architect certifies in writing that in his opinion the same ought reasonably so to have been completed, 
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then the Sub-Contractor shall pay or allow to the Contractor a sum calculated at the rate stated in the 
said appendix as liquidated damages for the period during which the works shall so remain  or 
have remained incomplete. 

 
27.2 The Contractor may deduct such sum from any money due or to become due to the Sub-Contractor 

under the sub-contract or recover the same from the Sub-Contractor as a debt. Provided that the 
Contractor shall not be entitled to recover any liquidated damages from the Sub-Contractor without first 
obtaining the Architect’s certificate of delay prescribed herein. 

 
28.0 FLUCTATIONS 
 

28.1 Unless otherwise stated in the sub-contract bills or specifications, the sub-contract price shall be 
deemed to have been calculated to include all duties and taxes imposed by statutory and other 
competent authorities in the country where the works are being carried out, and 

 
28.2  The sub-contract price shall be deemed to be based on currency exchange rates current at the date of 

tender as regards materials or goods to be specifically imported for permanent incorporation in the 
works. 

 
28.3  Should duties, taxes and exchange rates vary during the period of the contract, compensation thereof 

shall be calculated in accordance with sub-clause 35.1 and 35.2 of the main contract. 
 

28.4  Compensation for change in prices of goods and materials incorporated in the works and in the rates of 
wages provided for at sub-clause 35.3, 35.4 and 35.5 of the main contract shall not apply to the sub-
contract unless  specifically provided for in the bill of quantities or specifications. 

 
29.0     TERMINATION OF MAIN CONTRACT 
 

29.1 If, for any reason, the contractor’s employment is terminated either under clause 38.0, 39.0 or 40.0 of 
the main contract, this sub-contract shall thereupon also terminate. 

 
29.2 Upon termination, the sub-contractor shall ceases all work and vacate the site.  He shall not remove any 

equipment or any materials brought onto the site for the carrying out of the works without the written 
approval of the contractor and the Architect 

 
29.3  Where the termination of the main contract occurs without the default of the sub-contractor, the sub-

contractor shall be paid by the contractor for work done in the like manner as the Contractor is paid at 
clause 39.5 of the main contract. 

 
29.4 Where the termination of main contract arises from the default by the sub-contractor, the adjustment 

of the sub-contract accounts shall be performed in the like manner as is provided at sub-clause 38.8 of 
the main contract regarding the main contract accounts. 

 
30.0    TERMINATION OF SUB-CONTRACT. 
 

30.1 Without prejudice to any other rights and remedies which the contractor may possess, if the sub-
contractor shall make default in any one or more of the respects which would entitle the employer to 
terminate the main contract under clause 38.0 therein, the contractor shall give the sub-contractor a 
notice, with a copy to the Architect and to the employer by registered post of recorded delivery specifying 
the default.  Should the sub-contractor continue the default for 14 days after receipt of such notice or at 
any time thereafter repeat such default and should the Architect certify that the sub-contractor is in 
default, the contractor may terminate the Sub-contract forthwith after the expiry of the notice provided 
that the notice is not given unreasonably or vexatiously.  The termination letter shall be copied to the 
Architect and to the Employer. 

 
30.2 Where the sub-contract is terminated due to the default of the sub-contractor as in sub-clause 30.1 

herein, the adjustment of sub-contract accounts shall be performed in the like manner as is provided at 
sub-clause 38.8 of the main contract regarding the main contract accounts. 
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30.3 Without prejudice to any other rights and remedies which the Sub-Contractor may possess, if the 
Contractor shall make default in one or more of the respects which, if committed by the Employer, would 
entitle the contractor to terminate the main contract under clause 39.0 therein, the Sub-Contractor shall 
give the Contractor a notice, with a copy to the Architect and to the Employer, by registered post or 
recorded delivery specifying the default.  Should the contractor continue the default for 14 days after 
receipt of such notice or at any time thereafter repeat such default, and should the Architect certify that 
the contractor is in default, the Sub-Contractor may terminate the sub-contract forthwith after expiry 
of the notice, provided that the notice is not given unreasonably or vexatiously. The termination letter 
shall be copied to the Architect and to the Employer. 

 
30.4 If the Sub-Contract is terminated due to the default of the Contractor as in sub- clause 30.3 herein, the 

Contractor shall pay the sub-contractor for work done in the like manner as the Contractor would be 
paid at sub-clause 39.5 of the main contract where the termination is done by the Contractor.   

 
30.5  Where the sub-contract is terminated due to the default of the Contractor, all expenses arising from the 

termination shall be done wholly by the Contractor and the termination shall not create any liability on 
the Employer. 

 
30.6 Where the sub-contract is terminated due to the default of the Sub-Contractor, the sub-contractor shall 

be liable to the contractor for all expenses arising therefrom. 
 
31.0     SETTLEMENT OF DISPUTES 
 

31.1 In case any dispute or difference shall arise between the Contractor and Sub-Contractor, either during 
the progress or after the completion or abandonment of the sub-contract works, such dispute shall be 
notified in writing by either party to the other with a request to submit it to arbitration and to concur in 
the appointment of an Arbitrator within 30 days of the notice. 

 
31.2 The dispute shall be referred to the arbitration and final decision of a person to be agreed by the parties.  

Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointment 
by the Chairman or Vice Chairman of the Architectural Association of Kenya or the Chairman or Vice 
Chairman of The Chartered Institute of Arbitrators, Kenya Branch, at the request of the applying party.  

 
31.3 The arbitration may be on the construction of this sub-contract or on any matter or thing of whatsoever 

nature arising thereunder or in connection therewith including the rights and liabilities of the parties 
during the currency of the sub-contract and subsequent to the termination of the sub-contract. 

 
31.4  Where the sub-contractor is aggrieved by the manner in which the Architect has exercised or failed to 

exercise his powers stipulated in the main contract, or in the sub-contact or by any action or inaction of 
the Employer, and in particular, if he is aggrieved by: 

 
31.4.1 The failure or refusal of the Architect to recommend to the contractor an extension of sub-

contract time, or 
 

31.4.2 The extend of the recommended time, or 
 

31.4.3. The amount certified to the sub-contractor either in an interim in a final certificate, or 
 
31.4.4  The issue of an instruction which the sub-contractor contends is not authorised by the main  

contract or the sub-contract, or 
                                       

31.4.5. Any other matter left to the discretion of the Architect in the main contract or in the sub-contract, 
then. 

 
31.5 Subject to the Sub-Contractor giving the Contractor such indemnity and security as the Contractor may 

reasonably require, the Contractor shall allow the Sub-Contractor to use the contractor’s name and, if 
necessary, shall join the Sub-Contractor in arbitration proceeding against the employer to decide the 
matters in dispute or in difference. 
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31.6 Provided that no arbitration proceedings shall be commenced on any dispute or difference where notice 

of a dispute or difference where notice of a dispute or difference has not been given by the applying party 
within 90 days of the occurrence or discovery of the matter or issue giving rise to the dispute or 
difference. 

 
31.7 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or difference 

shall not commence unless an attempt has in the first instance been made by the parties to settle such 
dispute or difference amicably with or without the assistance of third parties. 

 
31.8 In any event, no arbitration shall commence earlier than 90 days after the service of the notice of a 

dispute or difference, except as provided for at sub-clause 31.9 herein. 
 

31.9  Notwithstanding anything stated herein, the following matters may be referred to arbitration before the 
practical completion of the works or abandonment of the works or termination of the sub-contract 
without having to comply with sub clause 31.8 herein. 

 
31.9.1 Whether or not the issue of an instruction by the Architect is authorized by the main contract 

or these conditions, and  
 
31.9.2 Whether or not a payment certificate has been improperly withheld or is not in accordance with 

the main contract or these conditions or though issued, it has not been honoured. 
 

31.10 All other matters in dispute shall only be referred to arbitration after the practical completion or alleged 
practical completion of the works or abandonment of the works or termination or alleged termination 
of the sub-contract, unless the Architect the contractor and the sub-contractor agree otherwise in 
writing. 

 
31.11 The Arbitrator shall, without prejudice to the generality of his powers, have power to direct such 

measurements, computations, tests, or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and award any sums which ought to have been the subject 
or included in any payment certificate. 

 
31.12 The Arbitrator shall, without prejudice to the generality of his powers, have power to open up, review 

and revise any certificate, opinion, decision, requirement or notice and to determine all matters in 
dispute which shall be submitted to him in the same manner as if no such certificate, opinion decision, 
requirement or notice had been given. 

 
31.13 Provided that any decision of the Architect which is final and binding on the contractor under the main 

contract shall be final and binding between the contractor and the sub-contractor. 
 
 31.14 The award of such Arbitrator shall be final and binding upon the parties. 
 
 

SUB CONTRACTOR’S PERFORMANCE SECURITY 
 
BY THIS AGREEMENT we ............................. (SURETY) of ............................ are bound to ………... (CONTRACTOR) 

in the sum of Kenya shillings ................................................................. (Kshs. ..............................................) 

to be paid by us to the said ......................................................................(CONTRACTOR) 

WHEREAS by an agreement in writing dated .......................... the ………………….. ( SUB-CONTRACTOR) 

entered into a sub-contract with ..............................................................(CONTRACTOR) to carry out and complete the 

works therein stated in the manner and by the time therein specified all in accordance with he provisions of the said 

sub-contract, namely:  

(description of works) 
............................................................................................................................. ................... 
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NOW the condition of the above written bond is such that if the said sub-contractor, his executors, administrator, 
successors or assigns shall duly perform his obligations under the sub-contract, of if on default by the sub-contractor the 
surety shall satisfy and discharge the damages sustained by the contractor thereby up to the amount of the above written 
bond, then this obligation shall be void, otherwise it shall remain in full force and effect.  Upon default, and without 
prejudice to his other rights under the sub-contract, the contractor shall be entitled to demand forfeiture of the bond 
and we undertake to honour the demand in the amount stated above.  
 
PROVIDED always and it is hereby agreed and declared that no alteration in the terms of the said sub-contract or in the 
extend or nature of the works to be carried out and no extension of time by the contractor under the sub-contract shall 
in any way release the surety from any liability under the above written bond. 
 
 
IN WITNESS whereof we have set out hand this.............. day of ...................................... 
 
...............................................   .................................................................... 
 
Surety        Witness  
 
Authrorised by Power of Attorney No ............... 
 

 
APPENDIX       Clause     KES 
 
Name of sub-contractor’s insurers    6.0 ................................... 
 
Name of sub-contractor’s surety     7.0 ................................... 
 
Amount of surety      7.0 ................................... 
 
Period of possession of site     8.1 ................................... 
 
Date of commencement of works    8.2 ................................... 
 
Date for practical completion     8.2 ................................... 
 
Interval for application of payment certificates   23.1 .................................. 
 
Minimum amount of payment certificate   23.4 ................................. 
 
Percentage of certified value retained    23.6 ................................. 
 
Limit of retention fund, if any     23.6 ................................. 
 
Name of the sub-contractor’s bank for  
purposes of interest calculation.    23.7,23.8 ......................... 
 
Defects liability period      23.11 ................................ 
 
Period of final measurement and valuation   23.12 ................................ 
 
Damages of delay in completion     27.1 at the rate of Kshs  
       1000 Per week ……………. 
Signed by the said: 
 
..........................................................   .......................................................... 
 
CONTRACTOR       SUB-CONTRACTOR 
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PRELIMINARIES SUMMARY PAGE 

 

Total from page ……………………… 
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 Total from page ……………………… 
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Total to Grand Summary for Preliminaries 
 



Item Description Qty Unit Rate Total (KES)

Supply, Intall, test and Commission the 

following: 

BASEMENT FLOOR
A

Unifi AC HD(UAP-AC-HD) Wireless access 

point supporting 500+ users. Support both 

Indoor/outdoor.  5GHZ (4X4 MU-MIMO 

band with a 1.7GPs) support with 1.7Gbps 

and 2.4 GHz(4X44 MIMO  band with a 800 

Mbps) throughput rate. 802.3 POE+. 2 

(1GPS) port. Max Power Consumption 17W. 

Reset Button. Power supply 48V, 0.5A POE 

Gigabit adapter with Mounting Kit. 

Dimensions 220X220X48.1mm

2 pcs

B 1M Factory terminated UTP Cat 6 UTP RJ 45- 

RJ 45 patch cords 
2 pcs

 
C CAT 6 4-pair UTP cable for Data / Telephone 

outlets as SIEMON or Giganet drawn in 

conduits and trunking.

1 Roll

GROUND FLOOR
D

Unifi AC HD(UAP-AC-HD) Wireless access 

point supporting 500+ users. Support both 

Indoor/outdoor.  5GHZ (4X4 MU-MIMO 

band with a 1.7GPs) support with 1.7Gbps 

and 2.4 GHz(4X44 MIMO  band with a 800 

Mbps) throughput rate. 802.3 POE+. 2 

(1GPS) port. Max Power Consumption 17W. 

Reset Button. Power supply 48V, 0.5A POE 

Gigabit adapter with Mounting Kit. 

Dimensions 220X220X48.1mm

1 Pcs

E 1M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords  
3 Pcs

F
3M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords for data outlets
2 Pcs

G Dual RJ45 Cat 6 (Angled) outlets modules 

for voice / Data complete with faceplate and 

labeling as GIGANET or SIEMON 

1 Pcs

Total to collection
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Item
Description Qty Unit Rate Total (KES)

A CAT 6 4-pair UTP cable for Data / Telephone 

outlets as SIEMON or Giganet drawn in 

conduits and trunking.

1 Roll

B 50x100mm metallic trunks color white 4 Pcs

C 50x100mm metallic Knockouts for single 

faceplates color white
1 Pcs

D 50x200mm metallic trunk color white 20 Pcs

First Floor 3 Pcs
E

Unifi AC HD(UAP-AC-HD) Wireless access 

point supporting 500+ users. Support both 

Indoor/outdoor.  5GHZ (4X4 MU-MIMO 

band with a 1.7GPs) support with 1.7Gbps 

and 2.4 GHz(4X44 MIMO  band with a 800 

Mbps) throughput rate. 802.3 POE+. 2 

(1GPS) port. Max Power Consumption 17W. 

Reset Button. Power supply 48V, 0.5A POE 

Gigabit adapter with Mounting Kit. 

Dimensions 220X220X48.1mm

F 1M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords  
14 Pcs

G
3M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords for data outlets
8 Pcs 

H
Dual RJ45 Cat 6 (Angled) outlets modules 

for voice / Data complete with faceplate and 

labeling as GIGANET or SIEMON 

4 pcs

J CAT 6 4-pair UTP cable for Data / Telephone 

outlets as SIEMON or Giganet drawn in 

conduits and trunking.

3 Rolls

K 50mm x 100mm metallic trunks match 

exisitng. 
20 Pcs

L 50mm x 100mm metallic Knockouts for 

single faceplates.
4 Pcs

Total to collection
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Item
Description Qty Unit Rate Total (KES)

A
50mm x 200mm metallic trunk color white 20 Pcs

B 12U Cabinet (600x600mm) metal powder 

coated high gauge cabinet, glass front door, 

fans, lockable (2 spare keys) vertical cable 

management

1 Pcs

C
2 U Cable managers/organizers with cover 2 Pcs

D
24 port  catalyst network switch as CISCO 

series 2960 X or higher Version + 2 SFP, 

PoE power 740 with IP Base feature set. W, 

Power AC 120/230 v (50/60 Hz) Power Over 

Ethernet (PoE) support. Mixed media gigabit 

Ethernet modules. USB Console support

2 Pcs 

E PDU (to be used in the cabinet) 4 sockets 

minimum
1 Pcs

F 24 Port CAT 6 Modular patch panel for 4-

Pair UTP Termination
2 pcs

G 8 pair Single mode fibre optic cable 60 Metres

H SFP Modules connectors as cisco or 

equivalent
4 Pcs

J 1M Factory Terminated Fibre optic patch 

cords complete with connectors to be used 

inside cabinet  

4 Pcs

K 6-way fibre optic tray/patch panel complete 

with connectors
1 Pcs

Total to collection
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Item Description Qty Unit Rate Total (KES)

SECOND FLOOR
A

Unifi AC HD(UAP-AC-HD) Wireless access 

point supporting 500+ users. Support both 

Indoor/outdoor.  5GHZ (4X4 MU-MIMO 

band with a 1.7GPs) support with 1.7Gbps 

and 2.4 GHz(4X44 MIMO  band with a 800 

Mbps) throughput rate. 802.3 POE+. 2 

(1GPS) port. Max Power Consumption 17W. 

Reset Button. Power supply 48V, 0.5A POE 

Gigabit adapter with Mounting Kit. 

Dimensions 220X220X48.1mm

1 Pcs 

B 1M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords to be used inside 

cabinet

35 Pcs

C
3M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords for data outlets
34 pcs

D
Dual RJ45 Cat 6 (Angled) outlets modules 

for voice / Data complete with faceplate and 

labeling as GIGANET or SIEMON 

17 Pcs

E CAT 6 4-pair UTP cable for Data / Telephone 

outlets as SIEMON or Giganet drawn in 

conduits and trunking.

6 Rolls 

F
50x100mm metallic trunks  match exisitng. 35 Pcs

G 50x100mm metallic Knockouts for single 

faceplates color white
17 Pcs

H
50x200mm metallic trunk to match exisitng. 20 Pcs 

Total to collection
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Item
Description Qty Unit Rate Total (KES)

THIRD FLOOR
A

Unifi AC HD(UAP-AC-HD) Wireless access 

point supporting 500+ users. Support both 

Indoor/outdoor.  5GHZ (4X4 MU-MIMO 

band with a 1.7GPs) support with 1.7Gbps 

and 2.4 GHz(4X44 MIMO  band with a 800 

Mbps) throughput rate. 802.3 POE+. 2 

(1GPS) port. Max Power Consumption 17W. 

Reset Button. Power supply 48V, 0.5A POE 

Gigabit adapter with Mounting Kit. 

Dimensions 220X220X48.1mm

3 Pcs

B 1M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords to be used inside 

cabinet

27 Pcs 

C
3M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords for data outlets
24 Pcs

D
Dual RJ45 Cat 6 (Angled) outlets modules 

for voice / Data complete with faceplate and 

labeling as Giganet or Siemon 

12 Pcs

E CAT 6 4-pair UTP cable for Data / Telephone 

outlets as SIEMON or Giganet drawn in 

conduits and trunking.

5 Rolls 

F 50x100mm metallic trunks color white 25 Pcs

G 50x100mm metallic Knockouts for single 

faceplates color white
12 Pcs 

H 50x200mm metallic trunk color white 20 Pcs 

J 24U Cabinet metal powder coated high 

guage cabinet, glass front door, twins, 

800mm deep, 2 fans, lockable (2 spare keys) 

vertical cable management

1 Pcs 

K
2 U Cable managers/organizers with cover 3 Pcs

Total to collection
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Item
Description Qty Unit Rate Total (KES)

A
24 port catalyst network switch as CISCO 

 series 2960 X or higher Version + 2 SFP, 

PoE power 740 with IP Base feature set. W, 

Power AC 120/230 v (50/60 Hz) Power Over 

Ethernet (PoE) support. Mixed media gigabit 

Ethernet modules. USB Console support

3 Pcs 

B PDU (to be used in the cabinet) 4 sockets 

min
1 Pc

C 24 Port CAT 6 Modular patch panel for 4-

Pair UTP Termination
3 Pcs

D 8 pair Single mode fibre optic cable 200 Metres

E SFP Modules connectors as cisco or 

equivalent
4 Pcs

F 1M Factory Terminated Fibre optic patch 

cords complete with connectors to be used 

inside cabinet  

2 Pcs

G 6-way fibre optic tray/patch panel complete 

with connectors
1 Pc

FOURTH FLOOR
H

Unifi AC HD(UAP-AC-HD) Wireless access 

point supporting 500+ users. Support both 

Indoor/outdoor.  5GHZ (4X4 MU-MIMO 

band with a 1.7GPs) support with 1.7Gbps 

and 2.4 GHz(4X44 MIMO  band with a 800 

Mbps) throughput rate. 802.3 POE+. 2 

(1GPS) port. Max Power Consumption 17W. 

Reset Button. Power supply 48V, 0.5A POE 

Gigabit adapter with Mounting Kit. 

Dimensions 220X220X48.1mm

2 Pcs

J 1M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords to be used inside 

cabinet

20 Pcs

Total to collection
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Item Description Qty Unit Rate Total (KES)

A 3M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords for data outlets
18 Pcs

B Dual RJ45 Cat 6 (Angled) outlets modules 

for voice / Data complete with faceplate and 

labeling as Giganet or Siemon 

9 Pcs

C CAT 6 4-pair UTP cable for Data / Telephone 

outlets as SIEMON or Giganet drawn in 

conduits and trunking.

4 Rolls 

SIEMON or Giganet

D 50x100mm metallic trunks to match 

existing.
20 Pcs

E 50x100mm metallic Knockouts for single 

faceplates color white
9 Pcs

F
50mmx200mm metallic trunk color white 20 Pcs

FIFTH FLOOR
G

Unifi AC HD(UAP-AC-HD) Wireless access 

point supporting 500+ users. Support both 

Indoor/outdoor.  5GHZ (4X4 MU-MIMO 

band with a 1.7GPs) support with 1.7Gbps 

and 2.4 GHz(4X44 MIMO  band with a 800 

Mbps) throughput rate. 802.3 POE+. 2 

(1GPS) port. Max Power Consumption 17W. 

Reset Button. Power supply 48V, 0.5A POE 

Gigabit adapter with Mounting Kit. 

Dimensions 220X220X48.1mm

4 Pcs

H 1M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords to be used inside 

cabinet

22 Pcs

J
3M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords for data outlets
18 Pcs

K Dual RJ45 Cat 6 (Angled) outlets modules 

for voice / Data complete with faceplate and 

labeling as Giganet or Siemon

9 Pcs

Total to collection
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Item
Description Qty Unit Rate Total (KES)

A CAT 6 4-pair UTP cable for Data / Telephone 

outlets as SIEMON or Giganet drawn in 

conduits and trunking.

4 Rolls 

B 50mm x 100mm metallic trunking to match 

existing
15 Pcs

C 50mm x 100mm metallic Knockouts for 

single faceplates color white
9 Pcs 

D
50mm x 200mm metallic  to match existing. 20 Pcs 

E 12U Cabinet (600x600mm) metal powder 

coated high guage cabinet, glass front door, 

fans, lockable (2 spare keys) vertical cable 

management

1 Pc

F
2 U Cable managers/organizers with cover 2 Pcs

G 24 port catalyst network switch as 
CISCO series 2960 X or higher Version + 2 

SFP, PoE power 740 with IP Base feature set. 

W, Power AC 120/230 v (50/60 Hz) Power 

Over Ethernet (PoE) support. Mixed media 

gigabit Ethernet modules. USB Console 

support

2 Pcs

H PDU (to be used in the cabinet) 4 sockets 

minimum
1 Pcs

J 24 Port CAT 6 Voice Modular patch panel for 

4-Pair UTP Termination
2 pcs

Total to collection
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Item
Description Qty Unit Rate Total (KES)

SIXTH FLOOR
A

Unifi AC HD(UAP-AC-HD) Wireless access 

point supporting 500+ users. Support both 

Indoor/outdoor.  5GHZ (4X4 MU-MIMO 

band with a 1.7GPs) support with 1.7Gbps 

and 2.4 GHz(4X44 MIMO  band with a 800 

Mbps) throughput rate. 802.3 POE+. 2 

(1GPS) port. Max Power Consumption 17W. 

Reset Button. Power supply 48V, 0.5A POE 

Gigabit adapter with Mounting Kit. 

Dimensions 220X220X48.1mm

1 Pcs

B 1M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords to be used inside 

cabinet

25 Pcs

C 3M Factory terminated Cat 6 4 pair-UTP RJ 

45- RJ 45 patch cords for data outlets
24 Pcs 

D Dual RJ45 Cat 6 (Angled) outlets modules 

for voice / Data complete with faceplate and 

labeling as Giganet or Siemon 

12 Pcs

E CAT 6 4-pair UTP cable for Data/Telephone 

outlets as 
4 Rolls 

SIEMON or Giganet 

F 50x100mm metallic trunks color white 25 Pcs

G 50x100mm metallic Knockouts for single 

faceplates color white
12 Pcs

H 50x200mm metallic trunk color white 20 Pcs

Conduit pipes, ups and mini-metallic 

trunks
J 2000VA Smart UPS as apc equal & approved 

equivalent
3 Pcs

K Automatic Voltage Stabilizer (AVS) 3 Pcs

L 50mmx25mm metallic mini trunks 30 pcs

M 25mm Hdpe conduit pipe 200 Metres

Total to collection
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MAIN WORKS COLLECTION PAGE

Total from page 1

Total from page 2

Total from page 3

Total from page 4

Total from page 5

Total from page 6

Total from page 7

Total from page 8

Total from page 9

Total to summary

SUMMARY PAGE

Total for preliminaries from page 92 of 92

Total for Main works from above

Subtotal

Add 16% VAT

Total carried to form of Tender

Amount carried to form of tender in Words (Kenya Shillings) ………..……………………..
………………………………………………..……………………………………………………………………..
……………………………………………..………………………………………………………………………..

Contractor's Name ………………………………………………………….……………………………….

Address ………………………………………………………….………………………………………………
                ………………………………………………………..………………………………………………..

Date      ……………………………….  Signature ……………………………………….
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