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6. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
and the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

 
iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request for Tender No.:  

[insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: [insert identification No if 

this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities 

for the execution of the above named Works, we, the undersigned offer to construct and complete the Works 

and remedy any defects therein for the sum1 of Kenya Shillings [[Amount in figures] 

______________________Kenya Shillings [amount in 

words]____________________________________________________________________ 

 

The above amount includes foreign currency2 amount (s) of [state figure or a percentage and currency] 

[figures]_______N/A______________________________[words] _______ N/A __________ 
  

 

2. We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably possible 

after the receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the 

Contract within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until 150 days from time of tender opening, and it shall remain binding 
upon us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including 
Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with 
ITT 3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring 
Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19.8; 

 

                                                           
1 This sum should be carried forward from the Summary of the Bills of Quantities. 
2 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 
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iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with 
the implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:  N/A 
[Insert one of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating 
the various amounts and the respective currencies]; or N/A 

Option2, in case of multiple lots: 

Total price of each lot [insert the total price of each lot in words and figures, indicating the various amounts and the respective 
currencies]; and N/A 

Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the various amounts 
and the N/A 

(a) respective currencies]; N/A 

vii) Discounts: The discounts offered and the methodology for their application are: N/A 

viii) The discounts offered are: [Specify in detail each discount offered.] N/A 

ix) The exact method of calculations to determine the net price after application of discounts is shown 
below:  [Specify in detail the method that shall be used to apply the discounts]; N/A 

x) Tender Validity Period: Our Tender shall be valid for 150 days from date of tender opening and it 
shall  remain binding upon us and may be accepted at any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
 accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we 
are  not participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet 
the  requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
 manufacturers, or service providers for any part of the contract, are not subject to, and not controlled 
by  any entity or individual that is subject to, a temporary suspension or a debarment imposed by the 
Public  Procurement Regulatory Authority or any other entity of the Government of Kenya, or any 
international  organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are 
not  a state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 
 requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or 
fees  with respect to the tender process or execution of the Contract: [insert complete name of each 
Recipient,  its full address, the reason for which each commission or gratuity was paid and the amount and 
currency  of each such commission or gratuity]. 

 
Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof 
 included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal 
 contract is prepared and executed; N/A 
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xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
 Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting 
 for us or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 
 made with the intention of accepting the contract if awarded. To this effect we have signed the 
 “Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and 
 Asset Disposal, copy available from www.ppra.go.ke during the procurement process and the 
 execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any 
 conflict of interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender 
 without colluding with other tenderers. 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in 
 any form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public 
 Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 
informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 
complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are 
shown above] 

Date signed: [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 

**Person signing the Tender shall 
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INVITATION TO TENDER 

 
PROCURING ENTITY: Chuka University P.O. BOX 109 – 60400 CHUKA 

 CONTRACT NAME AND DESCRIPTION: Proposed Repainting of Science Complex Building. 

1. Chuka University invites sealed tenders for the construction of Proposed Repainting of Science Complex 

Building  

2. Tendering will be conducted under Open National Competitive method using a standardized     tender 
document. Tendering is open to all qualified and interested Tenderers. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during 
office hours at the Procurement Office – Chuka University from. 0900 to 1500 hours at the address given 
below. 

4. A complete set of tender documents may be obtained electronically from the Website(s) 

http//www.chuka.ac.ke or http//www.supplier.treasury.go.ke. Tender documents obtained electronically 
will be free of charge. 

5. Tender documents may be viewed and downloaded for free from the website http//www.chuka.ac.ke or 

http//www.supplier.treasury.go.ke. Tenderers who download the tender document must forward their 
particulars immediately to po@chuka.ac.ke to facilitate any further clarification or addendum. 

6. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 150 days 
from the date of opening of tenders. 

7. All Tenders must be accompanied by a tender security of KES 100,000 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

9. Completed tenders must be delivered to the address below on or before 12:00 Noon on 25thOctober,2021. 
Electronic Tenders will not be permitted. 

10. Tenders will be opened immediately after the deadline date and time specified above or any dead line date 
and times specified later. Tenders will be publicly opened in the presence of the Tenderers' designated 
representatives who choose to attend at the Conference hall, Administration Block – Chuka University. 

11. Late tenders will be rejected. 

12. The addresses referred to above are: 

 
Address for obtaining further information. 

A. Chuka University Main Campus. 

             i) Administration Block Third Floor, Procurement Office Room 304 

             ii) P.O. BOX 109 – 60400 CHUKA 

             iii) Head of Procurement, Mr. Naftal Oenga Tel. no. 0202661362 Email Address: po@chuka.ac.ke or      

 University Quantity Surveyor, Q.S. Elias Muindi Tel. no. 0722-670935, Email Address: 

 emuindi@chuka.ac.ke or University Architect,  Arch. Moses Kirimi Tel. No. 0721218525, Email 

 Address: mkirimi@chuka.ac.ke. 

mailto:po@chuka.ac.ke
mailto:emuindi@chuka.ac.ke
mailto:mkirimi@chuka.ac.ke
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A. Address for Submission of Tenders. 

i. Chuka University Main Campus. 

ii. Vice Chancellor’s Office 

iii. Administration Block Fourth Floor 

iv. P.O. BOX 109 – 60400 CHUKA 

B. Address for Opening of Tenders. 

i. Chuka University Main Campus. 

ii. Administration Block Second Floor, Procurement Office Room 206 

iii. P.O. BOX 109 – 60400 CHUKA 

 

 

 
Signature ……………………………….………           Date  …………………… 

 

Naftal Oenga 

Head of Procurement Department  

Chuka University 
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SECTION I - INSTRUCTIONS TO TENDERERS 

 A GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as 
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender Document 
are specified in the TDS. 

1.2 Throughout this tendering document: 

 

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if specified in the 
TDS, distributed or received through the electronic-procurement system used by the Procuring Entity) with proof of 
receipt; 
 

b) if the context so requires, “singular” means “plural” and vice versa; 

 

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that is an official 
working day of the Procuring Entity. It excludes official public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a 
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the person or 
his or her sub-contractors are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and criminal 
and/or civil sanctions may be imposed. To this effect, Tenderers shall be required to complete and sign the “Certificate 
of Independent Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-consultants, service 
providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records and other 
documents relating to any initial selection process, pre-qualification process, tender submission, proposal submission, 
and contract performance (in the case of award), and to have them audited by auditors appointed by the Procuring 
Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their Affiliates 
competing for a specific assignment do not derive a competitive advantage from having provided consulting services 
related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and make available to all the 
firms together with this tender document all in formation that would in that respect give such firm any unfair 
competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or an 
individual or any combination of such entities in the form of a joint venture (JV) under an existing agree mentor with 
the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint venture, all members 
shall be jointly and severally liable for the execution of the entire Contract in accordance with the Contract terms. The 
JV shall nominate a Representative who shall have the authority to conduct all business for and on behalf of any and 
all the members of the JV during the tendering process and, in the event the JV is awarded the Contract, during contract 
execution. Members of a joint venture may not also make an individual tender, be a subcontractor in a separate tender 
or be part of another joint venture for the purposes of the same Tender. The maximum number of JV members shall 
be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother or Sister 
of a Spouse, their business associates or agents and firms/organizations in which they have a substantial or controlling 
interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed to participate in 
any procurement proceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be disqualified. 

A tenderer may be considered to have a conflict of interest for the purpose of this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 

b) Receives or has received any direct or indirect subsidy from another tenderer; 
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c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a position to   
 influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this tendering 
 process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of the 
 goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant for 
 Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to consulting 
 services for the preparation or implementation of the contract specified in this Tender Document; 

h) Has a close business or personal relationship with senior management or professional staff of the Procuring 
 Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of the Contract, 
 and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the conflicts stemming from 
 such relationship has been resolved in a manner acceptable to the Procuring Entity throughout the tendering 
 process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is proven to 
have been involved in any of these practices shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for permitted 
alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation shall result in 
the disqualification of all Tenders in which the firm is involved. Members of a joint venture may not also make an 
individual tender, be a sub-contractor in a separate tender or be part of another joint venture for the purposes of the 
same Tender. A firm that is not a tenderer or a JV member may participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A Tenderer shall 
be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in and operates 
in conformity with the provisions of the laws of that country, as evidenced by its articles of incorporation (or equivalent 
documents of constitution or association) and its registration documents, as the case may be. This criterion also shall 
apply to the determination of the nationality of proposed sub-contractors or sub-consultants for any part of the Contract 
including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be awarded 
a contract. The list of debarred firms and individuals is available from the website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be awarded 
Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it is: 

i)      A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any public entity or 
 Government, and; 

(iii) Operating under commercial law and vested with legal rights and liabilities similar to any commercial 
 enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) By an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of the 
 Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or services from that 
 country, or any payments to any country, person, or entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the 
Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local sub-
contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in its tender 
documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be automatically 
disqualified. Information required to enable the Procuring Entity determine if this condition is met shall be provided 
for this purpose in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered in 
Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign firms or 
individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered as foreign 
tenderers if the individual member firms registered in Kenya have less 51 percent ownership by nationals of Kenya. 
The JV shall not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional sums. 

http://www.ppra.go.ke/
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3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered with 
the National Construction Authority and be issued with a Registration Certificate before they can undertake any 
construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of contract 
award and signature. A selected tenderer shall be given opportunity to register before such award and signature of 
contract. Application for registration with National Construction Authority may be accessed from the website 
www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may prevent, 
distort or lessen competition in provision of services are prohibited unless they are exempt in accordance with the 
provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for exemption from the 
Competition Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract award and 
signature. A JV tenderer shall be given opportunity to seek such exemption as a condition of award and signature of 
contract. Application for exemption from the Competition Authority of Kenya may be accessed from the website 
www.cak.go.ke. 

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations by 
producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not 
ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the 
origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national 
environmental protection agency or by other competent authority as harmful to human beings and to the environment 
shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the Procuring 
Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site of 
the Works and its surroundings and obtain all information that may be necessary for preparing the tender and entering 
into a contract for construction of the Works. The costs of visiting the Site shall beat the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon its 
premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity again stall liability 
arising from death or personal injury, loss of or damage to property, and any other losses and expenses incurred as a 
result of the examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the 
proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 

 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which should 

be read in conjunction with any Addenda issued in accordance with ITT 10. 
 
PART 1: Tendering Procedures  
Section I – Instructions to Tenderers  
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and Qualification Criteria Section IV – Tendering Forms 

PART 2: Works' Requirements Section V - Bills of Quantities Section VI - Specifications Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC)  
Section IX - Special Conditions of Contract  
Section X- Contract Forms 
 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless obtained 
directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the Tender 
document, responses to requests for clarification, the minutes of a pre-arranged site visit and those of the pre-Tender 
meeting (if any), or Addenda to the Tender document in accordance with ITT 10. Incase of any contradiction, 
documents obtained directly from the Procuring Entity shall prevail. 
 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document and to 

http://www.nca.go.ke/
http://www.cak.go.ke/
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furnish with its Tender all information and documentation as is required by the Tender document. 
 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 
 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the 

Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if provided for in 

accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for clarification, provided that 

such request is received no later than the period specified in the TDS prior to the deadline for submission of tenders. 

The Procuring Entity shall forward copies of its response to all tenderers who have acquired the Tender documents in 

accordance with ITT 7.4, including a description of the inquiry but without identifying its source. If so specified in 

the TDS, the Procuring Entity shall also promptly publish its response at the web page identified in the TDS. Should 

the clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity shall amend 

the Tender Documents following the procedure under ITT 8 and ITT 22.2. 

 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the site(s) 

of the required contracts and obtain all information that may be necessary for preparing a tender. The costs of visiting 

the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS if a pre-arranged Site 

visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated representative is invited to 

attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-

tender meeting will be to clarify issues and to answer questions on any matter that may be raised at that stage. 

  

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the period 

specified in the TDS before the meeting. 

 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the 

questions asked by Tenderers and the responses given, together with any responses prepared after the meeting, will 

be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not identify the 

source of the questions asked. 

7.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged site visit and 
those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender Documents that 
may become necessary as a result of the pre-arranged site visit and those of the pre-tender meeting shall be made by 
the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of 
the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the pre-tender meeting will not be a cause 
for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender Documents 
by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who have 
obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly publish the 
addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the 
Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2. 

C. REPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring Entity 
shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the 
Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that are part 
of the Tender may be in another language provided they are accompanied by an accurate and notarized translation of 
the relevant passages into the English Language, in which case, for purposes of interpretation of the Tender, such 
translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 
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b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
 accordance with ITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's qualifications to 
 perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 
11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint Venture 

Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture Agreement in the 
event of a successful Tender shall be signed by all members and submitted with the Tender, together with a copy of 
the proposed JV Agreement. Change of membership and conditions of the JV prior to contract signature will render 
the tender liable for disqualification. 

12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 
furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text, and no 
substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the information 
requested. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be paid 
to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the TDS, 
and the method of evaluating different alternative times for completion will be described in Section III, Evaluation 
and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements of the 
Tender Documents must first price the Procuring Entity's design as described in the Tender Documents and shall further 
provide all information necessary for a complete evaluation of the alternative by the Procuring Entity, including 
drawings, design calculations, technical specifications, breakdown of prices, and proposed construction methodology 
and other relevant details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming 
to the basic technical requirements shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts of the 
Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described in Section 
VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the Bill 
of Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items against 
which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in the Bill of 
Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities 
shall be assumed to be not included in the Tender, and provided that the Tender is determined substantially responsive 
notwithstanding this omission, the average price of the item quoted by substantially responsive Tenderers will be 
added to the Tender price and the equivalent total cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, 
including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in accordance 
with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment during 
the performance of the Contract in accordance with the provisions of the Conditions of Contract, except in cases where 
the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the 
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indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity 
may require the Tenderer to justify its proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), tenderers 
wishing to offer discounts for the award of more than one Contract shall specify in their Tender the price reductions 
applicable to each package, or alternatively, to individual Contracts within the package. Discounts shall be submitted 
in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are opened at the same time. 
 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the date 
30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the total Tender 
Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in the 
Bill of Quantities, entirely in Kenya shillings. 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from outside Kenya 
(referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate in the Appendix to Tender 
the percentage(s) of the Tender Price (excluding Provisional Sums), needed by the Tenderer for the payment of such 
foreign currency requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the percentage(s) 
mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and shall be based on the exchange 
rate provided by the Central Bank of Kenya on the date 30 days prior to the actual date of tender opening. Such 
exchange rate shall apply for all foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local and 
foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices and shown in 
the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a detailed breakdown of the 
foreign currency requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail to demonstrate the 
adequacy of the Tenderer's proposal to meet the work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's eligibility 
in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the 
Contract the Tenderer shall provide the information requested in the corresponding information sheets included in 
Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or in joint 
ventures, applying for eligibility for national preference shall supply all information required to satisfy the criteria for 
eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the Procuring 
Entity, a particular contractor or a group of contractors qualifies for a margin of preference. Further the information 
will enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement 
and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to prevent 
any corrupt influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a tenderer 
may have. There can be no circumstances in which it would be justified for a tenderer to keep information relating to 
its ownership and control confidential where it is tendering to undertake public sector work and receive public sector 
funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's failure to 
disclose, or failure to provide required information on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity may 
request in relation to ownership and control which information on any changes to the information which was provided 
by the tenderer under ITT 6.4. The obligations to require this information shall continue for the duration of the 
procurement process and contract performance and after completion of the contract, if any change to the information 
previously provided may reveal a conflict of interest in relation to the award or management of the contract. 

17.7 All information provided by the Tenderer pursuant to these requirements must be complete, current and accurate as at 
the date of provision to the Procuring Entity. In submitting the information required pursuant to these requirements, 
the Tenderer shall warrant that the information submitted is complete, current and accurate as at the date of submission 
to the Procuring Entity. 
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17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, if 
the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information submitted 
by a Tenderer pursuant to these requirements, then the tender will be rejected. 

17.9 If information submitted by a Tenderer pursuant to these requirements, or obtained by the Procuring Entity (whether 
through its own enquiries, through notification by the public or otherwise), shows any conflict of interest which could 
materially and improperly benefit the tenderer in relation to the procurement or contract management process, then: 

i) If the procurement process is still ongoing, the Tenderer will be disqualified from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as ide pending the outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the tenderer or 
any other persons have committed any criminal offence. 

17.10 If a Tenderer submits information pursuant to these requirements that is incomplete, in accurate or out-of-date, or 
attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer can show 
to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to genuine error 
which was not attributable to the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for 150 days from date of tender opening. The Tender Validity period starts from the date 
fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with ITT 22). A tender 
valid for a shorter period shall be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may request 
Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made in writing. 
If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) days beyond the 
deadline of the extended validity period. A Tenderer may refuse the request without forfeiting its Tender security. A 
Tenderer granting the request shall not be required or permitted to modify its Tender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as specified 
in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in the TDS. 
A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of the 
following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority listed by the 
 Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from a 
 reputable source, and an eligible country. 

 
19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 

correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) days 
beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not accompanied 
by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by the Procuring Entity 
as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be returned 
as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the Performance Security 
and any other documents required in the TDS. The Procuring Entity shall also promptly return the tender security to 
the tenderers where the procurement proceedings are terminated, all tenders were determined non-responsive or a 
bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful Tenderer 
has signed the Contract and furnished the required Performance Security, and any other documents required in the 
TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the Form of 
 Tender, or any extension thereto provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 
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i) sign the Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debar the 
Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the Tender. 
If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the Tender Security or 
the Tender-Securing Declaration shall be in the names of all future members as named in the letter of intent referred 
to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and clearly 
mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly marked 
“ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified in the TDS 
and clearly mark them “COPY.” In the event of any discrepancy between the original and the copies, the original shall 
prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their business. 
This may include proprietary information, trade secrets, or commercial or financially sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person duly 
authorized to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation as specified in 
the TDS and shall be attached to the Tender. The name and position held by each person signing the authorization 
must be typed or printed below the signature. All pages of the Tender where entries or amendments have been made 
shall be signed or initialed by the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of the JV, 
and so as to be legally binding on all the members as evidenced by a power of attorney signed by their legally 
authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing 
the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single sealed 
container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and a warning not 
to open before the time and date for Tender opening date. Within the single envelope, package or container, the 
Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as described in 
ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the alternative Tender; 
and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required copies of the 
alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity, 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no 
responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened prematurely 
will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date and 
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time also specified in the TDS. When so specified in the TDS, tenderers shall have the option of submitting their 
Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender submission 
procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the Tender 
Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and Tenderers 
previously subject to the deadline shall thereafter be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of Tenders 
shall be declared late, rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice, 
duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT 20.3, 
(except that withdrawal notices do not require copies). The corresponding substitution or modification of the Tender 
must accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not require copies), 
and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 
“MODIFICATION;” and 

24.2 received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance with ITT 
22. 

24.3 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers. 

24.4 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of Tenders 
and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any extension 
thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all Tenders 
received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' designated 
representatives who chooses to attend. Any specific electronic Tender opening procedures required if electronic 
Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the corresponding 
Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be permitted unless the 
corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read out at Tender 
opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding 
Tender being substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No Tender 
substitution shall be permitted unless the corresponding substitution notice contains a valid authorization to request 
the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No Tender 
modification shall be permitted unless the corresponding modification notice contains a valid authorization to request 
the modification and is read out at Tender opening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether there 
is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and alternative 
Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; and any other 
details as the Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be considered 
further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by the tender opening 
committee) are to be initialed by the members of the tender opening committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender 
(except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 
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b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a Tenderer's 
signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the tender opening 
register shall be distributed to all Tenderers. 

 

E.  EVALUATION AND COMPARISON OF TENDERS 

26.0 Confidentiality 

26.1  Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed to 
Tenderers or any other persons not officially concerned with the Tender process until information on Intention to 
Award the Contract is transmitted to all Tenderers in accordance with ITT 43. 

26.2  Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award decisions 
may result in the rejection of its tender. 

26.3  Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes to 
contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing. 

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender and give a reasonable time for 
a response. Any clarification submitted by a Tenderer that is not in response to a request by the Procuring Entity shall 
not be considered. The Procuring Entity's request for clarification and the response shall be in writing. No change, 
including any voluntary increase or decrease, in the prices or substance of the tender shall be sought, offered, or 
permitted, except to confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation 
of the tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request for 
clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirements 
specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in the Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender itself, 
as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the tenderer's 
obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially responsive 
tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, to confirm 
that all requirements of Section VII, Works' Requirements have been met without any material deviation, reservation 
or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 
Procuring Entity and may not subsequently be made responsive by correction of the material deviation, reservation, 
or omission. 
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30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the 
necessary information or documentation, within a reasonable period of time, to rectify non-material non-conformities 
in the tender related to documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with the 
request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material non-
conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes 
only, to reflect the price of a missing or non-conforming item or component in the manner specified in the TDS. 

 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be the 
subject of correction, adjustment or amendment in any way by any person or entity. 

 
31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following basis: - 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to disqualification 
of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub-total and total bid price 
shall be considered as a major deviation that affects the substance of the tender and shall lead to disqualification of 
the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0 Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single currency as 
specified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering where 
foreign contractors are expected to participate in the tendering process and where the contract exceeds the 
value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive to 
specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and Medium 
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the case may 
be), and who are appropriately registered as such by the authority to be specified in the TDS, a procuring entity shall 
ensure that the invitation to tender specifically indicates that only businesses or firms belonging to the specified group 
are eligible to tender. No tender shall be reserved to more than one group. If not so stated in the Invitation to Tender 
and in the Tender documents, the invitation to tender will be open to all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the Works 
by subcontractors selected/nominated by the Procuring Entity. In case the Procuring Entity nominates a subcontractor, 
the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The main contract shall 
specify the working arrangements between the main contractor and the nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works as 
specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 
specialized parts of the Works were previously designated so by the Procuring Entity in the TDS as can be met by 
subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized 
Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer. 
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35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and 
methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if any, but 
including Daywork items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in accordance with 
ITT 32; 

d) price adjustment due to quantifiable non-material non-conformities in accordance with ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of 
execution of the Contract, shall not be considered in Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots 
(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine the 
lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots (contracts), will be 
specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer will 
be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot. 

36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

Abnormally low tenders and abnormally high tenders  

 

Abnormally low tenders 

 

37.0 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, appears 
so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's ability to perform 
the Contract for the offered Tender Price or that genuine competition between Tenderers is compromised. 

37.1 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject matter 
of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any other 
requirements of the Tender document. 

37.2 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has failed to 
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject the 
Tender. 
 

Abnormally high tenders 

37.3 An abnormally high tender price is one where the tender price, in combination with other constituent elements of the 
Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring Entity) 
may not be getting value for money or it may be paying too high a price for the contract compared with market prices 
or that genuine competition between Tenderers is compromised. 

37.4 In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices, check if the 
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope of work 
and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may also seek written 
clarification from the tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity may 
 accept or not accept the tender depending on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender 
 prices, the Procuring Entity shall reject all tenders and may retender for the contract based on revised estimates, 
 specifications, scope of work and conditions of contract, as the case may be. 

37.5 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition between 
tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring Entity shall reject 
all Tenders and shall institute or cause competent Government Agencies to institute an investigation on the cause of 
the compromise, before retendering. 
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38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously unbalanced 
and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. Clarifications may 
include detailed price analyses to demonstrate the consistency of the tender prices with the scope of works, proposed 
methodology, schedule and any other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring Entity 
may as appropriate: 

a) accept the Tender; 

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to a level 
 not exceeding 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 
 undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified in 
Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's qualifications 
submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into consideration the qualifications 
of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Sub-
contractors if permitted in the Tender document), or any other firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative determination 
shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to the Tenderer who 
offers a substantially responsive Tender with the next lowest evaluated price to make a similar determination of that 
Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated Tender. 
The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and who’s Tender 
has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject all 
Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. In case of annulment, 
all Tenders submitted and specifically, Tender securities, shall be promptly returned to the Tenderers. 

 

F.  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be the 
Lowest Evaluated Tender. 

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a 
Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at a 
minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 
 unsuccessful, unless the price information in (b) above already reveals the reason; 

d) the expiry date of the Stand still Period; and 

e) instructions on how to request a debriefing and/ or submit a complaint during the stand still period; 
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44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any dissatisfied 
tenderer to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each Tenderer the 
Notification of Intention to Enter into a Contract with the successful Tenderer. 

45.0  Debriefing by the Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or concerns 
regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of the request. 

45.2  Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs of 
attending such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, upon 
addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit the Letter 
of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish the 
Performance Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties meeting 
their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the Contract 
Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and return 
it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and before expiry 
of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful Tenderer 
shall furnish the Performance Security and, any other documents required in the TDS, in accordance with the General 
Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms included in Section 
X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a bank guarantee 
shall have a correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing 
that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents required 
in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the 
Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer offering the next Best 
Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified in the 
Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its notice 
boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the following 
information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection method 
 used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening. 

 

50.0  Procurement related Complaints and Administrative Review 
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50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

 

50.2   A request for administrative review shall be made in the form provided under contract forms. 

 

 

SECTION II - TENDER DATA SHEET (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 

Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is: Proposed Repainting of Science Complex Building 

 

The reference number of the Contract is CU/OPNT/03/2021 - 2022 

 

The number and identification of lots (contracts) comprising this Tender are 

[insert number and identification of lots (contracts)]        N/A 

 

Lot 1- Name ________________________________ 

 

Lot 2- Name __________________________________ 

 

Lot… Name _______________________________________ 

ETC. 

 The Information made available on competing firms is as follows: 

The work involves repainting externally and internally an eight storey building complex that 

houses mainly lecture halls a few labs and office. The bidder will also be expected to fix broken 

glasses and other miscellaneous works as outlined in the Bills of Quantities. The bidder should 

allow for moving furniture around and later leaving them in the place and condition they were in. 

 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: 

Chuka University Quantity Surveyor  

 

  

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: [insert a number]. N/A 

B.  Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address: 

Head of  Procurement Department, 

Chuka University, P.O. BOX 109-060400, CHUKA 

 

to reach the Procuring Entity not later than 2 days before deadline for tender submission  

 

(ii) The Procuring Entity shall publish its response at the website https//www.chuka.ac.ke  

 

ITT 7.2 (A) A pre-arranged pretender site visit “shall not” take place  

(B) Pre-Tender meeting “shall not” take  

ITT 7.3 The Tenderer will submit any questions in writing regarding the pretender site visit, to reach the 

Procuring Entity not later than N/A before the meeting. 

 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged pretender 

will be published is N/A  
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for downloading tender 

documents, the Procuring Entity’s address is: 

 

(1) Name of Procuring Entity: Chuka University, P.O. BOX 109-60400 CHUKA 

 

(2) Physical address for hand Courier Delivery to an office or Tender Box: 

 Administration Building 3rd  Floor, Procurement Offices Room 208 

 

(3) Postal Address; P.O. BOX 109-60400 CHUKA. 

 

(4) Mr. Naftal Oenga, e-mail address po@chuka.ac.ke.  

 

C.  Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender:  

Complete and submit all documents in the provided Bills of Quantities 

 

ITT 13.1 Alternative Tenders shall not be considered.  

 

ITT 13.2 Alternative times for completion shall not be permitted. 

 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works:  

None 

  

ITT 14.5 The prices quoted by the Tenderer shall be: FIXED 

 

ITT 15.2 (a) Foreign currency requirements: not allowed. 

ITT 18.1 The Tender validity period shall be 150 DAYS from the deadline for Tender submission. 

 

ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity period will be 30 days. 

 

(b) The Tender price shall be adjusted by the following percentages of the tender price: 

 

(i)  By ___N/A______% of the local currency portion of the Contract price adjusted to reflect local 

inflation during the period of extension,  

and  

 

(ii) By____N/A_______% the foreign currency portion of the Contract price adjusted to reflect the 

international inflation during the period of extension. 

 

ITT 19.1 Tender shall provide a Tender Security  

The type of Tender security shall be from institutions approved by PPRA in the amount of Kenya 

shillings One Hundred Thousand (100,000)  

 

ITT 20.1 In addition to the original of the Tender, the number of copies is: One 

 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: Power of 

attorney for limited liability companies or proof that the signatory owns the company for non-limited 

companies 

D.  Submission and Opening of Tenders 

ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

(1) Name of Procuring Entity: Chuka University 

(2)   Postal Address: P.O. BOX 109 – 60400 CHUKA Attn. Vice Chancellor 

(3) Physical address for hand Courier Delivery to an office or Tender Box:  

 Administration Building 4th Floor Outside VC’s  Office 

(3) Postal Address; P.O. BOX 109-60400 CHUKA. 

(4)   On or Before 25th October, 2021 at 12:00 Noon 

(5)    Tenders shall not submit tenders electronically. 
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided below: 

(1) Name of Procuring Entity: Chuka University 

(2) Physical address for the location: Conference Hall Room 406, Administration Building 4th Floor. 

 

(3)   Opening date and time 25th October,2021 at 12:00 Noon  

ITT 25.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 

submission procedures specified below 

N/A 
 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 

 

The adjustment shall be based on the average price of the item or component as quoted in other 

substantially responsive Tenders. If the price of the item or component cannot be derived from the price 

of other substantially responsive Tenders, the Procuring Entity shall use its best estimate.  

TT 32.1 The tender shall be in Kenya shillings only 

ITT 33.2 A margin of preference shall not apply.  

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations: 

 Open National competitive tender 
 

ITT 34.1 At this time, the Procuring Entity does not intend to execute certain specific parts of the Works by 

subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 10% of the 

total contract amount. Tenderers planning to subcontract more than 10% of total volume of work shall 

specify, in the Form of Tender, the activity (ies) or parts of the Works to be subcontracted along with complete 

details of the subcontractors and their qualification and experience. 

ITT 34.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized 

Subcontractors are designated as follows: 

N/A 

 

For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant 

qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the Tenderer 

for the purpose of evaluation. 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, Evaluation and 

Qualification Criteria.  

 

ITT 48.1 Other documents required in addition to the Performance Security are NONE  

 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of Intention to 

Award the Contract” herein and are also available from the PPRA Website www.ppra.go.ke or email 

complaints@ppra.go.ke.  

 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its complaint 

following these procedures, in writing (by the quickest means available, that is either by hand delivery or 

email to: 

 

For the attention: Justin K. Kathuru 

 

Title/position: Ag. Registrar (Administration and Planning) 

 

Procuring Entity: Chuka University 

 

Email address: publiccomplaints@chuka.ac.ke 

 

In summary, a Procurement-related Complaint may challenge any of the following (among others): 

(i) the terms of the Tender Documents; and  

 

(ii) the Procuring Entity’s decision to award the contract. 

 

 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
mailto:publiccomplaints@chuka.ac.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

 

1.0 EVALUATION AND CONTRACT AWARD CRITERIA 

The tender that (i) meets the qualification criteria, (ii) has been determined to be substantially 
responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated 
Tender price shall be selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF 

RESPONSIVENESS 

 Tenders that do not pass the Preliminary Examination will be considered non- responsive and 
will not be considered further. 
 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and 

 ITT 14; 

c) Tender Security (from approved institutions, proper validity period, as per the sample 

 form), in accordance with ITT 19.1; 

d) Power of attorney (for limited liability companies) or Sworn Affidavit (for non-limited 

 companies) authorizing the signatory of the Tender to commit the Tenderer, in 

 accordance with ITT20.3; 

e) Qualifications: in accordance with ITT 17 establishing the Tenderer's qualifications to 

 perform the Contract if its Tender is accepted; 

i)  Class of registration with National Construction Authority as per the advertisement  

      ii) Must not have had a project with Chuka University that has been terminated in the 

 last 5 years or current one that is behind schedule without justifiable reasons. 

f) Current valid tax compliance certificate. 

g) Serialise all the pages of the bid document submitted.  

Bidders must fulfil all the conditions above in order to proceed to Post qualification and contract 

award section 
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3.0 TECHNICAL ANALYSIS (POST QUALIFICATION AND CONTRACT WARD - ITT 39)  

 

item Criterion 

 

Marks 

allocation 

Total 

Score 

1 Similar Works (at least 

50% complete – 

similarity will be having 

done work that included 

external painting of a 3 

storey building) KES 

 

Attach completion 

certificates or interim 

payment certificate 

accompanied by signed 

contract 

 500,000 - < 1,000,000 1 

 

 

 

 

 

 

 

 

 

12 

 

1  – < 2 Million 

 

2 

2 – < 4 Million 

 

4 

4 –  < 6 Million 

 

6 

6 –  <  8 Million 

 

8 

8 –  <  10 Million 10 

10 million and over 12 

2 

 

Availability of equipment Metal Scaffolding 5  

11 

Glass curtain wall cleaning 

system. 

5 

Other relevant 

 

1 

3 Qualified personnel (The 

bidder shall retain the 

identified personnel. 

Approval by the client 

will be required before 

engaging other people) 

Project manager should have a 

diploma and above in relevant 

training 

3  

5 

 

 Site foreman/agent should 

have a relevant trade test grade 

2 and above 

2 

 

 

4 

 

Class of Registration 

NCA 6 1 

 

 

 

 

4 

NCA 5 2 

 

NCA 4 3 

 

NCA 3 to NCA 1 4 

 

Total score 

 

32 

Item Criterion 

 

Marks 

allocation 

Total 

Score 

5 Financial 

status 

KES 

 

(Score for 

company 

limited or 

Business 

names) 

 

For limited 

companies 

(2018 or 

2019 

financial 

year) 

 

Non-current 

Asset base 

(KES) 

0 – <  200,000 1          

 

 

 

 

 

200,000 – < 250,000 2 

 

250,000 – < 300,000   4 

300,000 – < 350,000   6 

 

350,000 – < 400,000 

   

8 

400,000 – < 450,000  

  

10 
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All bidders who attain a minimum score of 35 out of 50 will be deemed to be technically 

responsive and will proceed to Financial Analysis. 

 

All bidders that will score less than 35 out of 50 will be deemed to be technically non-responsive 

and will be dropped at this stage. 

 

4.0 FINANCIAL ANALYSIS 

All technically responsive bids will be ranked from the lowest to the highest based on their 

tender sums. 

 

The lowest ranked bidder may be subject to due diligence analysis to determine the authenticity 

of the information submitted under preliminary and technical analysis stage. Where any 

information is found to be misrepresented or is unverifiable, the bidder will be disqualified. 

 

Recommendation 

A recommendation to award the tender to the lowest ranked bidder will be made if the tender 

price is within the prevailing market price 
 

 

 

 

 

 

 

450,000 and over 13          13 

  For 

business 

names 

Attach bank 

statement for 

last three 

months 

showing 

three months  

(gross 

deposits as 

follows:  

KES ) 

0 – > 200,000 1 

200,000 –>250,000 2 

 

250,000 – > 300,000   4 

300,000 – < 350,000   6 

 

350,000 – <  

400,000 

   

8 

400,000 –  < 

450,000  

  

10 

450,000 and over 

 

13 

 

6 

 

 

 

Arithmetic errors  

 

 

 

 

0% 

 

 

5 

 

 

 

 

 

 

5 

0 >  to  ≤ 1%  

 

4 

1%  to ≤   2%  

 

3 

2%  to ≤   3%  

 

2 

3%  - to  ≤  4%  1 

 

4% and over 0 

 

Total score 

 

50 
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QUALIFICATION FORM* CHECKLIST 

 

1 2 3 4 5 

Item 

No. 

Qualification 

Subject 

Qualification Requirement Document To be 

Completed by 

Tenderer 

For Procuring 

Entity’s Use 

(Qualification 

met or Not Met) 

1 Nationality Nationality in accordance with ITT 

3.6 

Forms ELI – 1.1 and 

1.2, with 

attachments 

 

2 Tax Obligations 

for Kenyan 

Tenderers 

Has produced a current tax clearance 

certificate or tax exemption certificate 

issued by Kenya Revenue Authority 

in accordance with ITT 3.14.  

Attachment  

3 Conflict of 

Interest 

No conflicts of interest in accordance 

with ITT  3.3 

Form of Tender  

4 PPRA 

Eligibility 

Not having been declared ineligible 

by the PPRA as described in ITT 3.7 

Form of Tender  

5 State- owned 

Enterprise  

Meets conditions of ITT 3.8 Forms ELI – 1.1 and 

1.2, with 

attachments 

 

6 Goods, 

equipment and 

services to be 

supplied under 

the contract 

To have their origin in any country 

that is not determined ineligible under 

ITT 4.1 

Forms ELI – 1.1 and 

1.2, with 

attachments 

 

7 History of Non-

Performing 

Contracts 

Non-performance of a contract did not 

occur as a result of contractor default 

since 1st January 2016.  

Form CON-2  

8 Suspension 

Based on 

Execution of 

Tender/Proposal 

Securing 

Declaration by 

the Procuring 

Entity 

Not under suspension based on-

execution of a Tender/Proposal 

Securing Declaration pursuant to ITT 

19.9 

Form of Tender  

9 Pending 

Litigation 

 

Tender’s financial position and 

prospective long-term profitability 

still sound according to criteria 

established in 3.1 and assuming that 

all pending litigation will NOT be 

resolved against the Tenderer. 

Form CON – 2 

 
N/A 

10 Litigation 

History 

No consistent history of court/arbitral 

award decisions against the Tenderer 

since 1st January 2016 

Form CON – 2  NA 
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1 2 3 4 5 

Item 

No. 

Qualification 

Subject 

Qualification Requirement Document To be 

Completed by 

Tenderer 

For Procuring 

Entity’s Use 

(Qualification 

met or Not Met) 

11 Financial 

Capabilities 

(i) The Tenderer shall demonstrate 

that it has access to, or has available, 

liquid assets, unencumbered real 

assets, lines of credit, and other 

financial means (independent of any 

contractual advance payment) 

sufficient to meet the construction 

cash flow requirements estimated as 

Kenya Shillings 300,000 equivalent 

for the subject contract(s) net of the 

Tenderer’s other commitments. 

 

(ii) The Tenderers shall also 

demonstrate, to the satisfaction of the 

Procuring Entity, that it has adequate 

sources of finance to meet the cash 

flow requirements on works currently 

in progress and for future contract 

commitments. 

 

(iii) The audited balance sheets or, if 

not required by the laws of the 

Tenderer’s country, other financial 

statements acceptable to the Procuring 

Entity, for the last financial year (1) 

years shall be submitted and must 

demonstrate the current soundness of 

the Tenderer’s financial position and 

indicate its prospective long-term 

profitability. 

Form FIN – 3.1, 

with attachments 
 

12 Average Annual 

Construction 

Turnover 

Minimum average annual construction 

turnover of Kenya Shillings 

2,000,000, equivalent calculated as 

total certified payments received for 

contracts in progress and/or 

completed within the last Three (3) 

years, divided by [insert Three (3) 

years. 

Form FIN – 3.2 

 
N/A 

13 General 

Construction 

Experience 

Experience under construction 

contracts in the role of prime 

contractor, JV member, sub-

contractor, or management contractor 

for at least the last Three (3) years, 

starting 1st January 2018 

4. Form EXP – 4.1 

 Experience 

N/A 
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1 2 3 4 5 

Item 

No. 

Qualification 

Subject 

Qualification Requirement Document To be 

Completed by 

Tenderer 

For Procuring 

Entity’s Use 

(Qualification 

met or Not Met) 

14 Specific 

Construction & 

Contract 

Management 

Experience 

A minimum number of One (1) 

similar contracts specified below that 

have been satisfactorily and 

substantially completed as a prime 

contractor, joint venture member, 

management contractor or sub-

contractor between 1st January 2018 

and tender submission deadline i.e. 

One (1) contracts, each of minimum 

value Kenya shillings 500,000 

equivalent. 

 

The similarity of the contracts shall be 

based on the following:  

Having done painting works on a 

project that is at least three (3) 

storeys high. 

 

Form EXP 4.2(a)  

 

 

SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A 
separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed 
by the Tenderer. 

 

Item of equipment 
 

Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current 
status 

Current location 
 

 Details of current commitments 
 

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 
 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 
 

 Telephone Contact name and title 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and 
Key Personnel to perform the Contract. The data on their experience should be supplied using the Form 
PER-2 below for each candidate. 

Contractor' Representative and Key Personnel 
 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 
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3. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 
Name of Tenderer 
 

 

Position [#1]: [title of position from Form PER-1] 
 

Personnel 
information 

Name:  
 

Date of birth: 

 Address: 
 

E-mail: 

   

 Professional qualifications: 
 

 Academic qualifications: 
 

 Language proficiency: [language and levels of speaking, reading and writing 
skills]  
 

Details  

 Address of Procuring Entity: 
 

 Telephone: 
 

Contact (manager / personnel 
officer): 

 Fax: 
 

 

 Job title: 
 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on the 
project] 

[time in role] 
[describe the experience relevant to this 
position]  
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Declaration 
 

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify 

that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes 

myself, my qualifications and my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time schedule for 

this position as provided in the Tender:  

  

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

 

(a) be taken into consideration during Tender evaluation; 

(b) result in my disqualification from participating in the Tender; 

(c) result in my dismissal from the contract. 

 

 

Name of Contractor’s Representative or Key Personnel: [insert name]  

  

  

Signature: __________________________________________________________ 

 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Tenderer: 

 

Signature: ________________________________________________________ 

 

Date: (day month year): ______________________________________________ 
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5.4 FORM FIN – 3.1:  
 

Financial Situation and Performance 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

5.4.1.  Financial 

Data 

 

Type of Financial information in Kenya 

Shillings 

  

Historic information for previous Three (3) years, 

 

 Year 1 Year 2 Year 3   

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating Activities      

 

*Refer to ITT 15 for the exchange rate 
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5.4.2  Sources of 

Finance 
 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 

contract commitments. 

 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

5.4.3  Financial 

documents 

 

The Tenderer and its parties shall provide copies of financial statements for Three (3) years pursuant Section III, 

Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 

as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 

 

 Attached are copies of financial statements3  for the Three (3) years required above; and complying with 

the requirements 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                           
3 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, 

the reason for this should be justified. 
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(A)  TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE  

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a 
JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of the Tenderer. 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7.   Name and email of contact person 

 

6 Current Trade License Registration Number and Expiring 

date 

 

7 Name, country and full address (postal and physical 

addresses, email, and telephone number) of Registering 

Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the Tenderer handles.  

10 State if Tenderer Company is listed in stock exchange, 

give name and full address (postal and physical 

addresses, email, and telephone number) of   

state which stock exchange 

 

 

 

 

General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  Nationality
 Country of Origin  Citizenship 
   

(c) Partnership, provide the following details. 

 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     
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(d) Registered Company, provide the following details. 

I) Private or public Company   
ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

Give details of Directors, *as per attached copy of records from the Registrar of companies that is not more 

than one year old to show the company directors, as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) Disclosure of Interest - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the 

Procuring Entity 

Interest or Relationship 

with Tenderer 

1    

2    

3    

 

 

 

(i) Conflict of interest disclosure 
 

 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of 

the relationship with 

Tenderer 

1 Tenderer directly or indirectly controls, is controlled 

by or is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or 

indirect subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another 

tenderer 

  

4 Tender has a relationship with another tenderer, 

directly or through common third parties that puts it 

in a position to influence the tender of another 

tenderer, or influence the decisions of the Procuring 

Entity regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates participated as a 

consultant in the preparation of the design or 

technical specifications of the works that are the 

subject of the tender.  

  

6 Tenderer would be providing goods, works, non-

consulting services or consulting services during 

implementation of the contract specified in this 

Tender Document.  

  

7 Tenderer has a close business or family relationship 

with a professional staff of the Procuring Entity who 
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 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of 

the relationship with 

Tenderer 

are directly or indirectly involved in the preparation 

of the Tender document or specifications of the 

Contract, and/or the Tender evaluation process of 

such contract. 

8 Tenderer has a close business or family relationship 

with a professional staff of the Procuring Entity who 

would be   involved in the implementation or 

supervision of the Contract.  

  

9 Has the conflict stemming from such relationship 

stated in item 7 and 8 above been resolved in a 

manner acceptable to the Procuring Entity 

throughout the tendering process and execution of 

the Contract? 

  

 

 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at 
the date of submission. 

Full Name  Title or 

Designation  

 

 

(Signature) (Date) 
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(B) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the…….. [Name of Procuring Entity] 
for:…………Name and number of tender] in response to the request for tenders made by: …. [Name of 
Tenderer] do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in 
every respect; 

3. Iam the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 
Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include 
any individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 
communication, agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one 
or more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 
document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except 

as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or services 
to which this request for tenders relates, except as specifically authorized by the procuring authority or as 
specifically disclosed pursuant to paragraph(5)(b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding 
of the Contract, whichever comes first, unless otherwise required by law or as specifically disclosed 
pursuant to paragraph (5)(b) above. 

 
Name  Title  Date  
  

[Name, title and signature of authorized agent of Tenderer and Date] 
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(C) SELF- DECLARATION FORMS 

 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER 

OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

I, ……………………………………., of Post Office Box …….………………………. being a resident 

of………………………………….. in the Republic of ……………………………. do hereby make a 

statement as follows: - 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of 

Tender No. ………………….. for ……………………. (insert tender title/description) for 

……………………. (insert name of the Procuring entity) and duly authorized and competent to make this 

statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 

…………………………………. ………………………………. ……………………… (Title)

  (Signature)  (Date) 

 

Bidder Official Stamp 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE. 

 

 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 

………………………………… in the Republic of ……………….  do hereby make a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. (insert name of the Company) who is a Bidder in respect of Tender 

No.…………………. for 

………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) 

and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or 

fraudulent practice and has not been requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of ……………………. (insert name of the Procuring 

entity) which is the procuring entity. 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to 

any member of the Board, Management, Staff and/or employees and/or agents of ……………………. 

(name of the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........……… 

(Title)  (Signature)  (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) ................ 

…………………………………………………….. declare that I have read and fully understood the contents 

of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

Name of Authorized 

signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... 

E-mail………………………………………………................................................................................ 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

Witness                                                                                                                                                        

Name………………………………………………………................................................................ 

Sign………………………………………………………….................................................................... 

 

Date………………………………………………………………............................................................. 
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(c) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other Kenya's 
Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to Public 
Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged in 
procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement 
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully comply 
with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed 
and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and 
Conflicts of Interest in procurement including consequences for offences committed. A few of the provisions noted 
below highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 
fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring entity 
who has a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to the 
procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group of 
tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) and 
the contract is awarded to the person or his relative or to another person in whom one of them had a direct or 
indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public entity shall be 
made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 
value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or recklessly 
misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; “coercive practice” is 
impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property 
of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation 
or making false statements to investigators in order to materially impede investigation by Public 
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by 
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or 
threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge of 
matters relevant to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's inspection 
and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent 
and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free and 
open competition. 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended for 

award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers 
and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) for 
sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 
authority appointed by Government of Kenya to inspect

2 
all accounts, records and other documents relating to 

the procurement process, selection and/or contract execution, and to have them audited by auditors appointed 
by the PPRA or any other appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 
 

1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, expressing interest 

in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 
2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or persons 

appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and 
Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and 
information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or electronic format) 
deemed relevant for the investigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; performing physical inspections 
and site visits; and obtaining third party verification of information. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 

 
TENDER GUARANTEE No.:      

 

 

1. Whereas ………… [Name of the tenderer] (hereinafter 

called “the tenderer”) has submitted its tender dated ……… [Date of submission of tender] for the …………… 

[Name and/or description of the tender] (Hereinafter called “the Tender”) for the  execution  of   under  

Request  for  Tenders  No.    (“the 

ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] 

having our registered office at …………… (Hereinafter called “the Guarantor”), are bound unto …………….. 

[Name of Procuring Entity] (Hereinafter called “the Procuring Entity”) in the sum of ………………… (Currency 

and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the Guarantor 

binds itself, its successors and assigns, jointly and severally, firmly by these presents.    
 

 Sealed with 

the Common Seal of the said Guarantor this ___day of ______ 20 __. 
 

 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 

 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  of  

Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 

 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  

Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  Contract  

agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  Instructions  

to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 

 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  

receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  substantiate  

its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  

occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 

 

4. This  guarantee  will  expire:   

 (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  the  contract  agreement   

 signed  by  the  Applicant  and  the  Performance  Security  and,  or   

 

(b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of   

    

(i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  to  the  Applicant  of  the  results  of  the   

 Tendering  process;  or 

 

 (ii) Thirty  days  after  the  end  of  the  Tender  Validity  Period. 

 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  indicated  

above  on  or  before  that  date. 
 

 ___________

___________________ 

[Date ][Signature of the Guarantor]______________________________ 

 

 [Witness]

  

  

 [Seal] 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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INSTRUCTIONS TO TENDERERS PRICING SCHEDULES 
 

Clause Description KES 

 

 

1.0 

2.0 

3.0 

4.0 

5.0 

6.0 

7.0 

8.0 

9.0 

10.0 

11.0 

12.0 

13.0 

14.0 

15.0 

16.0 

17.0 

18.0 

19.0 

20.0 

21.0 

22.0 

23.0 

24.0 

25.0 

26.0 

 

 

INSTRUCTIONS TO TENDERERS 

Scope of tender 

Fraud and corruption 

Eligible tenderers 

Eligible goods, equipment, and services 

Tenderer's responsibilities 

Sections of Tender Document 

Clarification of Tender Document, Site Visit, Pre-tender Meeting 

Amendment of Tender Documents 

Cost of Tendering 

Language of Tender 

Documents Comprising the Tender 

Form of Tender and Schedules 

Alternative Tenders 

Tender Prices and Discounts 

Currencies of Tender and Payment 

Documents Comprising the Technical Proposal 

Documents Establishing the Eligibility and Qualifications of the Tenderer 

Period of Validity of Tenders 

Tender Security 

Format and Signing of Tender 

Sealing and Marking of Tenders 

Deadline for Submission of Tenders 

Late Tenders 

Withdrawal, Substitution, and Modification of Tenders 

Tender Opening 

Confidentiality 

 
 

 

 

 

                                                                              Total carried Forward 
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Clause Description KES 

 

 Total Brought forward 

 

 

27.0 

28.0 

29.0 

30.0 

31.0 

32.0 

33.0 

34.0 

35.0 

36.0 

37.0 

38.0 

39.0 

40.0 

41.0 

42.0 

43.0 

44.0 

45.0 

46.0 

47.0 

48.0 

49.0 

50.0 

Clarification of Tenders 

Deviations, Reservations, and Omissions 

Determination of Responsiveness 

Non-material Non-conformities 

Arithmetical Errors 

Conversion to Single Currency 

Margin of Preference and Reservations 

Nominated Subcontractors 

Evaluation of Tenders 

Comparison of tenders 

Abnormally low tenders and abnormally high tenders 

Unbalanced and/ or front-loaded tenders 

Qualifications of the tenderer 

Lowest evaluated tender 

Procuring entity's right to accept any tender, and to reject any or all tenders. 

Award criteria 

Notice of Intention to Enter into a Contract/Notification of Award  

Stand still Period 

Debriefing by the Procuring Entity 

Letter of Award 

Signing of Contract 

Performance Security 

Publication of Procurement Contract 

Procurement related Complaints and Administrative Review 

 

 

  

Total to Grand Summary 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 

General Conditions of Contract 
----------------------------------------------------------------------------------------------------------------------------- -------- 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. Words 
indicating persons or parties include corporations and other legal entities, except where the context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and completion of 
the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. “Completion 

Date” means the date of completion of the Works as certified by the Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the provisions of the 
Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the Agreement 
Form and signed by the parties including all attachments and appendices thereto and all documents incorporated by reference 
therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, drawings, 
manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution and completion 
of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary Works, Procuring Entity's 
Equipment (if any), Plant, Materials and any other things intended to form or forming part of the Permanent Works. 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on Site, who 
may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any other personnel assisting 
the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time to time by 
the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, including 
overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the Completion 
Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section(as the case may be) under Sub-
Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days stated in the Special 
Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings issued 
by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment Certificate]. 
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“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate]. “Force 

Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is payable, 
but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], other than the 
Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any annexed 
memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, including the 
supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its dissatisfaction 
and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions of Contract 
which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. “Performance 

Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. “Performance Security” means the 

security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. “Permanent Works” means the permanent works to 

be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent Works, including 
vehicles purchased for the Procuring Entity and relating to the construction or operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the Procuring Entity 

for the use of the Contract or in the execution of the Works, as stated in the Specification; but does not include Plant which has not 

been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other employees 
of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed by the 
Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the 
execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity Surveyor” registered under the 
Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the Contract and 
named in the Special Conditions of Contract, or other person appointed from time to time by the Procuring Entity and notified to 
the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution of any part 
of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form of Tender, as 
included in the Contract. 



 

                                                                             Page 49 of 98  

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual and 
interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to which Plant 
and Materials are to be delivered, and any other places as may be specified in the Contract as forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and modifications to 
the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution of the Works. It does 
not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract Price and 
Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a subcontractor, for a 
part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site for the 
execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed for 
construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of Tender, as 
included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 

accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as a Variation, 
and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the case may be) are taken 
over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the Special 
Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 [Variations and 
Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to Conditions of 
Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in a 
permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, determinations, notices, 

requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of the agreed 
systems of electronic transmission as stated in the Special Conditions of Contract; and 

b) Delivered, senor transmitted to the address for the recipient's communications as stated in the Special Conditions 
of Contract. However: 
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i) if the recipient gives notice of another address, communications shall thereafter be delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the address 
from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a certificate is 
issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a Party, by the other Party or 
the Engineer, a copy shall be sent to the Architect or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be English. 

 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of interpretation, the 
priority of the documents shall be in accordance with the following sequence: 

a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) The Special Conditions – Part A, 

d) the Special Conditions – Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract Agreement, 
unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon the form annexed to the 
Special Conditions. The costs of stamp duties and similar charges (if any) imposed by law in connection with entry into 
the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the Contract. 
However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become due, under 
the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise stated in the 
Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities shall be supplied to the 
Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken over by the 
Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the Architect two copies of each 
of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the Contractor's 
Documents (if any), the Drawings and Variations and other communications given under the Contract. The Procuring 
Entity's Personnel shall have the right of access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the Works, the Party 
shall promptly give notice to the other Party of such error or defect. 
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1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if any necessary 
drawing or instruction is not issued to the Contractor within a particular time, which shall be reasonable. The notice shall 
include details of the necessary drawing or instruction, details of why and by when it should be issued, and the nature 
and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified drawing or 
instruction within a time which is reasonable and is specified in the notice with supporting details, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 
Time for Completion], and 

b) Payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, including 
an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall not be entitled to 
such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights in the 
Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable transferable 
non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, including making and 
using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate the 
Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, repairing and 
demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, permit 
their use on any computer on the Site and other places as envisaged by the Contract, including replacements of 
any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, without 
the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the Procuring Entity for 
purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property rights in 
the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. The Contractor 
may, at his cost, copy, use, and obtain communication of these documents for the purposes of the Contract. They shall 
not, without the Procuring Entity's consent, be copied, used or communicated to a third party by the Contractor, except 
as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The confidentiality shall 
survive termination or completion of the contract. They shall disclose all such confidential and other information as 
may be reasonably required in order to verify compliance with the Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private and 
confidential, except to the extent necessary to carry out their respective obligations under the Contract or to comply 
with applicable Laws. Each of them shall not publish or disclose any particulars of the Works prepared by the other 
Party without the previous agreement of the other Party. However, the Contractor shall be permitted to disclose any 
publicly available information, or information otherwise required to establish his qualifications to compete for other 
projects. 
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1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in the Special 
Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or similar 
permission for the Permanent Works, and any other permissions described in the Specifications as having been 
(or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify and hold the Contractor 
harmless against and from the consequences of any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and approvals, 
as required by the Laws in relation to the execution and completion of the Works and the remedying of any 
defects; and the Contractor shall indemnify and hold the Procuring Entity harmless against and from the 
consequences of any failure to do so, unless the Contractor is impeded to accomplish these actions and shows 
evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated grouping of 
two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the performance of the 
Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the Contractor and 
each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall cause its 
subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, Procuring Entity and/or 
persons appointed or designated by the Government of Kenya to inspect the Site and/or the accounts and records relating 
to the procurement process, selection and/or contract execution, and to have such accounts and records audited by 
auditors appointed by the Procuring Entity if requested by the Procuring Entity. The Contractor's and its Subcontractors' 
and sub-consultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts 
intended to materially impede the exercise of the Procuring Entity's inspection and audit rights constitute a prohibited 
practice subject to contract termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's 
prevailing sanctions procedures). 

 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within the time 
(or times) stated in the Special Conditions of Contract. The right and possession may not be exclusive to the Contractor. 
If, under the Contract, the Procuring Entity is required to give (to the Contractor) possession of any foundation, structure, 
plant or means of access, the Procuring Entity shall do so in the time and manner stated in the Specification. However, 
the Procuring Entity may withhold any such right or possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor right of 
access to, and possession of, the Site within such times as required to enable the Contractor to proceed without disruption 
in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any such right 
or possession within such time, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 
Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall not be 
entitled to such extension of time, Cost or profit. 
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2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow the 
Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 

ii) for the delivery of Goods, including clearance through customs, and  

iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring Entity's 
other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and (c) of 
Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the Procuring 
Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 [Contract Price and 
Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. The 
Architect staff shall include suitably qualified Assistants and other professionals who are competent to carry out these 
duties. The Architect Name and Address shall be provided in the Special Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be implied from 
the Contract. If the Architect is required to obtain the approval of the Procuring Entity before exercising a specified 
authority, the requirements shall be as stated in the Special Conditions of Contract. The Procuring Entity shall promptly 
inform the Contractor of any change to the authority attributed to the Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval is required, 
then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence of such approval 
before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the Architect shall 
be deemed to act for the Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under the 
Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or 
similar act by the Architect (including absence of disapproval) shall not relieve the Contractor from any 
responsibility he has under the Contract, including responsibility for errors, omissions, discrepancies and non-
compliances; and 

d) Any act by the Architect in response to a Contractor's request shall be notified in writing to the Contractor within 
14 days of receipt. 

3.1.6 The following provisions shall apply: 
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The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-following Sub-
Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage specified in the 
Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with Sub Clause 
13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an emergency 
occurs affecting the safety of life or of the Works or of adjoining property, he may, without relieving the Contractor of 
any of his duties and responsibility under the Contract, instruct the Contractor to execute all such work or to do all such 
things as may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The Contractor shall forth with 
comply, despite the absence of approval of the Procuring Entity, with any such instruction of the Engineer. The Architect 
shall determine an addition to the Contract Price, in respect of such instruction, in accordance with Clause 13 and shall 
notify the Contractor accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke such 
assignment or delegation. These assistants may include a resident Engineer, and/or independent inspectors appointed to 
inspect and/ or test items of Plant and/or Materials. The assignment, delegation or revocation shall be in writing and 
shall not take effect until copies have been received by both Parties. However, unless otherwise agreed by both Parties, 
the Architect shall not delegate the authority to determine any matter in accordance with Sub-Clause 3.5 
[Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized to issue 
instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, consent, 
examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in accordance with the 
delegation, shall have the same effect as though the act had been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore not 
prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer the matter 
to the Engineer, who shall promptly confirm, reverse or vary the determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at any time) instructions and additional or modified Drawings which may be 
necessary for the execution of the Works and the remedying of any defects, all in accordance with the Contract. The 
Contractor shall only take instructions from the Engineer, or from an assistant to whom the appropriate authority has 
been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter related to 
the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect or a delegated assistant: 

 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two working days 
after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving the 
confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days before the 
intended date of replacement, give notice to the Contractor of the name, address and relevant experience of the intended 
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person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to agree or 
determine any matter, the Architect shall consult with each Party in an endeavor to reach agreement. If agreement is not 
achieved, the Architect shall make a fair determination in accordance with the Contract, taking due regard of all relevant 
circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting particulars, within 
30 days from the receipt of the corresponding claim or request except when otherwise specified. Each Party shall give 
effect to each agreement or determination unless and until revised under Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in accordance with 
the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all Contractor's 
Personnel, Goods, consumables and other things and services, whether of a temporary or permanent nature, required in 
and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin in any 
eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all methods of 
construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible for all Contractor's 
Documents, Temporary Works, and such design of each item of Plant and Materials as is required for the item to be in 
accordance with the Contract, and (ii) shall not otherwise be responsible for the design or specification of the Permanent 
Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods which the 
Contractor proposes to adopt for the execution of the Works. No significant alteration to these arrangements and methods 
shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless otherwise stated 
in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with the 
procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be written in the 
language for communications defined in Sub-Clause 1.4 [Law and Language], and shall include additional 
information required by the Architect to add to the Drawings for co-ordination of each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for such purposes 
for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the “as-built” 
documents and, if applicable, operation and maintenance manuals in accordance with the Specification and in 
sufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble, adjust and repair this part of 
the Works. Such part shall not be considered to be completed for the purposes of taking-over under Sub-Clause 
10.1 [Taking Over of the Works and Sections] until these documents and manuals have been submitted to the 
Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated in the 
Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely convertible currency 
acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions of Contract, this Sub-Clause shall 
not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving the 
Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by a reputable 
bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as stipulated by the Procuring 
Entity in the Special Conditions of Contract, or in another form approved by the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has executed and 
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completed the Works and remedied any defects. If the terms of the Performance Security specify its expiry date, and the 
Contractor has not become entitled to receive the Performance Certificate by the date 30 days prior to the expiry date, 
the Contractor shall extend the validity of the Performance Security until the Works have been completed and any defects 
have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which the Procuring 
Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses and 
expenses (including legal fees and expenses) resulting from a claim under the Performance Security to the extent to 
which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a copy of 
the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an addition or a 
reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result of a Variation, amounting 
to more than 25 percent of the portion of the Contract Price payable in a specific currency, the Contractor shall at the 
Architect request promptly increase, or may decrease, as the case may be, the value of the Performance Security in that 
currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act on the 
Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be provided in the 
Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the Commencement 
Date, submit to the Architect for consent the name and particulars of the person the Contractor proposes to appoint as 
Contractor's Representative. If consent is withheld or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's 
Personnel], or if the appointed person fails to act as Contractor's Representative, the Contractor shall similarly submit 
the name and particulars of another suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of the 
Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution of the Works, 
a suitable replacement person shall be appointed, subject to the Architect prior consent, and the Architect shall be notified 
accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, and may at 
any time revoke the delegation. Any delegation or revocation shall not take effect until the Architect has received prior 
notice signed by the Contractor's Representative, naming the person and specifying the powers, functions and authority 
being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 [Law and 
Language]. If the Contractor's Representative's delegates are not fluent in the said language, the Contractor shall make 
competent interpreters available during all working hours in a number deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the works as 
provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as if they were 
the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract for 
which the Subcontractor is named in the Contract; 

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 
commencement of each Subcontractor's work, and of the commencement of such work on the Site; and 
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d) each subcontract shall include provisions which would entitle the Procuring Entity to require the subcontract to be 
assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of Subcontract] (if or when 
applicable) or in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential Details] 
apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be appointed 
as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and the 
Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the Procuring Entity, then 
the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor shall have no liability to the 
Procuring Entity for the work carried out by the Subcontractor after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate opportunities for 
carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution on or near the 
Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer delays and/or 
to incur Unforeseeable Cost. Services for these personnel and other contractors may include the use of Contractor's 
Equipment, Temporary Works or access arrangements which are the responsibility of the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, structure, 
plant or means of access in accordance with Contractor's Documents, the Contractor shall submit such documents to the 
Architect in the time and manner stated in the Specification. 

 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in the 
Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all parts of the 
Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the 
Contractor shall use reasonable efforts to verify their accuracy before they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in these items 
of reference, and an experienced contractor could not reasonably have discovered such error and avoided this delay and/ 
or Cost, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 
Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 
Time for Completion], and 

b) Payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 
or determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, and (ii) the 
matters described in sub-paragraphs (a) and (b) above related to this. 

4.8 Safety Procedures 
 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Take care for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger to these 
persons, 
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d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under Clause 10 
[Procuring Entity's Taking Over], and 

e) Provide any Temporary Works (including roadways, footways, guards and fences) which may be necessary, 
because of the execution of the Works, for the use and protection of the public and of owners and occupiers of 
adjacent land. 

 
 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of the 
Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall be entitled to 
audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for information before each 
design and execution stage is commenced. When any document of a technical nature is issued to the Engineer, evidence 
of the prior approval by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations or 
responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, all relevant 
data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, including environmental 
aspects. The Procuring Entity shall similarly make available to the Contractor all such data which come into the 
Procuring Entity's possession after the Base Date. The Contractor shall be responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have obtained 
all necessary information as to risks, contingencies and other circumstances which may influence or affect the Tender or 
Works. To the same extent, the Contractor shall be deemed to have inspected and examined the Site, its surroundings, 
the above data and other available information, and to have been satisfied before submitting the Tender as to all relevant 
matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works and the 
remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water and other 
services. 

 

4.11 Sufficiency of the Accepted Contract Amount 
 

4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) Have based the Accepted Contract Amount on the data, interpretations, necessary information, inspections, 
examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site Data]. 

 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations under the 
Contract (including those under Provisional Sums, if any) and all things necessary for the proper execution and 
completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 
 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including sub-surface 
and hydrological conditions but excluding climatic conditions. 

 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the Contractor 
shall give notice to the Architect as soon as practicable. 

 

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set out the 



 

                                                                             Page 59 of 98  

reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue executing the Works, 
using such proper and reasonable measures as are appropriate for the physical conditions, and shall comply with any 
instructions which the Architect may give. If an instruction constitutes a Variation, Clause 13 [Variations and 
Adjustments] shall apply. 

 

4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a notice, and 
suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject to notice under Sub-
Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 
Time for Completion], and 

4.12.5 payment of any such Cost, which shall be included in the Contract Price. 

4.12.6 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to what extent these 
physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above related to 
this extent. 

4.12.7 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may also review 
whether other physical conditions in similar parts of the Works (if any) were more favorable than could reasonably have 
been foreseen when the Contractor submitted the Tender. If and to the extent that these more favorable conditions were 
encountered, the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine the 
reductions in Cost which were due to these conditions, which may be included (as deductions) in the Contract Price and 
Payment Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all these reductions, for all 
the physical conditions encountered in similar parts of the Works, shall not result in a net reduction in the Contract Price. 

 

4.12.8 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor when submitting 
the Tender, which shall be made available by the Contractor, but shall not be bound by the Contractor's interpretation of 
any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and possession of the 
Site including special and/or temporary rights-of-way which are necessary for the Works. The Contractor shall obtain, 
at his risk and cost, any additional rights of way or facilities outside the Site which he may require for the purposes of 
the Works. 

4.14 Avoidance of Interference 
 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are public or in the 
possession of the Procuring Entity or of others. 

 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses and 
expenses (including legal fees and expenses) resulting from any such unnecessary or improper interference. 

4.15 Access Route 
 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to the Site at 
Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being damaged by the 
Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of appropriate vehicles 
and routes. 

 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be required for his 
use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise of any 
access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and 
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e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes shall be 
borne by the Contractor. 

4.16 Transport of Goods 
 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a major 
item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and 
protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses and 
expenses (including legal fees and expenses) resulting from the transport of Goods and shall negotiate and pay all 
claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's Equipment 
shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall not remove from the 
Site any major items of Contractor's Equipment without the consent of the Engineer. However, consent shall not be 
required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 
 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to limit damage 
and nuisance to people and property resulting from pollution, noise and other results of his operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities shall not 
exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 
 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other services he 
may require for his construction activities and to the extent defined in the Specifications, for the tests. 

 

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas and other 
services as may be available on the Site and of which details and prices are given in the Specifications. The Contractor 
shall, at his risk and cost, provide any apparatus necessary for his use of these services and for measuring the quantities 
consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined by the 
Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The 
Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 
 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the Contractor in the 
execution of the Works in accordance with the details, arrangements and prices stated in the Specification. Unless 
otherwise stated in the Specification: 

a) The Procuring Entity’s hall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the Contractor's 
Personnel is operating it, driving it, directing it or in possession or control of it. 

 

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's Equipment shall 
be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-
Clause3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

 

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the details stated 
in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at the time and place specified 
in the Contract. The Contractor shall then visually inspect them and shall promptly give notice to the Architect of any 
shortage, defect or default in these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall 
immediately rectify the notified shortage, defector default. 
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4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the Contractor. 
The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring Entity of liability 
for any shortage, defect or default not apparent from a visual inspection. 

4.21 Progress Reports 
 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the Contractor 
and submitted to the Architect in six copies. The first report shall cover the period up to the end of the first calendar 
month following the Commencement Date. Reports shall be submitted monthly thereafter, each within 7 days after 
the last day of the period to which it relates. 

 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding at the 
completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 

 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's Documents, 
procurement, manufacture, delivery to Site, construction, erection and testing; and including these stages 
for work by each nominated Subcontractor (as defined in Clause 5 [Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, manufacture 
location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub- Clause 
20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to environmental 
aspects and public relations; and 

h) Comparison so factual and planned progress, with details of any events or circumstances which may 
jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted to 
overcome delays. 

4.22 Security of the Site 
 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's Personnel; and 
to any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as authorized 
personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 
 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained by the 
Contractor and agreed by the Architect as additional working areas. The Contractor shall take all necessary 
precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and these additional areas, 
and to keep them off adjacent land. 

 

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction and 
shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear away and 
remove from the Site any wreckage, rubbish and Temporary Works which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part of the Site 
and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus material, wreckage, 
rubbish and Temporary Works. The Contractor shall leave that part of the Site and the Works in a clean and safe 
condition. However, the Contractor may retain on Site, during the Defects Notification Period, such Goods as are 
required for the Contractor to fulfil obligations under the Contract. 

4.24 Fossils 
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4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or archaeological 
interest found on the Site shall be placed under the care and authority of the Procuring Entity. The Contractor shall take 
reasonable precautions to prevent Contractor's Personnel or other persons from removing or damaging any of these 
findings. 

 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall issue 
instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with the instructions, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- Clause 20.1 [Contractor's 
Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 
Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 
 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the Contractor 
raises reasonable objection by notice to the Procuring Entity as soon as practicable, with supporting particulars. An 
objection shall be deemed reasonable if it arises from (among other things) any of the following matters, unless the 
Procuring Entity agrees in writing to indemnify the Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or financial 
strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any negligence or 
misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge his 
obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in connection with 
the Contract and from the consequences of any failure by the Subcontractor to perform these obligations or 
to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums due under 
the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated Subcontractor's invoices 
approved by the Contractor which the Architect certifies to be due in accordance with the subcontract. These amounts 
plus other charges shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 
[Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 
 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the Architect 
may request the Contractor to supply reasonable evidence that the nominated Subcontractor has received all amounts 
due in accordance with previous Payment Certificates, less applicable deductions for retention or otherwise. Unless the 
Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse to pay 
these amounts, and 

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of the 
Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct to the nominated 
Subcontractor, part or all of such amounts previously certified (less applicable deductions) as are due to the 
nominated Subcontractor and for which the Contractor has failed to submit the evidence described in sub-
paragraphs (a) or (b) above. The Contractor shall then repay, to the Procuring Entity, the amount which the 
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nominated Subcontractor was directly paid by the Procuring Entity. 

 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement of all staff 
and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, housing. The Contractor 
is encouraged, to the extent practicable and reasonable, to employ staff and labor with appropriate qualifications and 
experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those established for 
the trade or industry where the work is carried out. If no established rates or conditions are applicable, the Contractor 
shall pay rates of wages and observe conditions which are not lower than the general level of wages and conditions 
observed locally by Procuring Entity's whose trade or industry is similar to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in Kenya in 
respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the Laws of Kenya for 
the time being in force, and the Contractor shall perform such duties in regard to such deductions there of as may be 
imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's Personnel. 

6.4 Labour Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, including Laws 
relating to their employment, employment of children, health, safety, welfare, immigration and emigration, and shall 
allow them all their legal rights. The Contractor shall require his employees to obey all applicable Laws, including those 
concerning safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working hours stated 
in the Special Conditions of Contract, unless: 

a) Otherwise stated in the Contract, 

b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, in which 
case the Contractor shall immediately advise the Engineer, provided that work done outside the normal working 
hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary accommodation 
and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide facilities for the Procuring 
Entity's Personnel as stated in the Specifications. The Contractor shall not permit any of the Contractor's Personnel to 
maintain any temporary or permanent living quarters within the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the Contractor's 
Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical staff, first aid facilities, 
sick bay and ambulance service are available at all times at the Site and at any accommodation for Contractor's and 
Procuring Entity's Personnel, and that suitable arrangements are made for all necessary welfare and hygiene requirements 
and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and protection 
against accidents. This person shall be qualified for this responsibility and shall have the authority to issue instructions 
and take protective measures to prevent accidents. Throughout the execution of the Works, the Contractor shall provide 
whatever is required by this person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. The 
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Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and damage to 
property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via an approved 
service provider and shall undertake such other measures taken to reduce the risk of the transfer of these diseases between 
and among the Contractor's Personnel and the local community, to promote early diagnosis and to assist affected 
individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's obligations, the 
Contractor shall provide all necessary superintendence to plan, arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language for 
communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out (including the 
methods and techniques required, the hazards likely to be encountered and methods of preventing accidents), for the 
satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades or 
occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The Architect may 
require the Contractor to remove (or cause to be removed) any person employed on the Site or Works, including the 
Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the execution of 
the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's Personnel and of 
each type of Contractor's Equipment on the Site. Details shall be submitted each calendar month, in a form approved by 
the Engineer, until the Contractor has completed all work which is known to be outstanding at the completion date stated 
in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly conduct 
by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and property on and near the 
Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no Kenyans with 
the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were recruited or to 
their domicile. In the event of the death in Kenya of any of these personnel or members of their families, the Contractor 
shall similarly be responsible for making the appropriate arrangements for their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking and other 
water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed on the 
Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply with all the 
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regulations of the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, barter or 
otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter or disposal thereof 
by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily performed, that is 
exacted from an individual under threat of force or penalty, and includes any kind of involuntary or compulsory labor, 
such as indentured labor, bonded labor or similar labor-contracting arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be hazardous, or 
to interfere with, the child's education, or to be harmful to the child's health or physical, mental, spiritual, moral, or social 
development. Where the relevant labour laws of Kenya have provisions for employment of minors, the Contractor shall 
follow those laws applicable to the Contractor. Children below the age of 18 years shall not be employed in dangerous 
work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records shall 
include the names, ages, genders, hours worked and wages paid to all workers. These records shall be summarized on a 
monthly basis and submitted to the Engineer. These records shall be included in the details to be submitted by the 
Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join workers' 
organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and shall not 
discriminate with respect to aspects of the employment relationship, including recruitment and hiring, compensation 
(including wages and benefits), working conditions and terms of employment, access to training, promotion, termination 
of employ mentor retirement, and discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of Materials, and all 
other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) With properly equipped facilities and non-hazardous Materials, except as otherwise specified in the Contract. 

 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for consent 
prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the Contractor's cost, 
and 

b) Additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 
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7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained, and 

b) During production, manufacture and construction (at the Site and elsewhere), be entitled to examine, inspect, 
measure and test the materials and workmanship, and to check the progress of manufacture of Plant and production 
and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, including 
providing access, facilities, permissions and safety equipment. No such activity shall relieve the Contractor from any 
obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put out of 
sight, or packaged for storage or transport. The Architect shall then either carry out the examination, inspection, 
measurement or testing without unreasonable delay, or promptly give notice to the Contractor that the Architect does not 
require to do so. If the Contractor fails to give the notice, he shall, if and when required by the Engineer, uncover the 
work and there after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, documents and other 
information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably qualified and 
experienced staff, as are necessary to carry out the specified tests efficiently. The Contractor shall agree, with the 
Engineer, the time and place for the specified testing of any Plant, Materials and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified tests, or 
instruct the Contractor to carry out additional tests. If these varied or additional tests show that the tested Plant, Materials 
or workmanship is not in accordance with the Contract, the cost of carrying out this Variation shall be borne by the 
Contractor, notwithstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the tests. If the 
Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, unless otherwise 
instructed by the Engineer, and the tests shall then be deemed to have been made in the Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a delay for 
which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 
Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified tests have 
been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to him, to that effect. If the 
Architect has not attended the tests, he shall be deemed to have accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is found to 
be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, Materials or 
workmanship by giving notice to the Contractor, with reasons. The Contractor shall then promptly make good the defect 
and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under the same 
terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional costs, the Contractor 
shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Architect may instruct the Contractor to: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 
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c) Execute any work which is urgently required for the safety of the Works, whether because of an accident, 
unforeseen able event or otherwise. 

 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) specified in 
the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay other 
persons to carry out the work. Except to the extent that the Contractor would have been entitled to payment for the work, 
the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs arising 
from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in accordance with 
Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the Procuring 
Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) When the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 [Payment 
for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

a) Natural materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material (whether natural or 
man-made), except to the extent that disposal are as within the Site are specified in the Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the date at which 
the following precedent condition shave all been fulfilled and the Architect notification recording the agreement of both 
Parties on such fulfilment and instructing to commence the Work is received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by relevant 
authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession of the Site 
given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] 
as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided that the 
corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter of 
Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 [Termination by 
Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shall then proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for Completion for the 
Works or Section (as the case may be), including: 

a) Achieving the passing of the Tests on Completion, and 

b) Completing all work which is stated in the Contract as being required for the Works or Section to be considered 
to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections]. 

 

8.3 Programme 
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8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the notice under 
Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised programme whenever the 
previous programme is inconsistent with actual progress or with the Contractor's obligations. Each programme shall 
include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of each stage 
of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site, construction, 
erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

 

i)  A general description of the methods which the Contractor intends to adopt, and of the major stages, in the 
execution of the Works, and 

ii)  Details showing the Contractor's reasonable estimate of the number of each class of Contractor's Personnel 
and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the extent to 
which it does not comply with the Contract, the Contractor shall proceed in accordance with the programme, subject to 
his other obligations under the Contract. The Procuring Entity's Personnel shall be entitled to rely upon the programme 
when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances which 
may adversely affect the work, increase the Contract Price or delay the execution of the Works. 

8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to comply with 
the Contractor to be consistent with actual progress and the Contractor's stated intentions, the Contractor shall submit a 
revised programme to the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time for 
Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the Works and 
Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 [Variation 
Procedure]) or other substantial change in the quantity of an item of work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental actions, 
or 

e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring Entity's 
Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor shall give 
notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When determining each extension of 
time under Sub-Clause 20.1, the Architect shall review previous determinations and may increase, but shall not decrease, 
the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted public 
authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) The delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of delay 
under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at any time: 
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a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], other than as 
a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the Architect may instruct 
the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and supporting report 
describing the revised methods which the Contractor proposes to adopt in order to expedite progress and complete 
within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require increases 
in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and cost of the Contractor. 
If these revised methods cause the Procuring Entity to incur additional costs, the Contractor shall subject to notice under 
Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity, in addition to delay damages (if any) 
under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce delays 
resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by the Procuring 
Entity, without generating, however, any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to notice under 
Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this default. These delay 
damages shall be the sum stated in the Special Conditions of Contract, which shall be paid for everyday which shall 
elapse between the relevant Time for Completion and the date stated in the taking-Over Certificate. However, the total 
amount due under this Sub-Clause shall not exceed the maximum amount of delay damages (if any) stated in the Special 
Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the event of 
termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the Works. These damages 
shall not relieve the Contractor from his obligation to complete the Works, or from any other duties, obligations or 
responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During such 
suspension, the Contractor shall protect, store and secure such part or the Works against any deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and is the 
responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- Clause 8.8 
[Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 
Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to agree or 
determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making good the 
consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's failure to protect, store 
or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or Materials which 
have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance with the 
Architect instructions. 
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8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the Contractor may 
request the Architect permission to proceed. If the Architect does not give permission within 30 days after being 
requested to do so, the Contractor may, by giving notice to the Engineer, treat the suspension as an omission under Clause 
13 [Variations and Adjustments] of the affected part of the Works. If the suspension affects the whole of the Works, the 
Contractor may give notice of termination under Sub-Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine the Works 
and the Plant and Materials affected by the suspension. The Contractor shall make good any deterioration or defect in or 
loss of the Works or Plant or Materials, which has occurred during the suspension after receiving from the Architect an 
instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 [Testing], 
after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's General 
Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor will be 
ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion shall be carried out 
within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of any use of 
the Works by the Procuring Entity on the performance or other characteristics of the Works. As soon as the Works, or a 
Section, have passed any Tests on Completion, the Contractor shall submit a certified report of the results of these Tests 
to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth paragraph) 
and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require the Contractor 
to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out the Tests on such day or 
days within that period as the Contractor may fix and of which he shall give notice to the Engineer. 

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's Personnel 
may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall then be deemed to have 
been carried out in the presence of the Contractor and the results of the Tests shall be accepted as accurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and the Architect 
or the Contractor may require the failed Tests, and Tests on Completion on any related work, to be repeated under the 
same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], the Architect 
shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, reject the 
Works or Section (as the case may be), in which event the Procuring Entity shall have the same remedies as are 
provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 
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10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by the Procuring 
Entity when (i) the Works have been completed in accordance with the Contract, including the matters described in Sub-
Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate 
for the Works has been issued, or is deemed to have been issued in accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days before the 
Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are divided into Sections, 
the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were completed 
in accordance with the Contract, except for any minor outstanding work and defects which will not substantially 
affect the use of the Works or Section for their intended purpose (either until or whilst this work is completed and 
these defects are remedied); or 

b) Reject the application, giving reasons and specifying the work required to be done by the Contractor to enable the 
Taking-Over Certificate to be issued. The Contractor shall then complete this work before issuing a further notice 
under this Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within the period 
of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with the Contract, the Taking-
Over Certificate shall be deemed to have been issued on the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part of the 
Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either specified in 
the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over Certificate for this part. 
However, if the Procuring Entity does use any part of the Works before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility shall pass to 
the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given the earliest 
opportunity to take such steps as may be necessary to carry out any outstanding Tests on Completion. The Contractor 
shall carry out these Tests on Completion as soon as practicable before the expiry date of the relevant Defects Notification 
Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, other than 
such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give notice to the Architect 
and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any such accrued costs, which shall 
be included in the Contract Price. After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages thereafter 
for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for the remainder of the 
Section (if any) in which this part is included shall also be reduced. For any period of delay after the date stated in this 
Taking-Over Certificate, the proportional reduction in these delay damages shall be calculated as the proportion which 
the value of the part so certified bears to the value of the Works or Section (as the case may be) as a whole. The Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. The 
provisions of this paragraph shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] 
and shall not affect the maximum amount of these damages. 

 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause for which 
the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the Works or Section (as the 
case may be) on the date when the Tests on Completion would otherwise have been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the Tests on 
Completion as soon as practicable, before the expiry date of the Defects Notification Period. The Architect shall require 
the Tests on Completion to be carried out by giving 14 days' notice and in accordance with the relevant provisions of the 
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Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on Completion, the 
Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 
Time for Completion], and 

b) Payment of any such accrued costs, which shall be included in the Contract Price. 

 

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall not be 
deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by the Contract 
(fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as soon as practicable 
thereafter, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such reasonable 
time as is instructed by the Engineer, and 

b) Execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the Procuring 
Entity on or before the expiry date of the Defects Notification Period for the Works or Section (as the case may 
be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects] 
shall be executed at the risk and cost of the Contractor, if and to the extent that the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly by (or on 
behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension of the Defects 
Notification Period for the Works or a Section if and to the extent that the Works, Section or a major item of Plant (as 
the case may be, and after taking over) cannot be used for the purposes for which they are intended by reason of a defect 
or by reason of damage attributable to the Contractor. However, a Defects Notification Period shall not be extended by 
more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of Work] or Sub-
Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this Clause shall not apply 
to any defects or damage occurring more than two years after the Defects Notification Period for the Plant and/ or 
Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the Engineer, on 
or by which the defect or damage is to be remedied. The Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be executed at 
the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects], the Procuring Entity may (at his option): 
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(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the Contractor shall 
have no responsibility for this work; and the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] pay to the Procuring Entity the costs reasonably incurred by the Procuring Entity in remedying the defect 
or damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance with Sub-

Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or any major 
part of the Works, terminate the Contract as a whole, or in respect of such major part which cannot be put to the 
intended use. Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity shall 
then be entitled to recover all sums paid for the Works or for such part (as the case may be), plus financing costs 
and the cost of dismantling the same, clearing the Site and returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, the 
Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or damaged. This 
consent may require the Contractor to increase the amount of the Performance Security by the full replacement cost of 
these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may require 
the repetition of any of the tests described in the Contract. The requirement shall be made by notice within 14 days after 
the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they shall be 
carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], for the cost of 
the remedial work. 

11.7 Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works as is 
reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring Entity's 
reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that have 
already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of the Contractor 
under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be agreed or determined by 
the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect has issued 
the Completion Certificate to the Contractor, stating the date on which the Contractor completed his obligations under 
the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the Defects 
Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents and completed and 
tested all the Works, including remedying any defects. A copy of the Completion Certificate shall be issued to the 
Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any obligation 
which remains unperformed at that time. For the purposes of determining the nature and extent of unperformed 
obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 
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11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion Certificate, 
the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity shall be entitled to be 
paid the costs incurred in connection with, or attributable to, such sale or disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the Procuring 
Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AND EVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall show in 
each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 [Statement on 
Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other particulars detailing the 
amounts which he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to the 
Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Architect in making the 
measurement, and 

b) Supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be accepted as 
accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, these shall 
be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and agree the records with 
the Engineer, and shall sign the same when agreed. If the Contractor does not attend, the records shall be accepted as 
accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the Contractor shall 
give notice to the Architect of the respects in which the records are asserted to be inaccurate. After receiving this notice, 
the Architect shall review the records and either confirm or vary them and certify the payment of the undisputed part. 
If the Contractor does not so give notice to the Architect within 14 days after being requested to examine the records, 
they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of work done by evaluating each item of work, applying the 
measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the appropriate rate 
or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such item in the 
Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered as 
included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not executed 
under similar conditions, as any item in the Contract. 
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12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices are relevant 
for the new item of work, it shall be derived from the reasonable Cost of executing such work, prevailing market rates, 
together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a provisional rate 
or price for the purposes of Interim Payment Certificates as soon as the concerned work commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not paid less or 
more relative to the contract price (which would be the tender price), payment valuation certificates and variation orders 
on omissions and additions valued based on rates in the Bill of Quantities or schedule of rates in the Tender, will be 
adjusted by a plus or minus percentage. The percentage already worked out during tender evaluation is worked out as 
follows: (corrected tender price– tender price)/ tender price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have been 
deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; and 

c) This cost is not deemed to be included in the evaluation of any substituted work; then the Contractor shall give 
notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this cost, which shall be 
included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the Works, either 
by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed by the Architect under 
this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to the Architect 
stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods required for the Variation, or 
(ii) such Variation triggers a substantial change in the sequence or progress of the Works. Upon receiving this notice, the 
Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do not necessarily 
constitute a Variation), 

b) changes to the quality and other characteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any associated 
Tests on Completion, boreholes and other testing and exploratory work, or 

f) Changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until the 
Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature and form of 
such variation. As soon as possible after having received such notice, the Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 8.3 or to 
any of the Contractor's obligations under the Contract, and 

c) The Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the Employer and 
the Contractor, decide as soon as possible whether or not the variation shall be carried out. If the Architect decides that 
the variation shall be carried out, he shall issue a Variation Order clearly identified as such in accordance with the 
Contractor's submission or as modified by agreement. 
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If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of Sub-
Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment shall be 
determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork Prices. If the rates 
contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the specific work in question, 
suitable rates shall be established by the Architect reflecting the level of pricing in the Dayworks Prices. Where rates are 
not contained in the said Prices, the amount shall be such as is in all the circumstances reasonable, reflecting a market 
price. Due account shall be taken of any over-or under-recovery of overheads by the Contractor in consequence of the 
variation. The Contractor shall also be entitled to be paid: 

a) The cost of any partial execution of the Works rendered useless by any such variation, 

b) The cost of making necessary alterations to Plant already manufactured or in the course of manufacture or of any 
work done that has to be altered in consequence of such a variation, 

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as detailed in the 
Programme, and 

d) the net effect of the Contractor's finance costs, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound to these 
Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed pending the granting 
of an extension of the Time for Completion or an adjustment to the Contract Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's opinion) will, if 
adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining or operating the 
Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, or 

(iv) Otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 13.3 
[Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent Works, then 
unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) If this change results in a reduction in the contract value of this part, the Architect shall proceed in accordance 
with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included in the Contract Price. 
This fee shall behalf (50%) of the difference between the following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost], and 

ii) The reduction (if any) in the value to the Procuring Entity of the varied works, taking account of any 
improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), there shall 
not be a fee. However, if the amount established in item 13.2.3 (c) (i) is more than amount established in item 13.2.3 (c 
(ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing as soon as 
practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 

a) A description of the proposed work to be performed and a programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 8.3 
[Programme] and to the Time for Completion, and 

c) The Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
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Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay any work 
whilst awaiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by the Architect 
to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the Architect 
instructs or approves otherwise in accordance with this Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an adjustment is 
agreed, approved or determined as stated above, the amount payable in each of the applicable currencies shall be 
specified. For this purpose, reference shall be made to the actual or expected currency proportions of the Cost of the 
varied work, and to the proportions of various currencies specified for payment of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, and the 
Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only such amounts, for 
the work, supplies or services to which the Provisional Sum relates, as the Architect shall have instructed. For each 
Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and valued under 
Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as defined in 
Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) A sum for overhead charges and profit, calculated as a percentage of these actual amounts by applying the 
relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such rate, the percentage rate 
stated in the Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or receipts in 
substantiation. 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a daywork 
basis. The work shall then be valued in accordance with the Daywork Schedule included in the Contract, and the 
following procedure shall apply. If a Daywork Schedule is not included in the Contract, this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying for payment, 
the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall deliver each 
day to the Architect accurate statements induplicate which shall include the following details of the resources used in 
executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) the identification, type and time of Contractor's Equipment and Temporary Works, and 

c) The quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the Contractor. 
The Contractor shall then submit priced statements of these resources to the Engineer, prior to their inclusion in the next 
Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a change in the 
Laws of Kenya (including the introduction of new Laws and the repeal or modification of existing Laws) or in the judicial 
or official governmental interpretation of such Laws, made after the Base Date, which affect the Contractor in the 
performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these changes in 



 

                                                                             Page 78 of 98  

the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 
Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine these matters. 

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay has 
already been taken into account in the determination of a previous extension of time and such Cost shall not be separately 
paid if the same shall already have been taken into account in the indexing of any inputs to the table of adjustment data 
in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and foreign 
currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost of labor, 
Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the formulae prescribed 
in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not covered by the provisions of 
this or other Clauses, the Accepted Contract Amount shall be deemed to have included a mounts to cover the contingency 
of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with the 
appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of the currencies 
in which the Contract Price is payable. No adjustment is to be applied to work valued on the basis of Cost or current 
prices. The formulae shall be of the following general type: 

14 Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the amounts 
certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by applying the respective 
price adjustment factor to the payment amounts due in each currency. A separate formula of the type specified below 
applies: 

P = A + B Im/Io 

where: 

P is the adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients specified in the SCC, representing then on adjustable and adjustable portions, respectively, of the 
Contract Price payable and 

I m is the index prevailing at the end of the month being invoiced and Io is the index prevailing 30 days before Bid 
opening for inputs payable. 

 
NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both 

coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-adjustable portion of the 
payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other nonadjustable 
components. The sum of the adjustments for each currency are added to the Contract Price. 

14.4.1 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in doubt, it shall 
be determined by the Engineer. For this purpose, reference shall be made to the values of the indices at stated dates 
(quoted in the fourth and fifth columns respectively of the table) for the purposes of clarification of the source; although 
these dates (and thus these values) may not correspond to the base cost indices. 

14.4.2 In cases where the “currency of index” is not the relevant currency of payment, each index shall be converted into the 
relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this relevant currency on 
the above date for which the index is required to be applicable. 

14.4.3 Until such time as each current cost index is available, the Architect shall determine a provisional index for the issue of 
Interim Payment Certificates. When a current cost index is available, the adjustment shall be recalculated accordingly. 

14.4.4 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after shall be 
made using either (i) each index or price applicable on the date 49 days prior to the expiry of the Time for Completion 
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of the Works, or (ii) the current index or price, whichever is more favorable to the Procuring Entity. 

14.4.5 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only be adjusted 
if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and be 
subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the Contract 
Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 [Adjustments for Changes in 
Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities and are not 
to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) The Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed breakdown 
of each lump sum price in the Schedules. The Architect may take account of the break down when preparing 
Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts there for, 
imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from the payment of 
import duties and taxes upon importation. 

14.2 Advance Payment 
 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cash flow support, 
when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, the number and 
timing of instalments (if more than one), and the applicable currencies and proportions, shall be as stated in the Special 

Conditions of Contract. 

 

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in the Special 
Conditions of Contract, this Sub-Clause shall not apply. 

 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for the advance 
payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application for Interim Payment 
Certificates]) and after the Procuring Entity receives (i) the Performance Security in accordance with Sub-Clause 4.2 
[Performance Security] and (ii) a guarantee in amounts and currencies equal to the advance payment. This guarantee 
shall be issued by a reputable bank or financial institutions elected by the Contractor and shall be in the form annexed 
to the Special Conditions or in another form approved by the Procuring Entity. 

 

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been repaid, but 
its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in the Payment 
Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has not been repaid by the 
date 30 days prior to the expiry date, the Contractor shall extend the validity of the guarantee until the advance payment 
has been repaid. 

 

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through percentage 

deductions from the interim payments determined by the Architect in accordance with Sub-Clause 14.6 [Issue of Interim 

Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of all certified 
interim payments (excluding the advance payment and deductions and repayments of retention) exceeds 30 
percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the amount of 
each Interim Payment Certificate (excluding the advance payment and deductions for its repayments as well as 
deductions for retention money) in the currencies and proportions of the advance payment until such time as the 
advance payment has been repaid; provided that the advance payment shall be completely repaid prior to the time 
when 90 percent (90%) of the Accepted Contract Amount less Provisional Sums has been certified for payment. 
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14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or prior to 
termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and Termination by Contractor] 
or Clause 19 [Force Majeure] (as the case may be), the whole of the balance then outstanding shall immediately become 
due and in case of termination under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 14.2.7 
[Procuring Entity's Entitlement to Termination for Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 
 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of Contract) to the 
Architect after the end of each month, in a form approved by the Engineer, showing in detail the amounts to which the 
Contractor considers itself to be entitled, together with supporting documents which shall include the report on the 
progress during this month in accordance with Sub-Clause4.21 [Progress Reports]. 

 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various currencies in 
which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the end of the 
month (including Variations but excluding items described in sub-paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance with Sub-
Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the Special 
Conditions of Contract to the total of the above amounts, until the amount so retained by the Procuring Entity 
reaches the limit of Retention Money (if any) stated in the Special Conditions of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted for its 
repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 [Plant and 
Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, including those 
under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 
 

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will be paid, then 
unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the purposes of sub-
paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, and if 
actual progress is found to be less or more than that on which this schedule of payments was based, then the 
Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised 
instalments, which shall take account of the extent to which progress is less or more than that on which the 
instalments were previously based. 

 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates of the 
payments which he expects to become due during each quarterly period. The first estimate shall be submitted within 42 
days after the Commencement Date. Revised estimates shall be submitted at quarterly intervals, until the Taking-Over 
Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 
 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 14.3, (i) 
an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent Works, and (ii) a 
reduction when the contract value of such Plant and Materials is included as part of the Permanent Works under sub-
paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-Clause shall not 
apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions are satisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) which are 
available for inspection, and 
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(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, supported 
by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been submitted to 
the Architect together with evidence of payment of freight and insurance, any other documents reasonably 
required, and a bank guarantee in a form and issued by an entity approved by the Procuring Entity in 
amounts and currencies equal to the amount due under this Sub-Clause: this guarantee may be in a similar 
form to the form referred to in Sub-Clause14.2 [Advance Payment] and shall be valid until the Plant and 
Materials are properly stored on Site and protected against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) Have been delivered to and are properly stored on the Site, are protected against loss, damage or 
deterioration and appear to be in accordance with the Contract. 

 

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect determination of 
the cost of the Plant and Materials (including delivery to Site), taking account of the documents mentioned in this Sub-
Clause and of the contract value of the Plant and Materials. 

 

14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when the contract 
value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. At that 
time, the Payment Certificate shall include the applicable reduction which shall be equivalent to, and in the same 
currencies and proportions as, this additional amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 
 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance Security. 
Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, deliver to the 
Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the amount which the Architect 
fairly determines to be due, with all supporting particulars for any reduction or withholding made by the Architect on 
the Statement if any. 

 

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue an Interim 
Payment Certificate in an amount which would (after retention and other deductions) be less than the minimum amount 
of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. In this event, the Architect shall 
give notice to the Contractor accordingly. 

 

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of rectification 
or replacement may be withheld until rectification or replacement has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, and had been 
so notified by the Engineer, the value of this work or obligation may be withheld until the work or obligation has 
been performed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be made to any 

previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect acceptance, approval, 
consent or satisfaction. 

14.7 Payment 
 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 60 days 
after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and Sub- Clause 14.2 
[Advance Payment], whichever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues Interim Payment 
Certificate; and 

c) The amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues Interim 
Payment Certificate; or after determination of any disputed amount shown in the Final Statement in accordance 
with Sub-Clause 16.2 [Termination by Contractor]. 
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14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the Contractor, in the 
payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 
 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor shall be 
entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period of delay. This 
period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 [Payment], irrespective (in 
the case of its sub-paragraph (b) of the date on which any Interim Payment Certificate is issued. 

 

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate of the 
Central Bank in Kenya of the currency of payment, or if not available, the interbank offered rate, and shall be paid in 
such currency. 

 

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice to any 
other right or remedy. 

14.9 Payment of Retention Money 
 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall be certified 
by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section or part of the Works, 
a proportion of the Retention Money shall be certified and paid. This proportion shall behalf (50%) of the proportion 
calculated by dividing the estimated contract value of the Section or part, by the estimated final Contract Price. 

 

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the Retention 
Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate was issued for a 
Section, a proportion of the second half of the Retention Money shall be certified and paid promptly after the expiry date 
of the Defects Notification Period for the Section. This proportion shall behalf (50%) of the proportion calculated by 
dividing the estimated contract value of the Section by the estimated final Contract Price. 

 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be entitled to 
withhold certification of the estimated cost of this work until it has been executed. 

 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 [Adjustments 
for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the Works and 
the first half of the Retention Money has been certified for payment by the Engineer, the Contractor shall be entitled to 
substitute a Retention Money Security guarantee, in the form annexed to the Special Conditions or in another form 
approved by the Procuring Entity and issued by a reputable bank or financial institution selected by the Contractor, for 
the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days after 
receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 
 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the Architect 
three copies of a Statement at completion with supporting documents, in accordance with Sub- Clause 14.3 [Application 
for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over Certificate 
for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the Contract. 

Estimated amounts shall be shown separately in this Statement at completion. 

 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11 Application for Final Payment Certificate 
 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six copies of a 
draft final statement with supporting documents showing in detail in a form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 
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14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall submit such 
further information as the Architect may reasonably require within 30 days from receipt of said draft and shall make 
such changes in the draft as may be agreed between them. The Contractor shall then prepare and submit to the Architect 
the final statement as agreed. This agreed statement is referred to in these Conditions as the “Final Statement”. 

 

14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft final statement 
which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the Procuring Entity (with a 
copy to the Contractor) an Interim Payment Certificate for the agreed parts of the draft final statement. Thereafter, if 
the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 
[Amicable Settlement], the Contractor shall then prepare and submit to the Procuring Entity (with a copy to the 
Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total of the Final 
Statement represents full and final settlement of all moneys due to the Contractor under or in connection with the 
Contract. This discharge may state that it becomes effective when the Contractor has received the Performance Security 
and the outstanding balance of this total, in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 
 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 [Application for 
Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, to the Procuring Entity and 
to the Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for all sums 
to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity to the Contractor or 
from the Contractor to the Procuring Entity, as the case may be. 

 

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request the Contractor 
to do so. If the Contractor fails to submit an application within a period of 30 days, the Architect shall issue the Final 
Payment Certificate for such amount as he fairly determines to be due. 

14.14 Cessation of Procuring Entity's Liability 
 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with the Contract 
or execution of the Works, except to the extent that the Contractor shall have included an amount expressly for it: 

a) in the Final Statement and also, 

b) (Except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 
Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification obligations, or the 
Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the Procuring Entity. 

 

14.15 Currencies of Payment 
 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment Currencies. If more 
than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to be used 
for calculating the payments, shall be as stated in the Schedule of Payment Currencies, except as otherwise 
agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 [Adjustments for 
Changes in Legislation] shall be made in the applicable currencies and proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for Interim 
Payment Certificates] shall be made in the currencies and proportions specified in sub- paragraph (a) (i) 
above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies and 
proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum was 
expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 
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d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum payable 
by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the balance of this 
amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing on the 
Base Date and determined by the Central Bank of Kenya. 

 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the 
Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract based on 
following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 [Notice 
to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his 
obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial Work], 
within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the Procuring 
Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made against him, 
compounds with his creditors, or carries on business under a receiver, trustee or manager for the benefit of his 
creditors, or if any act is done or event occurs which (under applicable Laws) has a similar effect to any of these 
acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or other thing of 
value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) If any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or indirectly) to any 
person any such induce mentor reward as is described in this sub-paragraph (f). However, lawful inducements and 
rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) Based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the Appendix 
B to these General Conditions, in competing for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the Contractor, 
terminate the Contract and expel the Contractor from the Site. However, in the case of sub- paragraph (e) or (f) or (g) 
or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring Entity, 
under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and other design 
documents made by or for him, to the Engineer. However, the Contractor shall use his best efforts to comply 
immediately with any reasonable instructions included in the notice (i) for the assignment of any subcontract, and (ii) 
for the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do so. The 
Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design documents made 
by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk and cost 
of the Contractor. However, if by this time the Contractor has failed to make a payment due to the Procuring Entity, 
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these items may be sold by the Procuring Entity in order to recover this payment. Any balance of the proceeds shall 
then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken 
effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine the value 
of the Works, Goods and Contractor's Documents, and any other sums due to the Contractor for work executed in 
accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the Procuring 
Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of any defects, 
damages for delay in completion (if any), and all other costs incurred by the Procuring Entity, have been 
established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra costs of 
completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 [Valuation at Date 
of Termination]. After recovering any such losses, damages and extra costs, the Procuring Entity shall pay any 
balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's convenience, by 
giving notice of such termination to the Contractor. The termination shall take effect 30 days after the later of the dates 
on which the Contractor receives this notice or the Procuring Entity returns the Performance Security. The Procuring 
Entity shall not terminate the Contract under this Sub-Clause in order to execute the Works itself or to arrange for the 
Works to be executed by another contractor or to avoid a termination of the Contract by the Contractor under Clause 
16.2 [Termination by Contractor]. After this termination, the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 
[Payment on Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its prevailing 
sanctions. 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or consideration of any 
kind as an inducement or reward for doing or for bearing to door for having done or for borne to do any act in 
relation to the obtaining or execution of this or any other Contract for the Procuring Entity or for showing or for 
bearing to show favor or disfavor to any person in relation to this or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has been paid 
or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is made particulars of 
any such commission and of the terms and conditions of any agreement for the payment there of have been 
disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf (whether with or 
without the knowledge of the Contractor) shall be an offence under the provisions of the Public Procurement and Asset 
Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or Sub-
Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with the works in 
accordance with the program, the Contractor may, after giving not less than 30 days' notice to the Procuring Entity, 
suspend work (or reduce the rate of work) unless and until the Contractor has received the Payment Certificate, 
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reasonable evidence or payment, as the case may be and as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 [Delayed 
Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the relevant 
Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall resume normal working 
as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of work) in 
accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 
Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the relevant 
Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days after the 
expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made (except for deductions 
in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as to 
materially and adversely affect the economic balance of the Contract and/or the ability of the Contractor to perform 
the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged Suspension], 
or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order 
made against him, compounds with his creditors, or carries on business under a receiver, trustee or manager for 
the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has a similar effect 
to any of these acts or events. 

f) The Contractor does not receive the Architect instruction recording the agreement of both Parties on the fulfilment 
of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring Entity, 
terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice terminate the 
Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, under the 
Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for Convenience], 
Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, Payment and Release] has 
taken effect, the Contractor shall promptly: 

a) cease all further work, except for such work as may have been instructed by the Architect for the protection of life 
or property or for the safety of the Works, 

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has received 
payment, and 

c) Remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the Procuring Entity 
shall promptly: 

a) Return the Performance Security to the Contractor, 
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b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], and 

c) Pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this termination. 
 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and expenses) in 
respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or by reason 
of the Contractor's design (if any), the execution and completion of the Works and the remedying of any defects, 
unless attributable to any negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring 
Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage or loss 
arises out of or in the course of or by reason of the Contractor's design (if any), the execution and completion of 
the Works and the remedying of any defects, unless and to the extent that any such damage or loss is attributable 
to any negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, 
their respective agents, or anyone directly or indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their respective 
agents, against and from all claims, damages, losses and expenses (including legal fees and expenses) in respect of (1) 
bodily injury, sickness, disease or death, which is attributable to any negligence, willful act or breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and (2) the matters for which 
liability may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 
[Insurance Against Injury to Persons and Damage to Property], unless and to the extent that any such damage or loss is 
attributable to any negligence, willful actor breach of the Contract by the contractor, the contractor's Personnel, their 
respective agents, or anyone directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement Date until 
the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking Over of the Works and 
Sections]) for the Works, when responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-
Over Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, responsibility for the care 
of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility for the care 
of any work which is outstanding on the date stated in a Taking-Over Certificate, until this outstanding work has been 
completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the Contractor 
is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], the Contractor 
shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and Contractor's Documents 
conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor after a Taking-
Over Certificate has been issued. The Contractor shall also be liable for any loss or damage which occurs after a Taking-
Over Certificate has been issued and which arose from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they directly 
affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's Personnel, 

c) explosive materials, ionizing radiation or contamination by radio-activity, except as may be attributable to the 
Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be specified in the 
Contract, 
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f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the Procuring Entity 
is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced contractor could 
not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the Works, Goods 
or Contractor's Documents, the Contractor shall promptly give notice to the Architect and shall rectify this loss or 
damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall give a further 
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 

(g) Of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, registered 
design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property right relating to the 
Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, the first 
Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging an 
infringement which is or was: 

a) An un avoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works being used by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 

ii) In conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 
Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim which arises 
out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design for which the Contractor 
is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The other Party 
shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other Party (and its Personnel) 
shall not make any admission which might be prejudicial to the indemnifying Party, unless the indemnifying Party failed 
to take over the conduct of any negotiations, litigation or arbitration upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor shall grant a non-exclusive and non-
transferable license to the Procuring Entity under the patent, utility models ,or other intellectual rights owned by the 
contractor or a third party from whom the contract or has received the rights to grant sub-licenses and shall also grant 
to the Procuring Entity a non-exclusive and non-transferable rights (without the rights to sub-license) to use the 
knowhow and other technical information disclosed to the contract or under the contract. Nothing contained here-in 
shall be construed as transferring ownership of any patent, utility model, trademark, design, copy right, know-how or 
other intellectual rights from the contractor or any other third party to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any works, loss of profit, loss of any contractor for any 
indirect or consequential loss or damage which may be suffered by the other Party in connection with the Contract, 
other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; 
Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 
[Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and 
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Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other than under 
Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment and Free- Issue 
Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not 
exceed the sum resulting from the application of a multiplier (less or greater than one) to the Accepted Contract Amount, 
as stated in the Special Conditions of Contract, or (if such multiplier or other sum is not so stated) the Accepted 
Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the defaulting 
Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation and facilities, 
if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor until cessation of 
occupation (where hand-over or cessation of occupation may take place after the date stated in the Taking-Over 
Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care arising from 
any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor shall, at his own cost, 
rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and maintaining 
the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms approved by 
the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties before the date of the Letter 
of Acceptance. This agreement of terms shall take precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in terms 
acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties before the date of 
the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though a separate 
policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, namely in addition 
to the insured specified in this Clause, (i) the Contractor shall act under the policy on behalf of these additional joint 
insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not 
be entitled to receive payments directly from the insurer or to have any other direct dealings with the insurer, and (iii) 
the insuring Party shall require all additional joint insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required to rectify 
the loss or damage. Payments received from insurers shall be used for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 
(calculated from the Commencement Date), submit to the other Party: 
 

a) Evidence that the insurances described in this Clause have been affected, and 

b) Copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and Contractor's 
Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. Whenever evidence 
or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party shall keep 
the insurers informed of any relevant changes to the execution of the Works and ensure that insurance is maintained in 
accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of the other 
Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer shall promptly give 
notice to the other Party. 
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18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain under the 
Contractor fails to provide satisfactory evidence and copies of policies in accordance with this Sub- Clause, the other 
Party may (at its option and without prejudice to any other right or remedy) effect insurance for the relevant coverage 
and pay the premiums due. The insuring Party shall pay the amount of these premiums to the other Party, and the 
Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring Entity, 
under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from the insurers shall be 
borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the insuring Party fails 
to effect and keep in force an insurance which is available and which it is required to effect and maintain under the 
Contract, and the other Party neither approves the omission nor effects insurance for the coverage relevant to this 
default, any moneys which should have been recoverable under this insurance shall be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or Sub- Clause 
20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to the insurance 
referred to Clause 18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not less than the full 
reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. This insurance 
shall be effective from the date by which the evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 
[General Requirements for Insurances], until the date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance Certificate, 
for loss or damage for which the Contractor is liable arising from a cause occurring prior to the issue of the Taking-
Over Certificate, and for loss or damage caused by the Contractor in the course of any other operations (including those 
under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, including 
delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it is being transported 
to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the insurers, 
payments being held or allocated to the Party actually bearing the costs of rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or damage to 
a part of the Works which is attributable to the use or occupation by the Procuring Entity of another part of the 
Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring 
Entity's Risks], excluding (in each case) risks which are not insurable at commercially reasonable terms, with 
deductibles per occurrence of not more than the amount stated in the Special Conditions of Contract (if an amount 
is not so stated, this sub-paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or workmanship 
(but cover shall include any other parts which are lost or damaged as a direct result of this defective 
condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged in order to reinstate any other part of the Works if this other 
part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that the 
Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for the 
Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be available at 
commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the Procuring Entity, with 
supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] to payment of an amount equivalent to such commercially reasonable terms as the Contractor should have 
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expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, 
to have approved the omission under Sub-Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury which may 
occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and Contractor's 
Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), 
which may arise out of the Contractor's performance of the Contract and occurring before the issue of the Performance 
Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions of 
Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions of Contract, 
this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except things 
insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is available at 
commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses (including 
legal fees and expenses) arising from injury, sickness, disease or death of any person employed by the Contractor or any 
other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses and 
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person employed by 
the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude losses and claims to 
the extent that they arise from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are assisting in the 
execution of the Works. For a Subcontractor's employees, the insurance may be effected by the Subcontractor, but the 
Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) Which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, so long 
as conditions (a) to (d) above are satisfied: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, insurrection, military 
or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as may be 
attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, and 
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e) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force Majeure, then 
it shall give notice to the other Party of the event or circumstances constituting the Force Majeure and shall specify the 
obligations, the performance of which is or will be prevented. The notice shall be given within 14 days after the Party 
became aware, or should have become aware, of the relevant event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force Majeure 
prevents it from performing them. 

19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either Party to make 
payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the Contract as 
a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force Majeure of which 
notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay and/ or incurs Cost by reason 
of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 
Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 [Definition 
of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such Cost, including the 
costs of rectifying or replacing the Works and/or Goods damaged or destroyed by Force Majeure, to the extent 
they are not indemnified through the insurance policy referred to in Sub- Clause18.2 [Insurance for Works and 
Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 
or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force majeure on 
terms additional to or broader than those specified in this Clause, such additional or broader force majeure events or 
circumstances shall not excuse the Contractor's non-performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by reason of 
Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], or for multiple periods 
which total more than 140 days due to the same notified Force Majeure, then either Party may give to the other Party a 
notice of termination of the Contract. In this event, the termination shall take effect 7 days after the notice is given, and 
the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's 
Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment Certificate 
which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or of which 
the Contractor is liable to accept delivery: this Plant and Materials shall become the property of (and be at the risk 
of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor shall place the same at the 
Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the Contractor in 
the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of these items 
to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the Works at the 
date of termination. 
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19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the Parties 
(including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either or both Parties to 
fulfil its or their contractual obligations or which, under the law governing the Contract, entitles the Parties to be released 
from further performance of the Contract, then upon notice by either Party to the other Party of such event or 
circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party in respect 
of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable under 
Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been terminated under Sub-
Clause 19.6. 

20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any additional 
payment, under any Clause of these Conditions or otherwise in connection with the Contract, the Contractor shall give 
Notice to the Engineer, describing the event or circumstance giving rise to the claim. The notice shall be given as soon 
as practicable, and not later than 30 days after the Contractor became aware, or should have become aware, of the event 
or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not be 
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be discharged from 
all liability in connection with the claim. Otherwise, the following provisions of this Sub-Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting particulars for 
the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on the Site 
or at another location acceptable to the Engineer. Without admitting the Procuring Entity's liability, the Architect may, 
after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or instruct the Contractor to keep 
further contemporary records. The Contractor shall permit the Architect to inspect all these records and shall (if 
instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or circumstance giving 
rise to the claim, or within such other period as may be proposed by the Contractor and approved by the Engineer, the 
Contractor shall send to the Architect fully detailed claim which includes full supporting particulars of the basis of the 
claim and of the extension of time and/ or additional payment claimed. If the event or circumstance giving rise to the 
claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ or amount 
claimed, and such further particulars as the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the event or 
circumstance, or within such other period as may be proposed by the Contractor and approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or within such 
other period as may be proposed by the Architect and approved by the Contractor, the Architect shall respond with 
approval, or with disapproval and detailed comments. He may also request any necessary further particulars but shall 
nevertheless give his response on the principles of the claim within the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after its expiry) 
in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional payment (if any) to 
which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably substantiated as 
due under the relevant provision of the Contract. Unless and until the particulars supplied are sufficient to substantiate 
the whole of the claim, the Contractor shall only be entitled to payment for such part of the claim as he has been able to 
substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that the claim 
is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in accordance with 
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Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a claim. If the 
Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension of time and/ or 
additional payment shall take account of the extent (if any) to which the failure has prevented or prejudiced proper 
investigation of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 20.3. 

20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or otherwise 
in connection with the Contract, and/or to any extension of the Defects Notification Period, the Procuring Entity or the 
Architect shall give notice and particulars to the Contractor. However, notice is not required for payments due under 
Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue 
Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became aware, or 
should have become aware, of the event or circumstances giving rise to the claim. A notice relating to any extension of 
the Defects Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the amount and/or 
extension to which the Procuring Entity considers itself to be entitled in connection with the Contract. The Architect 
shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if any) 
which the Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) the extension (if any) of the Defects 
Notification Period in accordance with Sub-Clause 11.3 [Extension of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring Entity shall 
only be entitled to set off against or make any deduction from an amount certified in a Payment Certificate, or to 
otherwise claim against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a claim in 
accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days from the day on which a 
notice of a claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical 
completion of the Works or abandonment of the Works or termination of the Contract by either party: 

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the Works or 

termination or alleged termination of the Contract, unless the Procuring Entity and the Contractor agree otherwise 
in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in 
accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has not been 
given by the applying party within ninety days of the occurrence or discovery of the matter or issue giving rise to the 
dispute. 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not commence 
unless an attempt has in the first instance been made by the parties to settle such claim or dispute amicably with or 
without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such measurements, 
computations, tests or valuations as May in his opinion be desirable in order to determine the rights of the parties and 
assess and a ward any sums which ought to have been the subject of or included in any certificate. 
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20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and revise any 
certificate, opinion, decision, requirement or notice and to determine all matters in dispute which shall be submitted to 
him in the same manner as if no such certificate, opinion, decision require mentor notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, opinion 
or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the Parties and the 
Architect from being called as a witness and giving evidence before the arbitrators on any matter whatsoever relevant 
to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and the 
Architect shall not be altered by reason of any arbitration being conducted during the progress of the Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the Parties 
when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this remuneration. 

20.6 Arbitration with National Contractors 
20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the Arbitration 

Laws of Kenya.  In case of any claim or dispute, such claim or dispute shall be notified in writing by either party to the 
other with a request to submit it to arbitration and to concur in the appointment of an Arbitrator within thirty days of 
the notice. The dispute shall be referred to the arbitration and final decision of a person to be agreed between the parties. 
Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 
applying party, by the Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United Nations 
Commission on International Trade Law (UNCITRAL); or with proceedings administered by the International Chamber 
of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or more arbitrators appointed in 
accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the language 
for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which offers 
a neutral venue for the conduct of national and international arbitration with commitment to providing institutional 
support to the arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may, without 
prejudice to any other rights it may have, refer the matter to a competent court of law. 

20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they otherwise 
agree; and 

1.1.2 The Procuring Entity shall pay the Contractor any monies due the Contractor.  

Section IX - Special Conditions of Contract 
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The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions herein shall prevail over 
those in the GCC. 

 

 

Conditions Sub-Clause Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 

Heading Chuka University, P.O. BOX 109-60400, CHUKA 

Name and Reference No. of the 

Contract 

 

Heading 

and 1.1 
Proposed Repainting works to Science Complex 

Building 

Tender no. …………………………………… 

Engineers Name and address Heading 

and 3.1.1 
Chuka University Quantity Surveyor 

Contractor’s Representative’s 

name 

4.3.1 Name to be agreed during contract signing 

Key Personnel names  16.9.1 Name to be agreed during contract signing 

Time for Completion 1.1. 16 weeks from date of contract signing  

Defects Notification Period 1.1 30 days  

Sections 1.1 N/A 

Electronic transmission systems 1.3 N/A 

Time for the Parties entering 

into a Contract Agreement 

1.6 Within 30days 

Commencement Date 8.1.1 To be agreed 

Time for access to the Site 2.1.1 No earlier than the Commencement Date, and not later than 

Seven (7) days after Commencement Date 

Architect Duties and Authority 3.1.6 (b) (ii)  Any variations resulting in an increase of the Accepted 

Contract Amount shall require approval of the Procuring 

Entity.  

Performance Security 4.2.1 The performance security will be in the form of a Bank 

Guarantee in the amount(s) of Five (5) percent of the 

Accepted Contract Amount and in the same currency (ies) 

of the Accepted Contract Amount. 

Normal working hours 6.5 8.00 AM to 5.00 PM 

Delay damages for the Works 8.7 & 

14.15(b)  

KES 1000 Per week or part thereof. 

Maximum amount of delay 

damages 

8.7.1 2% of the final Contract Price.  

Provisional Sums 13.6. (b)(ii) Percentage of adjustment to be determined during tender 

evaluation 

Adjustments for Changes in 

Cost 

13.9 Not applicable. This is a fixed price contract 

 

Total advance payment  14.2.1 Not applicable 

Repayment amortization rate of 

advance payment  

14.2.5 (b) Not applicable 

 

Percentage of Retention 14.3.2 (c) 10% 

Limit of Retention Money 14.3.2 (c) 10% of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(i) 

Not applicable 

 

14.5.3(c)(i) Not applicable 

 

Minimum Amount of Interim 

Payment Certificates 

14.6.2 Not applicable 
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Conditions Sub-Clause Data 

Publishing source of 

commercial interest rates for 

financial charges in case of 

delayed payment 

14.8 Period of honouring payment certificate will be 60 days. 

Central Bank of Kenya Base lending rate (per annum) 

applied over the delayed time. 

Maximum total liability of the 

Contractor to the Procuring 

Entity  

17.6.2 The product of 50% times the Accepted Contract Amount, 

 

Periods for submission of 

insurance: 

18.1.6  

a. evidence of insurance.  30 days from commencement date 

b. relevant policies  30 days from commencement date 

Maximum amount of 

deductibles for insurance of the 

Procuring Entity's risks 

18.2.4 (d) KES 1,000,000 

Minimum amount of third-party 

insurance 

18.3.2 5,000,000 

Settlement of disputes  20 Replace the words arbitration with Law court    
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Clause Description KES 

 

 

PRICING CONDITIONS OF CONTRACT  

1 General provisions  

2 Procuring entity  

3 The Engineer  

4 The Contractor  

5 Nominated subcontractors  

6 Staff and labour  

7 Plant, Materials and Workmanship  

8 Commencement, delays and suspension  

9 Tests on completion  

10 Procuring Entity taking over  

11 Defects liability  

12 Measurement and evaluation  

13 Variations and adjustments  

14 Contract price and payment  

15 Termination by Procuring Entity  

16 Suspension and termination by the contractor  

17 Risk and responsibility  

18 Insurance  

19 Force majeure  

20 Settlement of claims and disputes  

 Total to Grand summary  

 


