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Amount
Kshs

Item
No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

BILLS OF QUANTITIES
Supplied as part of the contract for the Construction and Completion of the Proposed Main Library 
Complex for Chuka University.

Prepared and issued by :-

Impetus Cost Consultant Limited
Project Quantity Surveys 
P. O. Box 22006 - 00100,
NAIROBI.

The Contract for the above works entered into on the ............................ day of ................…….
year ……….…., by the undersigned parties refers to these Bills of Quantities consisting of those pages 
numbered on the index page ( ii ) which shall be read and construed as part of the said  contract.

Signed ( Employer) .........................................................…...

Date ...............................................................

...............................................................
( authorised signatory )

Signed (Contractor) .........................................................…...

Date ................................................................

...............................................................
( authorised signatory )

SIGNATURE PAGE
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Amount
Kshs

Item
No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

1. The method of measurement of completed work for payment shall be in accordance with 
Standard Method of Measurement for Buiding Works (SMM)

The Site is situated in Ndagani area 2 km from Chuka Town. It is approximately 170 
Kilometers from Nairobi. Access to the site shall be through Nairobi – Chuka which is an 
existing public road. Any damage caused to the surfaces of this road shall be made good at 
the Contractor's expense. The Contractor shall visit the site and acquaint itself with its 
nature and position, the nature of the ground, substrata and other local conditions, positions 
of existing power, water and other services, access roads or any other limitations that might 
affect his cost or progress. No claim for extras shall be considered on account of lack of 
knowledge in this respect.

2. The Contractor shall obtain the Architect's approval on the siting of all temporary 
buildings, spoil heaps, temporary access path, and storage of materials. The Contractor 
shall also obtain the Architect approval and direction regarding the use of any materials 
found on the Site.

3. The drawings used in the preparation of these Bills of Quantities can be inspected at the 
offices of the Procuring Entityor Procuring Entity's Representative during normal working 
hours. Two sets of the Working Drawings shall be provided to the contractor but 
additional copies shall be provided at a cost to be determined by the Engineer.

4. The Contractor shall allow for the payment of all bank charges in connection with the 
procurement of Bank Guarantees and stamp charges in connection with this contract 
Agreement.

5. The Contractor shall carry out the various sections of the Works in such an order as the 
Architect May direct. The Procuring Entity reserves the right to occupy the Works by 
sections on completion provided that such occupation is considered to be both practical 
and reasonable and will not interfere with the Works. The Contractor shall allow any costs 
associated with such occupation.

6. The main Contractor will be fully responsible for paying his Sub-Contractor but the 
Procuring Entity reserves the right in very exceptional circumstances to make such 
payments direct in the interests of the project where the completion thereof might be 
jeopardized by any dispute or vicariousness between the Contractor and the Sub- 
Contractor involve.

7. The Contractor shall complete and deliver the Works in the period inserted in the Form of 
Tender as his time for completion of the Works from the date for Possession, to be agreed 
with the Engineer. The Contract Period is presumed to have been calculated making due 
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with the Engineer. The Contract Period is presumed to have been calculated making due 
allowance for seasonal inclement weather conditions. Noclaimfor extension of time due to 
the normal in clement weather for this area shall be entertained.

8. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a 
Programme and Progress Chart setting out the order in which the Works are to be carried 
out, with the appropriate dates there of. This Chart shall be agreed with the Architect and 
no deviation from the order set out in it will be permitted without the written consent of 
the Engineer. The Contractor will be responsible for arranging the above programme with 
all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying 
out this exercise, and for updating it as required.

9. The Contractor shall submit to the Architect on the first day of each week or such longer 
period as the Architect from time to time direct, a Progress Report and any information for 
the proceeding period, showing the progress during the period and the up-to-date 
cumulative progresson all important items of each section or portion of the Works.

10. The Contractor shall arrange for photographs of the Site to be taken by a professional 
photographer approved by the Engineer.The Photographs shall provide a record of the Site 
and adjacent are as prior to the commencement of the Works and shall cover such portion 
of the works in progress and completion as the Architect shall direct. All prints shall be 
full plate size, unmounted, and marked on the reverse side with the date of exposure, 
identification reference and brief description. The copyright of all photographs shall be 
vested in the Procuring Entity. The negatives and four prints from each negative shall be 
delivered to the Architect within two weeks of exposure.

11. Figured dimensions are to be followed in preference to dimensions scaled from the 
Drawings, but whenever possible dimensions are to be taken on the Site or from the 
buildings. Before any work is commenced by Sub- Contractors or Specialist Firms, 
dimensions must be checked on the site comparable dimensions shown on the drawings. 
The Contractor shall be responsible for the accuracy of such dimensions.

12. Prior to commencement of any work the Contractor is to ascertain from the relevant 
Authorities the exact position, depth and level of all existing electric cables, waterpipes or 
other services in the are aand he shall make whatever provisions may be required by the 
Authorities concerned for the support and protection of such services. Any damage or 
disturbance caused to any services shall be reported immediately to the Architect and the 
relevant Authority and shall be made good to their satisfaction at the Contractor's expense. 
Where appropriate the Contractor shall open up the ground in advance of the main work 
by hand digging if necessary, to locate precisely the position and details of the services 
which are likely to affect his operations.
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13. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to 
and from the site of the proposed works, at such hours and by such route as are permitted 
by the Authorities.

14. The Contractor will be required to make good, at his own expense and damage he may 
cause to the present road surface and pavements within or beyond the boundary of the 
Site, during the period of the works. All existing paths, storm water channels, etc., that 
may be destroyed or damaged during the progress of the Works shall be reinstated by the 
Contractor to the satisfaction of the Engineer.

15. The Contractor is to allow for complying with all instructions and regulations of the Police 
Authorities.

16. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, 
acid or alkaline substance in solution. The Contractor shall provide at his own risk and 
cost all water for use in connection with the Works, (including works of sub–contractors). 
If need be, he shall liaise with the Local Water Authority for the installation of a separate 
meter for all water used by him throughout the Contract and pay all cost and fees in 
connection therewith. He shall also provide temporary storage tanks and tubing, etc., as 
may be necessary, and clear away at completion.

17. The Contractor shall provide all artificial lighting and power for his own use on the Works, 
(including Sub – Contractor's) including all temporary connections, wiring, fittings, etc., 
and clearing away on completion. The Contractor shall pay all fees and obtain all permits 
in connection there with.

18. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or 
Representative, competent and experienced in the kind of work involved, who shall giveh 
is whole time to the superintendence of the works. (Including works of sub – contractors). 
Such Agent or Representative shall receive on behalf of the Contractordirections and 
instruction from the Engineer, and such directions and instructions shall be deemed to be 
given to the contractor in accordance with the Conditions of Contract. The Agent shall not 
be replaced without the specific approval of the Engineer.

19. The Contractor shall ensure that the safety of his work people and all authorized visitors to 
the site are protected at all times. In particular, there shall be the proper provision of 
guard–rails to scaffolding, protection against falling materials, tools on site, dust, nail and 
other sharp objects. The site shall be kept tidy and clear of dangerous rubbish. The 
Architect shall be empowered to suspend work on site should it be considered this 
condition is not being observed and no claim arising from such suspension will be 
allowed.
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20. The are as available to the Contractor for workyards, offices and other facilities shall be 
directed by the Architect and any existing features to remain shall be protected from 
damage throughout the Contract Period and handed back in good condition when they are 
vacated at the end of the Contract. If additional areas are required, the 
contractorshallsourcethenatowncost.

21. The Contractor shall give the Architect reasonable notice of the intention to set out or take 
levels for any part of the Works so that arrangements may be made for checking the work. 
The accuracy of setting out and leveling shall be within the tolerances specified in the 
Specifications or on the Drawings. The checking of setting out or leveling by the Architect 
shall not relieve the Contractor of his duties or responsibilities under the Contract.

22. The Contractor must take steps necessary to safe guard and shall beheld fully responsible 
for any damage caused to existingand adjacent property, including buildings that are not a 
subject of demolition. He shall make good at his own cost damage to persons and property 
caused there on, and he shall indemnify the Procuring Entity against any loss or claim that 
may arise.

23. The Contractor shall take such steps and exercise such care and diligence as to minimize 
nuisance arising from dust, noise or any other cause to the occupiers of the existing and 
adjacent property. He must provide such temporary and special screens and tarpaulins or 
gummy bags, hoarding, barriers, warning signs etc. as he considers necessary and 
sufficient for the protection of the existing and adjacent property and or prevention of 
nuisance etc. as directed by Engineer.

24. The Contractors attention is drawn to the standards levy order which was amended on 
15thOctober 1998.Legal notice No.154 of 1998. The Contractor is required to pay a 
monthly level of 0.2% of his factory price of construction works with effect from January 
1999. Tenderer shall allow for this in the build-upo f his rates.

25. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, 
accommodation and other temporary buildings for the use of the contractor and sub-
contractors, including lighting furniture equipment and attendance.

26. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor 
camps shall be complete with sanitary accommodation and fencing gates.

27. The Contractor must provide the necessary toilet facilities to the requirement and 
satisfaction of the Health Authorities and maintain the same in a thoroughly clean and 
sanitary condition and pay all conservancy fees during the period of the Works and 
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sanitary condition and pay all conservancy fees during the period of the Works and 
remove when no longer required.

28. The Contractor shall provide at his own risk and cost all watching and lighting as 
necessary to safeguard the Works, Plant and materials against damage and theft.

29. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools 
and appliances of every description for the due and satisfactory completion of the Works 
and shall remove the same on completion. All such plant, tools and equipment shall 
comply with all regulations in force throughout the period of the Contract and shall be 
altered or adopted during the Contract period as may be necessary to comply with any 
amendments in or additions to such regulations.

30. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for 
the due performance of the works, including Sub-Contract Works, provide special 
scaffolding as required by Sub-Contractors, alter and adopt all scaffolding as and when 
required during the Works, and remove on completion. No scaffolding is measured here in 
after and the Contractor must allow in his rates for this.

31. The Contractor shall take all necessary precautions such as temporary fencing, hoarding 
fans, planked foot ways, guard–rails gantries screen, etc., for the safe custody of the 
Works, materials and public protection and adjacent properties.

32. Cover up all and protect from damage, including damage from in clement weather, all 
finished work and unfixed materials, including that of Sub-Contractors, etc., to the 
satisfaction of the Architect until the completion of the Contract.

33. The Contractor shall, after completion of the works, at his own expense, remove and clear 
away all surplus excavated demolition materials, plant, rubbish and unused materials and 
shall leave the whole of the Site and Works in a clean and tidy state to the satisfaction of 
the Engineer, sheds, camps, etc. Particular care shall be taken to leave clean all floors and 
windows and tore move all paint and cement all rubbish and dirt as it accumulates. The 
Contractor is to find his own dump and shall pay all charges in connection there with.

34. Concrete test cubes shall be prepared in a set of three, as described including testing fees, 
labor and materials, making molds, transport, handling, etc. Allow in your rates for 
making at least four cubes on each occasion, from different batches; the concrete being 
taken from the point of deposit.

35. The Contractors hall furnish at the earliest possible opportunity before work commences, 
and at his own cost, any samples of materials and workmanship that may be called for by 
the Architect for the approval or rejection, and any further samples in the case of rejection, 
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the Architect for the approval or rejection, and any further samples in the case of rejection, 
until such samples are approved by the Engineer. Such samples, when approved, shall be 
the minimum standard for the work to which they apply. The proceduref or submitting 
samples of materials for testing or approval and the method of marking for identification 
shall be as laid down by the Engineer.The Contractor shall allow in his Tender for such 
samples and tests, including those in connection with his Sub-Contractors work.

36. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on 
withholding tax on contractual payment section 35(7)(i)(ii) which became effective on 1st 

July 2000. A 3% withholding tax will be applicable to all in terim payments exceeding 
Kshs……................……. for work done in respect of building or civil works. The 
contractor shall allow for any costs arising resulting there from in the build-up of rates.

37. Blasting will only be allowed with the express permission of the Architect in writing. All 
blasting operations shall be carried out at the Contractor's sole risk and cost, in accordance 
with any Government regulations in force for the time being, and any special regulations 
laid down by the Architect governing the use and storage of explosives.

38. The National Construction Authority is a state corporation established under the national 
construction authority Act No.14 of 2011. The broad Mandate of the Authority is to over 
see the construction industry and coordinate its development. The National Construction 
Authority Regulations 2014 with an effective date of 6thJune 2014, regulation 25, - Allow 
0.5% of the tender sum/contract sum for construction levy.

39. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in 
all contracts for construction services. The tenderer is also drawn to VAT Act Cap 476 
clause 19(9). The tenderer must allow for VAT 1.19 as instructed else where.

40. The contractor shall allow and pay for all insurance to cover risks and indemnities 
required Items 17 and 18 of the Conditions of contract and also specified in the Special 
Conditions of Contract.
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INSTRUCTION TO TENDERERS

GENERAL PROVISIONS 

1.0 The Procuring Entity as defined in the Appendix to Conditions of Contract invites 
tenders for Works Contract as described in the tender documents. The name, 
identification, and number of lots (contracts) of this Tender Document are specified 
in the TDS.

1.1 Throughout this tendering document:

a) The term “inwriting” means communicated in written form (e.g. by mail, e-
mail, fax, including if specified in the TDS, distributed or received through the 
electronic-procurement system used by the Procuring Entity) with proof of 
receipt;

b) if the context so requires, “singular” means “plural” and vice versa;

c) “Day” means calendar day, unless otherwise specified as “Business 
Day”. A Business Day is any day that is an official working day of 
the Procuring Entity. It excludes official public holidays.

1.0 Scope of tender
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2.0 The Procuring Entity requires compliance with the provisions of the Public 
Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not to engage 
in corruption”. The tender submitted by a person shall include a declaration that the 
person shall not engage in any corrupt or fraudulent practice and a declaration that 
the person or his or her sub-contractors are not debarred from participating in public 
procurement proceedings.

2.1 The Procuring Entity requires compliance with the provisions of the Competition 
Act 2010, regarding collusive practices in contracting. Any tenderer found to have 
engaged in collusive conduct shall be disqualified and criminal and/or civil 
sanctions may be imposed. To this effect, Tenders shall be required to complete and 
sign the “Certificate of Independent Tender Determination” annexed to the Form of 
Tender.

2.2 Tenderers shall permit and shall cause their agents (whether declared or not), 
subcontractors, sub-consultants, service providers, suppliers, and their personnel, to 
permit the Procuring Entity to inspect all accounts, records and other documents 
relating to any initial selection process, pre-qualification process, tender submission, 
proposal submission, and contract performance (in the case of award), and to have 
them audited by auditors appointed by the Procuring Entity.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process 
require that the firms or their Affiliates competing for a specific assignment do not 
derive a competitive advantage from having provided consulting services related to 
this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 
make available to all the firms together with this tender document all in formation 
that would in that respect give such firm any unfair competitive advantage over 
competing firms.

2.0 Fraud and corruption

3.0 A Tenderer may be a firm that is a private entity, a state-owned enterprise or 
institution subject to ITT 3.8, or an individual or any combination of such entities in 
the form of a joint venture (JV) under an existing agree mentor with the intent to 
enter in to such an agreement supported by a letter of intent. In the case of a joint 

3.0 Eligible tenderers
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enter in to such an agreement supported by a letter of intent. In the case of a joint 
venture, all members shall be jointly and severally liable for the execution of the 
entire Contract in accordance with the Contract terms. The JV shall nominate a 
Representative who shall have the authority to conduct all business for and on 
behalf of any and all the members of the JV during the tendering process and, in the 
event the JV is awarded the Contract, during contract execution. Members of a joint 
venture may not also make an individual tender, be a subcontractor in a separate 
tender or be part of another joint venture for the purposes of the same Tender. The 
maximum number of JV members shall be specified in the TDS.

3.1 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or 
Sister. Child, Parent, Brother or Sister of a Spouse, their business associates or 
agents and firms/organizations in which they have a substantial or controlling 
interest shall not be eligible to tender or be awarded a contract. Public Officers are 
also not allowed to participate in any procurement proceedings.

3.2 A Tenderer shall not have a conflict of interest. Any tenderer found to have a 
conflict of interest shall be disqualified. A tenderer may be considered to have a 
conflict of interest for the purpose of this tendering process, if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with an other 
tenderer;

b) Receives or has received any director indirect subsidy from another tenderer;

c) Has the same legal representative as an other tenderer;

d) Has a relationship with another tenderer, directly or through common third parties, 
that puts it in a position to influence the tender of an other tenderer, or influence the 
decisions of the Procuring Entity regarding this tendering process;

e) Any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the goods or works that are the subject of the tender;

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring 
Entity as a consultant for Contract implementation;

g) Would be providing goods, works, or non-consulting services resulting from or 
directly related to consulting services for the preparation or implementation of the 
contract specified in this Tender Document;

h) Has a close business or personal relationship with senior management or 
professional staff of the Procuring Entity who has the ability to influence the 
bidding process and:

i) Are directly or indirectly involved in the preparation of the Tender document 
or specifications of the Contract, and/or the Tender evaluation process of such 
contract; or
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ii) May be involved in the implementation or supervision of such Contract unless 
the conflicts temming from such relationship has been resolved in a manner 
acceptable to the Procuring Entity throughout the tendering process and 
execution of the Contract.

3.3 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent 
practice. A tenderer that is proven to have been involved in any of these practices 
shall be automatically disqualified

3.4 A Tenderer (either individually or as a JV member) shall not participate in more 
than one Tender, except for permitted alternative tenders. This includes 
participation as a subcontractor in other Tenders. Such participation shall result in 
the disqualification of all Tenders in which the firm is involved. Members of a joint 
venture may not also make an individual tender, be a sub-contractor in a separate 
tender or be part of another joint venture for the purposes of the same Tender. A 
firm that is not a tenderer or a JV member may participate as a subcontractor in 
more than one tender.

3.5 A Tenderer may have the nationality of any country, subject to the restrictions 
pursuant to ITT3.9. ATenderer shall be deemed to have the nationality of a country 
if the Tenderer is constituted, incorporated or registered in and operates in 
conformity with the provisions of the laws of that country, as evidenced by its 
articles of incorporation (or equivalent documents of constitution or association) 
and its registration documents, as the case may be. This criterion also shall apply to 
the determination of the nationality of proposed sub-contractors or sub-consultants 
for any part of the Contract including related Services.

3.6 A Tenderer that has been debarred from participating in public procurement shall be 
ineligible to tender or be awarded a contract. The list of debarred firms and 
individuals is available from the website of PPRA www.ppra.go.ke.

3.7 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be 
eligible to tender and be awarded Contract(s) only if it is determined by the 
Procuring Entity to meet the following conditions, i.e. if it is:

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget 
support from any public entity or Government, and;

(iii) operating under commercial law and vested with legal rights and liabilities similar 
to any commercial 
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.
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3.8 Firms and individuals shall be ineligible if their countries of origin are:

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that 
country;

(b) byanactofcompliancewith a decision of the United Nations Security Council taken 
under Chapter VII of theCharterof the United Nations, Kenya prohibits any import 
of goods or contracting of works or services from that country, or any payments to 
any country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the 
Procuring Entity, as the Procuring Entity shall reasonably request.

3.9 Foreign tenderers are required to source at least forty (40%) percent of their 
contract inputs (in supplies, local sub-contracts and labor) from citizen suppliers and 
contractors. To this end, a foreign tenderer shall provide in its tender documentary 
evidence that this requirement is met. Foreign tenderers not meeting this criterion 
will be automatically disqualified. Information required to enable the Procuring 
Entity determine if this condition is met shall be provided for this purpose in 
“SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”.

3.10 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign 
tenderer, If it is registered in Kenya and has less than 51 percent ownership by 
nationals of Kenya and if it does not subcontract to foreign firms or individuals 
more than 10 percent of the contract price, excluding provisional sums. JVs are 
considered as foreign tenderers if the individual member firms registered in Kenya 
have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract 
to foreign firms more than 10 percent of the contract price, excluding provisional 
sums.

3.11 The National Construction Authority Act of Kenya requires that all local and 
foreign contractors be registered with the National Construction Authority and be 
issued with a Registration Certificate before they can undertake any construction 
works in Kenya. Registration shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A selected tenderer shall be given 
opportunity to register before such award and signature of contract. Application for 
registration with National Construction Authority may be accessed from the website 
www.nca.go.ke.

3.12 The Competition Act of Kenya requires that firms wishing to tender as Joint 
Venture undertakings which may prevent, distort or lessen competition in provision 
of services are prohibited unless they are exempt in accordance with the provisions 
of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for 
tender, but it shall be a condition of contract award and signature. A JV tenderer 
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tender, but it shall be a condition of contract award and signature. A JV tenderer 
shall be given opportunity to seek such exemption as a condition of award and 
signature of contract. Application for exemption from the Competition Authority of 
Kenya may be accessed from the website www.cak.go.ke.

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having 
fulfilled his/her tax obligations by producing valid tax compliance certificate or tax 
exemption certificate issued by the Kenya Revenue Authority.

4.0 Goods, equipment and services to be supplied under the Contract may have their 
origin in any country that is not ineligible under ITT 3.9. At the Procuring Entity's 
request, Tenderers may be required to provide evidence of the origin of Goods, 
equipment and services.

4.1 Any goods, works and production processes with characteristics that have been 
declared by the relevant national environmental protection agency or by other 
competent authority as harmful to human beings and to the environment shall not be 
eligible for procurement.

4.0 Eligible goods, equipment, and services
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5.0 The tenderer shall bear all costs associated with the preparation and submission of 
his/her tender, and the Procuring Entity will in no case be responsible or liable for 
those costs.

5.1 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and 
examine and inspect the Site of the Works and its surroundings and obtain all 
information that may be necessary for preparing the tender and entering into a 
contract for construction of the Works. The costs of visiting the Site shall beat the 
tenderer's own expense.

5.2 The Tenderer and any of its personnel or agents will be granted permission by the 
Procuring Entity to enter upon its premises and lands for the purpose of such visit. 
The Tenderer shall indemnify the Procuring Entity again stall liability arising from 
death or personal injury, loss of or damage to property, and any other losses and 
expenses incurred as a result of the examination and inspection.

5.3 The tenderer shall provide in the Form of Tender and Qualification Information, a 
preliminary description of the proposed work method and schedule, including 
charts, as necessary or required.

5.0 Tenderer's responsibilities

CONTENTS OF TENDER DOCUMENTS
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6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections 
specified below, and which should be read in conjunction with any Addenda 
issued in accordance with ITT 10.

PART 1: Tendering Procedures 
Section I – Instructions toTenderers 
Section II – Tender Data Sheet (TDS)
Section III- Evaluation and Qualification Criteria 
Section IV – Tendering Forms

PART 2: Works' Requirements Section V - Bills of Quantities Section VI - 
Specifications Section VII - Drawings

PART 3: Conditions of Contract and Contract Forms
Section VIII - General Conditions (GCC) 
Section IX - Special Conditions of Contract 
Section X- Contract Forms

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the 
Contract documents. Unless obtained directly from the Procuring Entity, the 
Procuring Entity is not responsible for the completeness of the Tender document, 
responses to requests for clarification, the minutes of a pre-arranged site visit and 
those of the pre-Tender meeting (if any), or Addenda to the Tender document in 
accordance with ITT 10. Incase of any contradiction, documents obtained directly 

from the Procuring Entity shall prevail.

6.3 The Tenderer is expected to examine all instructions, forms, terms, and 
specifications in the Tender Document and to furnish with its Tender all 
information and documentation as is required by the Tender document.

6.0 Sections of Tender Document

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the 
Procuring Entity in writing at the Procuring Entity's address specified in the TDS or 
raise its enquiries during the pre-Tender meeting if provided for in accordance with 
ITT 7.2. The Procuring Entity will respond in writing to any request for 
clarification, provided that such request is received no later than the period specified 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting
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clarification, provided that such request is received no later than the period specified 
in the TDS prior to the deadline for submission of tenders. The Procuring Entity 
shall forward copies of its response to all tenderers who have acquired the Tender 
documents in accordance with ITT 7.4, including a description of the inquiry but 
without identifying its source. If so specified in the TDS, the Procuring Entity shall 
also promptly publish its response at the web page identified in the TDS. Should the 
clarification result in changes to the essential elements of the Tender Documents, 
the Procuring Entity shall amend the Tender Documents following the procedure 
under ITT 8 and ITT 22.2.

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit 
and examine and inspect the site(s) of the required contracts and obtain all 
information that may be necessary for preparing a tender. The costs of visiting the 
Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in 
the TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, when 
and where. The Tenderer's designated representative is invited to attend a pre-
arranged site visit and a pre-tender meeting, as the case may be. The purpose of the 
site visit and the pre-tender meeting will be to clarify issues and to answer questions 
on any matter that may be raised at that stage.

 
7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring 

Entity not later than the period specified in the TDS before the meeting.

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, 
including the text of the questions asked by Tenderers and the responses given, 
together with any responses prepared after the meeting, will be transmitted promptly 
to all Tenderers who have acquired the Tender Documents. Minutes shall not identify 
the source of the questions asked.

7.5 TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes 
of the pre-arranged site visit and those of the pre-tender meeting at the web page 
identified in the TDS. Any modification to the Tender Documents that may become 
necessary as a result of the pre-arranged site visit and those of the pre-tender 
meeting shall be made by the Procuring Entity exclusively through the issue of an 
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender 
meeting. Non-attendance at the pre-arranged site visit and the pre-tender meeting 
will not be a cause for disqualification of a Tenderer.
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8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity 
may amend the Tender Documents by issuing addenda.

8.2 Any addendum issued shall be part of the Tender Documents and shall be 
communicated in writing to all who have obtained the Tender Documents from 
the Procuring Entity. The Procuring Entity shall also promptly publish the 
addendum on the Procuring Entity's website in accordance with ITT 7.5.

8.3 To give Tenderers reasonable time in which to take an addendum into account in 
preparing their Tenders, the Procuring Entity should extend the dead line for the 
submission of Tenders, pursuant to ITT 22.2.

8.0 Amendment of Tender Documents

PREPARATION OF TENDERS

The Tenderer shall bear all costs associated with the preparation and submission of 
its Tender, and the Procuring Entity shall not be responsible or liable for those 
costs, regardless of the conduct or outcome of the tendering process.

9.0 Cost of Tendering

The Tender, as well as all correspondence and documents relating to the tender 
exchanged by the tenderer and the Procuring Entity, shall be written in the English 
Language. Supporting documents and printed literature that are part of the Tender 
may be in another language provided they are accompanied by an accurate and 
notarized translation of the relevant passages into the English Language, in which 
case, for purposes of interpretation of the Tender, such translation shall govern.

10.0 Language of Tender
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11.0 The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12
and ITT 14;

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender 
to commit the Tenderer, in accordancewithITT20.3;

f) Qualifications: documentary evidence in accordance with ITT 17 
establishing the Tenderer's qualifications to per form the Contract if its 
Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;

h) Any other document required in the TDS.

11.1 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall 
include a copy of the Joint Venture Agreement entered into by all members. 
Alternatively, a letter of intent to execute a Joint Venture Agreement in the event 
of a successful Tender shall be signed by all members and submitted with the 
Tender, together with a copy of the proposed JV Agreement. Change of 
membership and conditions of the JV prior to contract signature will render the 
tenderliable for disqualification.

11.0 Documents Comprising the Tender
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12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared 
using the relevant forms furnished in Section IV, Tendering Forms. The forms must be 
completed with out any alterations to the text, and no substitutes shall be accepted 
except as provided under ITT 20.3. All blank spaces shall be filled in with the 
information requested. The Tenderer shall chronologically serialize all pages of the 
tender documents submitted.

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and 
gratuities, if any, paid or to be paid to agents or any other party relating to this Tender.

12.0 Form of Tender and Schedules
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13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

13.2 When alternative times for completion are explicitly invited, a statement to that 
effect will be included in the TDS, and the method of evaluating different 
alternative times for completion will be described in Section III, Evaluation and 
Qualification Criteria.

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical 
alternatives to the requirements of the Tender Documents must first price the 
Procuring Entity's design as described in the Tender Documents and shall further 
provide all information necessary for a complete evaluation of the alternative by the 
Procuring Entity, including drawings, design calculations, technical specifications, 
breakdown of prices, and proposed construction methodology and other relevant 
details. Only the technical alternatives, if any, of the Tenderer with the Winning 
Tender conforming to the basic technical requirements shall be considered by the 
Procuring Entity.

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical 
solutions for specified parts of the Works, and such parts will be identified in the 
TDS, as will the method for their evaluating, and described in Section VII, Works' 
Requirements.

13. Alternative Tenders

14.0 The prices and discounts (including any price reduction) quoted by the Tenderer in 
the Form of Tender and in the Billof Quantities shall conform to the requirements 
specified below.

14.1 The Tenderer shall fill in rates and prices for all items of the Works described in the 
Bill of Quantities. Items against which no rate or price is entered by the Tenderer 
shall be deemed covered by the rates for other items in the Bill of Quantities and 
will not be paid for separately by the Procuring Entity. An item not listed in the 
priced Bill of Quantities shall be assumed to be not included in the Tender, and 

14.0 Tender Prices and Discounts
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priced Bill of Quantities shall be assumed to be not included in the Tender, and 
provided that the Tender is determined substantially responsive notwithstanding this 
omission, the average price of the item quoted by substantially responsive 
Tenderers will be added to the Tender price and the equivalent total cost of the 
Tender so determined will be used for price comparison.

14.2 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be 
the total price of the Tender, including any discounts offered.

14.3 The Tenderer shall quote any discounts and the methodology for their application in 
the Form of Tender, in accordance with ITT 12.1.

14.4 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or 
are not subject to adjustment during the performance of the Contract in 
accordance with the provisions of the Conditions of Contract, except incases 
where the contract is subject to fluctuations and adjustments, not fixed price. In 
such a case, the Tenderer shall furnish the indices and weightings for the price 
adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity 
may require the Tenderer to justify its proposed indices and weightings.

14.5 Where tenders are being invited for individual lots (contracts)or for any 
combination of lots (packages), tenderers wishing to offer discounts for the award 
of more than one Contract shall specify in their Tender the price reductions 
applicable to each package, or alternatively, to individual Contracts within the 
package. Discounts shall be submitted in accordance with ITT 14.4, provided the 
Tenders for all lots (contracts) are opened at the sametime.

14.6 All duties, taxes, and other levies payable by the Contractor under the Contract, or 
for any other cause, as of the date 30 days prior to the deadline for submission of 
Tenders, shall be included in the rates and prices and the total Tender Price 
submitted by the Tenderer.
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15.0 The currency(ies) of the Tender and the currency(ies) of payments shall be the same.

15.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall 
be quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings.
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the 

Works supplied from outside Kenya (referred to as “the foreign currency 
requirements”) shall (if so allowed in the TDS) indicate in the Appendix to 
Tender the percentage(s) of the Tender Price (excluding Provisional Sums), 
needed by the Tenderer for the payment of such foreign currency requirements, 
limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local 
currency equivalent and the percentage(s) mentioned in (a) above shall be 
specified by the Tenderer in the Appendix to Tender and shall be based on the 
exchange rate provided by the Central Bank of Kenya on the date 30 days prior 
to the actual date of tender opening. Such exchange rate shall apply for all 
foreign payments under the Contract.

15.2 Tenderers may be required by the Procuring Entity to justify, to the Procuring 
Entity's satisfaction, their local and foreign currency requirements, and to 
substantiate that the amounts included in the unit rates and prices and shown in the 
Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which 
case a detailed break down of the foreign currency requirements shall be provided 
by Tenderers.

15.0 Currencies of Tender and Payment

The Tenderer shall furnish a technical proposal including a statement of work 
methods, equipment, personnel, schedule and any other information as stipulated in 
Section IV, Tender Forms, insufficient detail to demonstrate the adequacy of the 
Tenderer's proposal to meet the work's requirements and the completion time.

16.0 Documents Comprising the Technical Proposal

17.0 Tenderers shall complete the Form of Tender, included in Section IV, Tender 
Forms, to establish Tenderer's eligibility in accordance with ITT 4.

17.1 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
qualifications to perform the Contract the Tenderer shall provide the information 
requested in the corresponding information sheets included in Section IV, Tender 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer
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requested in the corresponding information sheets included in Section IV, Tender 
Forms.

17.2 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al 
tenderers, individually or in joint ventures, applying for eligibility for national 
preference shall supply all information required to satisfy the criteria for eligibility 
specified in accordance with ITT 33.1.

17.3 Tenderers shall be asked to provide, as part of the data for qualification, such 
information, including details of ownership, as shall be required to determine 
whether, according to the classification established by the Procuring Entity, a 
particular contractor or group of contractors qualifies for a margin of preference. 
Further the information will enable the Procuring Entity identify any actual or 
potential conflict of interest in relation to the procurement and/or contract 
management processes, or a possibility of collusion between tenderers, and thereby 
help to prevent any corrupt influence in relation to the procurement process or 
contract management.

17.4 The purpose of the information described in ITT 17.4 above overrides any claims 
to confidentiality which a tenderer may have. There can be no circumstances in 
which it would be justified for a tenderer to keep information relating to its 
ownership and control confidential where it is tendering to undertake public sector 
work and receive public sector funds. Thus, confidentiality will not be accepted by 
the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure 
to provide required information on its ownership and control.

17.5 The Tenderer shall provide further documentary proof, information or 
authorizations that the Procuring Entity may request in relation to owner ship and 
control which in formation on any changes to the information which was provided 
by the tenderer under ITT 6.4. The obligations to require this information shall 
continue for the duration of the procurement process and contract performance and 
after completion of the contract, if any change to the information previously 
provided may reveal a conflict of interest in relation to the award or management of 
the contract.

17.6 All information provided by the tenderer pursuant to these requirements must be 
complete, current and accurate as at the date of provision to the Procuring Entity. In 
submitting the information required pursuant to these requirements, the Tenderer 
shall warrant that the information submitted is complete, current and accurate as at 
the date of submission to the Procuring Entity.

17.7 If a tenderer fails to submit the information required by these requirements, its 
tender will be rejected. Similarly, iftheProcuring Entity is unable, after taking 
reasonable steps, to verify to a reasonable degree the information submitted by a 
tenderer pursuant to these requirements, then the tender will be rejected.
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17.8 If information submitted by a tenderer pursuant to these requirements, or obtained 
by the Procuring Entity (whether through its own enquiries, through notification by 
the public or otherwise), shows any conflict of interest which could materially and 
improperly benefit the tenderer in relation to the procurement or contract 
management process, then:

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the 
procurement process,

ii) if the contract has been awarded to that tenderer, the contract award will be set 
as idepending the outcome of (iii),

iii) the tenderer will be referred to the relevant law enforcement authorities for 
investigation of whether the tenderer or any other person shave committed any 
criminal offence.

17.9 If a tenderer submits information pursuant to these requirements that is in complete, 
in accurate or out-of-date, or attempts to obstruct the verification process, then the 
consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable 
satisfaction of the Procuring Entity that any such act was not material, or was due to 
genuine error which was not attributable to the intentional act, negligence or 
recklessness of the tender.

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 
Validity period starts from the date fixed for the Tender submission deadline (as prescribed 
by the Procuring Entity in accordance with ITT 22). At ender valid for a shorter period shall 
be rejected by the Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 
Procuring Entity may  request Tenderers to extend the period of validity of their tenders.The 
request and the responses shall be made in writing. If a Tender Security is requested in 
accordance with ITT 19, it shall also be extended for thirty (30) days beyond the deadline of the 
extended validity period. A Tenderer may refuse the request without forfeiting its Tender 
security. A Tenderer granting the request shall not be required or permitted to modify 
itsTender.

18.0 Period of Validity of Tenders

19.0 Tender Security
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19.0 The Tenderer shall furnish as part of its Tender, either a Tender-Securing 
Declaration or a Tender Security as specified in the TDS, in original form and, in 
the case of a Tender Security, in the amount and currency specified in the TDS. A 
Tender-Securing Declaration shall use the form included in Section IV, Tender 
Forms.

19.1 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall 
be a demand guarantee in any of the following forms at the Tenderer's option:

I) cash;

ii) a bank guarantee;

iii) a guarantee by an insurance company registered and licensed by the 
Insurance Regulatory Authority listed by the Authority;

(iii) a guarantee issued by a financial institution approved and licensed by the 
Central Bank of Kenya, from a reputable source, and an eligible country.

19.2 If an unconditional bank guarantee is issued by a bank located outside Kenya, the 
issuing bank shall have a correspondent bank located in Kenya to make it 
enforceable. The Tender Security shall be valid for thirty (30) days beyond the 
original validity period of the Tender, or beyond any period of extension if 
requested under ITT 18.2.

19.3 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 
19.1, any Tender not accompanied by a substantially responsive Tender Security 
or Tender-Securing Declaration shall be rejected by the Procuring Entity as non-
responsive.

19.4 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of 
unsuccessful Tenderers shall be returned as promptly as possible upon the 
successful Tenderer's signing the Contract and furnishing the Performance 
Security and any other documents required in the TDS. The Procuring Entity 
shall also promptly return the tender security to the tenderers where the 
procurement proceedings are terminated, all tenders were determined non-
responsive or a bidder declines to extend tender validity period.

19.5 The Tender Security of the successful Tenderer shall be returned as promptly as 
possible once the successful Tenderer has signed the Contract and furnished the 
required Performance Security, and any other documents required in the TDS.

19.6 The Tender Security may be forfeited or the Tender-Securing Declaration executed:
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a) if a Tenderer withdraws its Tender during the period of Tender validity 
specified by the Tenderer on the Form of Tender, or any extension there to 
provided by the Tenderer; or

b) if the successful Tenderer fails to: -

i) signthe Contract in accordance with ITT47; or

ii) furnish a Performance Security and if required in the TDS, and any 
other documents required in the TDS.

19.7 Where tender securing declaration is executed, the Procuring Entity shall 
recommend to the PPRA to debars the Tenderer from participating in public 
procurement as provided in the law.

19.8 The Tender Security or the Tender-Securing Declaration of a JV shall be in the 
name of the JV that submits the Tender. If the JV has not been legally constituted 
into a legally enforceable JV at the time of tendering, the Tender Security or the 
Tender-Securing Declaration shall be in the names of all future members as 
named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

19.9 A tenderer shall not issue a tender security to guarantee itself.
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20.0 The Tenderer shall prepare one original of the documents comprising the Tender as 
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if 
permitted in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” 
In addition, the Tenderer shall submit copies of the Tender, in the number specified 
in the TDS and clearly mark them “COPY.” In the event of any discrepancy 
between the origin a landthe copies, the original shall prevail.

20.1 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which 
is confidential to their business. This may include proprietary information, trade 
secrets, or commercial or financially sensitive information.

20.2 The original and all copies of the Tender shall be typed or written in indelible ink 
and shall be signed by a person duly authorized to sign on behalf of the Tenderer. 
This authorization shall consist of a written confirmation as specified in theTDS 
and shall be attached to the Tender. The name and position held by each person 
signing the authorization must be typed or printed below the signature. All pages of 
the Tender where entries or amendments have been made shall be signed or 
initialed by the person signing the Tender.

20.3 Incase the Tenderer is a JV, the Tender shall be signed by an authorized 
representative of the JV on behalf of the JV, and so as to be legally binding on all 
the members as evidenced by a power of attorney signed by their legally authorized 
representatives.

20.4 Any inter-lineation, erasures, or overwriting shall be valid only if they 
are signed or initialed by the person signing the Tender.

20.0 Format and Signing of Tender

SUBMISSION AND OPENING OF TENDERS
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21.0 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single 
sealed package, or in a single sealed container bearing the name and Reference 
number of the Tender, addressed to the Procuring Entity and a warning not to open 
before the time and date for Tender opening date. Within the single envelope, 
package or container, the Tenderer shall place the following separate, sealed 
envelopes:

a) in an envelope or package or container marked “ORIGINAL”, all documents 
comprising the Tender, as described in ITT 11; and

b) in a nenvelope or package or container marked “COPIES”, all required copies of the Tender; 
and

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 
TENDER”, the alternative Tender; and

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 
TENDER”, all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:
a) bear the name and address of the Procuring Entity,
b) bear the name and address of the Tenderer; and
c) bear the name and Reference number of the Tender.

21.1 The original or the copy envelope or package or container shall have three inner 
envelope or package or container containing the following:-

a) Techinical and financial proposal of the Building and Associated Civil 
Engineering Works contractor, 

b) Techinical and financial proposal of the General Electrical Instalation 
works Contactor 

c) Techinical and financial proposal of the Genaral Plumbing and drainage 
Installation works Contractor.

And marked as enumerated in item 21.1 above

21.2 If an envelope or package or container is not sealed and marked as required, the 
Procuring Entity will assume no responsibility for the misplacement or premature 
opening of the Tender. Tenders misplaced or opened prematurely will not be 
accepted.

21.0 Sealingand Marking of Tenders
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22.0 Tenders must be received by the Procuring Entity at the address specified in the 
TDS and no later than the date andtimealsospecifiedinthe TDS. When so specified 
in the TDS, tenderers shall have the option of submitting their Tenders 
electronically. Tenderers submitting Tenders electronically shall follow the 
electronic Tender submission procedures specified in the TDS.

22.1 The Procuring Entity may, at its discretion, extend the deadline for the submission 
of Tenders by amending the TenderDocumentsinaccordance with ITT 8, in which 
case all rights and obligations of the Procuring Entity and Tenderers previously 
subject to the deadline shall there after be subject to the deadline as extended.

22.0 Deadline for Submission of Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for 
submissionof tenders, in accordance with ITT 22. Any Tender received by the 
Procuring Entity after the deadline for submission of Tenders shall be declared late, 
rejected, and returned unopened to the Tenderer.

23.0 Late Tenders
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24.0 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been 
submitted by sending a written notice, duly signed by an authorized representative, 
and shall include a copy of the authorization in accordance with ITT 20.3, (except 
that withdrawal notices do not require copies). The corresponding substitution or 
modification of the Tender must accompany the respective written notice. All 
notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that 
withdrawals notices do not require copies), and in addition, the respective 
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 
“MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for 
submission of Tenders, in accordance with ITT 22.

24.1 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to 
the Tenderers.

24.2 No Tender may be withdrawn, substituted, or modified in the interval between the 
deadline for submission of Tenders and the expiration of the period of Tender 
validity specified by the Tenderer on the Form of Tender or any extension thereof.

24.0 Withdrawal, Substitution, and Modification of Tenders

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall 
publicly open and read out all Tenders received by the deadline, at the date, time 
and place specified in the TDS, in the presence of Tenderers' designated 
representatives who chooses to attend. Any specific electronic Tender opening 
procedures required if electronic Tendering is permitted in accordance with ITT 
22.1, shall be as specified in the TDS.

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 
envelopes with the corresponding Tender shall not be opened but returned to the 
Tenderer. No Tender withdrawal shall be permitted unless the corresponding 
withdrawal notice contains a valid authorization to request the withdrawal and is 
read out at Tender opening.

25. Tender Opening
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25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and 
exchanged with the corresponding Tender being substituted, and the substituted 
Tender shall not be opened, but returned to the Tenderer. No Tender substitution 
shall be permitted unless the corresponding substitution notice contains a valid 
authorization to request the substitution and is read out at Tender opening.

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 
corresponding Tender. No Tender modification shall be permitted unless the 
corresponding modification notice contains a valid 
authorizationtorequestthemodificationandisreadoutatTenderopening.

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name 
of the Tenderer and whether there is a modification; the total Tender Price, per lot 
(contract) if applicable, including any discounts and alternative Tenders; the 
presence or absence of a Tender Security or Tender-Securing Declaration, if 
required; and any other details as the Procuring Entity may consider appropriate.

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at 
Tender opening shall be considered further for evaluation. The Form of Tender and 
pages of the Bill of Quantities (to be decided on by the tender opening committee) 
are to be initialed by the members of the tender opening committee attending the 
opening.

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any 
Tender nor reject any Tender (except for late Tenders, in accordance with ITT 
23.1).

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 
minimum: -

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;

b) the Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if new as required;

e) number of pages of each tender document submitted.

25.9 The Tenderers' representatives who are present shall be requested to sign the 
minutes. The omission of a Tenderer's signature on the minutes shall not invalidate 
the contents and effect of the minutes. A copy of the tender opening register shall 
be distributed to all Tenderers.
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EVALUATION AND COMPARISON OF TENDERS

26.1 Information relating to the evaluation of Tenders and recommendation of contract 
award shall not be disclosed to Tenderersorany other persons not officially 
concerned with the Tender process until information on Intention to Award the 
Contract is transmitted to all Tenderers in accordance with ITT 43.

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the 
Tenders or Contract award decisions may result in the rejection of its tender.

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract 
award, if a tenderer wishes to contact the Procuring Entity on any matter related to 
the tendering process, it shall do so in writing.

26 Confidentiality

27.0 To assist in the examination, evaluation, and comparison of the tenders, and 
qualification of the tenderers, the Procuring Entity may, at its discretion, ask any 
tenderer for a clarification of its tender, given a reasonable time for aresponse. Any 
clarification submitted by a tenderer that is not in response to a request by the 
Procuring Entity shallnot be considered. The Procuring Entity's request for 
clarification and the response shall be in writing. No change, including any 
voluntary increase or decrease, in the prices or substance of the tender shall be 
sought, offered, or permitted, except to confirm the correction of arithmetic errors 
discovered by the Procuring Entity in the evaluation of the tenders, in accordance 
with ITT 31.

27.1 If a tenderer does not provide clarifications of its tender by the date and time set in 
the Procuring Entity's request for clarification, its Tender may be rejected.

27.0 Clarification of Tenders
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28.0 During the evaluation of tenders, the following definitions apply: -
a) “Deviation” is a departure from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Tender document.

28.0 Deviations, Reservations, and Omissions

29.0 The Procuring Entity's determination of a Tender's responsiveness is to be based on 
the contents of the tender itself, as defined in ITT 11.

29.1 A substantially responsive Tender is one that meets the requirements of the Tender 
document withoutmaterial deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that, if accepted, would:

a) Affec tin any substantial way the scope, quality, or performance of the Works specified 
in the Contract;

b) limit in any substantial way, inconsistent with the tender document, the 
Procuring Entity's rights or the tenderer's obligations under the proposed 
contract;

c) if rectified, would unfairly affect the competitive position of other tenderers 
presenting substantially responsivetenders.

29.2 The Procuring Entity shall examine the technical aspects of the tender submitted in 
accordance with ITT 16, to confirm that all requirements of Section VII, Works' 
Requirements have been met without any material deviation, reservation or 
omission.

29.3 If a tender is not substantially responsive to the requirements of the tender 
document, it shall be rejected by the Procuring Entity and may not subsequently be 
made responsive by correction of the material deviation, reservation, or omission.

29.0 Determination of Responsiveness
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30.0 Provided that a tender is substantially responsive, the Procuring Entity may waive 
any non-conformities in the tender.

30.1 Provided that a Tender is substantially responsive, the Procuring Entity may request 
that the tenderer submit the necessary information or documentation, within a 
reasonable period of time, to rectify non-material non- conformities in the tender 
related to documentation requirements. Requesting information or documentation 
on such non-conformities shall not be related to any aspect of the price of the 
tender. Failure of the tenderer to comply with the request may result in the rejection 
of its tender.

30.2 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 
quantifiable non-material non-conformities related to the Tender Price. To this 
effect, the Tender Price shall be adjusted, for comparison purposes only, to reflect 
the price of a missing or non-conforming item or component in the manner specified 
in the TDS.

30.0 Non-material Non-conformities
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31.0 The tender sum as submitted and read out during the tender opening shall be 
absolute and final and shall not be the subject of correction, adjustment or 
amendment in any way by any person or entity.

31.1 Provided that the Tender is substantially responsive, the Procuring Entity shall 
handle errors on the following basis: -
a) Any error detected if considered a major deviation that affects the substance of 

the tender, shall lead to disqualificationofthetenderasnon-responsive.
b) Any errors in the submitted tender arising from a miscalculation of unit price, 

quantity, subtotal and total bidpriceshallbe considered as a major deviation that 
affects the substance of the tender and shall lead to disqualification of the 
tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail

31.2 Tenderers shall be notified of any error detected in their bid during the notification of award.

31.0 Arithmetical Errors

For evaluation and comparison purposes, the currency(ies) of the Tender shall be 
converted in to a single currency asspecified in the TDS.

32.0 Conversion to Single Currency
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33.0 A margin of preference may be allowed only when the contract is open to 
international competitive tendering where foreign contractors are expected to 
participate in the tendering process and where the contract exceeds the 
value/threshold specified in the Regulations.

33.1 A margin of preference shall not be allowed unless it is specified so in the TDS.

33.2 Contracts procured on basis of international competitive tendering shall not be 
subject to reservations exclusive to specific groups as provided in ITT 33.4.

33.3 Where it is intended to reserve a contract to as pecific group of businesses (these 
groups are Small and Medium Enterprises, Women Enterprises, Youth Enterprises 
and Enterprises of persons living with disability, as the case may be), and who are 
appropriately registered as such by the authority to be specified in the TDS, a 
procuring entity shall ensure that the invitation to tender specifically indicates that 
only businesses or firms belonging to the specified group are eligible to tender. No 
tender shall be reserved to more than one group. If not so stated in the Invitation to 
Tender and in the Tender documents, the invitation to tender will be open to all 
interested tenderers.

33.0 Margin of Preference and Reservations
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34.0 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute 
any specific elements of the Works by subcontractors selected/nominated by the 
Procuring Entity. Incase the ProcuringEntity nominates a subcontractor, the 
subcontract agreement shall be signed by the Subcontractor and the Procuring 
Entity. The main contract shall specify the working arrangements between the main 
contractor and the nominated subcontractor.

34.1 Tenderers may propose sub-contracting up to the percentage of total value of 
contracts or the volume of works as specified in the TDS. Subcontractors proposed 
by the Tenderer shall be fully qualified for their parts of the Works.

34.2 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify 
for the Works unless their specialized parts of the Works were previously 
designated so by the Procuring Entity in the TDS a scan be met by subcontractors 
referred to hereafter as 'Specialized Subcontractors', in which case, the 
qualifications of the Specialized Subcontractorsproposed by the Tenderer may be 
added to the qualifications of the Tenderer.

34.0 Nominated Subcontractors
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35.1 TheProcuring Entity shall use the criteria and methodologies listed in this ITT and 
Section III, Evaluation and Qualification Criteria No other evaluation criteria or 
methodologies shall be permitted. By applying the criteria and methodologies the 
Procuring Entity shall determine theLowest Evaluated Tender in accordance with 
ITT 40.

35.2 To evaluate a Tender, the Procuring Entity shall consider the following:

a) priceadjustment in accordance with ITT 31.1 (iii); excluding provisional 
sums and contingencies, if any, but including Daywork items, where priced 
competitively;

b) price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant, 
to a single currency in accordance with ITT 32;

d) pricea djustment due to quantifiable non materialnon-conformities in accordance with 
ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section III, 
Evaluation and Qualification Criteria.

35.3 The estimated effect of the price adjustment provisions of the Conditions 
of Contract, applied over the period of execution of the Contract, shall 
not be consideredin Tender evaluation.

35.4 Where the tender involves multiple lots or contracts, the tenderer will be 
allowed to tender for one or more lots (contracts). Each lot or contract 
will be evaluated in accordance with ITT 35.2. The methodology to 
determine the lowest evaluated tenderer or tenderers base done lot 
(contract) or based on a combination of lots (contracts), will be specified 
in Section III, Evaluation and Qualification Criteria. In the case of 
multiple lots or contracts, tenderer will be will be required to prepare the 
Eligibility and Qualification Criteria Form for each Lot.

35. Evaluation of Tenders
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           The Procuring Entity shall compare the evaluated costs of all substantially 
responsive Tenders established in accordance with ITT 35.2 to determine the Tender 
that has the lowest evaluated cost.

36.0 Comparison of tenders

Abnormally LowTenders

37.0 An Abnormally Low Tender is one where the Tender price, in combination with 
other elements of the Tender, appears so low that it raises material concerns as to 
the capability of the Tenderer in regards to the Tenderer's ability to perform the 
Contract for the offered Tender Price or that genuine competition between 
Tenderersis compromised.

37.1 In the event of identification of a potentially Abnormally Low Tender, the Procuring 
Entity shall seek written clarifications from the Tenderer, including detailed price 
analyses of its Tender price in relation to the subject matter of the contract, scope, 
proposed methodology, schedule, allocation of risks and responsibilities and any 
otherrequirements of the Tender document.

37.2 After evaluation of the price analyses, in the event that the Procuring Entity 
determines that the Tenderer has failed to demonstrate its capability to perform the 
Contract for the offered Tender Price, the Procuring Entity shall reject the Tender.

Abnormally high tenders

37.3 Anabnormally high tender price is one where the tender price, in combination with 
other constituent elements of the Tender, appears unreasonably too high to the 
extent that the Procuring Entity is concerned that it (the Procuring Entity) may not 
be getting value for money or it may be paying too high a price for the contract 
compared with market prices or that genuine competition between Tenderers is 
compromised.

37.4 Incase of a nab normally high price, the Procuring Entity shall make a survey of the 

37.0 Abnormally low tenders and abnormally high tenders 
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37.4 Incase of a nab normally high price, the Procuring Entity shall make a survey of the 
market prices, check if the estimated cost of the contract is correct and review the 
Tender Documents to check if the specifications, scope of work and conditions of 
contract are contributory to the abnormally high tenders. The Procuring Entity may 
also seek written clarification from the tenderer on the reason for the high tender 
price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of 
the contract, the Procuring Entity may accept or not a ccept the tender 
depending on the Procuring Entity's budget considerations.

ii) If specifications, scope of work and/or conditions of contract are 
contributory to the abnormally high tender prices, the Procuring Entity 
shall reject all tenders and may retender for the contract based on 
revised estimates, specifications, scope of work and conditions of 
contract, as the case may be.

37.5 If the Procuring Entity determines that the Tender Price is abnormally too high 
because genuine competition between tenderers is compromised (often due to 
collusion, corruption or other manipulations), the Procuring Entity shall reject all 
Tenders and shall institute or cause competent Government Agencies to institute 
an investigation on the cause of the compromise, before retendering.
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38.0 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest 
evaluated price is seriously unbalanced and/or frontloaded, the Procuring Entity may 
require the Tenderer to provide written clarifications. Clarifications may include 
detailed price analyses to demonstrate the consistency of the tender prices with the 
scope of works, proposed methodology, schedule and any other requirements of the 
Tender document.

38.1 After the evaluation of the information and detailed price analyses presented by the 
Tenderer, the Procuring Entity may as appropriate:

a) accept theTender;

b) require that the total amount of the Performance Security be increased at the 
expense of the Tenderer to a level not exceeding a 30% of the Contract Price;

c) agree on a payment mode that eliminates the inherent risk of the Procuring 
Entity paying too much for undelivered works;

d) reject the Tender,

38.0 Unbalanced and/ or front-loaded tenders
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39.0 The Procuring Entity shall determine to its satisfaction whether the eligible 
Tenderer that is selected as having submitted the lowest evaluated cost and 
substantially responsive Tender, meets the qualifying criteria specified in Section 
III, Evaluation and Qualification Criteria.

39.1 The determination shall be based upon an examination of the documentary evidence 
of the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The 
determination shall not take into consideration the qualifications of other firms such 
as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than 
Specialized Sub-contractors if permitted in the Tender document), or any other 
firm(s) different from the Tenderer.

39.2 An affirmative determination shall be a prerequisite for award of the Contract to the 
Tenderer. A negative determination shall result in disqualification of the Tender, in 
which event the ProcuringEntityshallproceedto the Tenderer who offers a 
substantially responsive Tender with the next lowest evaluated price to make a 
similar determination of that Tenderer's qualifications to perform satisfactorily.

39.0 Qualifications of the tenderer

Having compared the evaluated prices of Tenders, the Procuring Entity shall 
determine the Lowest Evaluated Tender. The Lowest Evaluated Tender is the 
Tender of the Tenderer that meets the Qualification Criteria and whose Tender has 
been determined to be:

a) Most responsive to the Tender document; and

b) the lowest evaluated price.

40.0 Lowest evaluated tender
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The Procuring Entity reserves the right to accept or reject any Tender and to annul 
the Tender process and reject all Tenders at any time prior to Contract Award, 
without there by incurring any liability to Tenderers. Incase of annulment, all 
Tenders submitted and specifically, Tender securities, shall be promptly returned 
to the Tenderers.

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders.

AWARD OF CONTRACT

The Procuring Entity shall award the Contract to the successful tenderer whose tender has 
been determined to be the Lowest Evaluated Tender.

42.0 Award criteria

Upon award of the contract and Prior to the expiry of the Tender Validity Period 
the Procuring Entity shall issue a Notification of Intention to Enter into a Contract 
/ Notification of award to all tenderers which shall contain, at a minimum, the 
following information:

a) the name and address of the Tenderer submitting the successful tender;

b) the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom 
the letter is addressed was unsuccessful, unless the price information in (c) 
above already reveals the reason;

• expiry date of the Standstill Period; and

• instruction son how to request a debriefing and/ or submit a 
complaint during the stand still period;

43.0 Notice of Intention to Enter into a Contract/Notification of Award 
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44.0 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 
days to allow any dissatisfied tender to launch a complaint. Where only one Tender 
is submitted, the Standstill Period shall not apply.

44.1 Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter into a Contract 
with the successful Tenderer.

44.0 Stand still Period

45.0 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 
referred to in ITT 43, an unsuccessful tenderer may make a written request to the 
Procuring Entity for a debriefing on specific issues or concerns regarding their 
tender. The Procuring Entity shall provide the debriefing within five days of receipt 
of the request.

45.1 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The 
Tenderer shall bear its own costs of attending such a debriefing meeting.

45.0 Debriefing by The Procuring Entity

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill 
Period specified in ITT 42.1, upon addressing a complaint that has been filed with 
in the Standstill Period, the Procuring Entity shall transmit the Letter of Award to 
the successful Tenderer. The letter of award shall request the successful tenderer 
to furnish the Performance Security within 21 days of the date of the letter.

46.0 Letter of Award
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47.0 Upon the expiry of the fourteen days of the Notification of Intention to enter in to 
contract and upon the parties meeting their respective statutory requirements, the 
Procuring Entity shall send the successful Tenderer the Contract Agreement.

47.1 Within fourteen (14) days of receipt of the Contract Agreement, the successful 
Tenderer shall sign, date, and returnittotheProcuringEntity.

47.2 The written contract shall be entered into within the period specified in the 
notification of award and before expiry of the tender validity period.

47.0 Signing of Contract

48.0 Within twenty-one (21) days of the receipt of the Letter of Award from the 
Procuring Entity, the successful Tenderer shall furnish the Performance Security 
and, any other documents required in the TDS, in accordance with the General 
Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and 
other Forms included in Section X, Contract Forms, or another form acceptable to 
the Procuring Entity. A foreign institution providing a bank guarantee shall have a 
correspondent financial institution located in Kenya, unless the Procuring Entity has 
agreed in writing that a correspondent bank is not required.

48.1 Failure of the successful Tenderer to submit the above-mentioned Performance 
Security and otherdocuments required in the TDS or sign the Contract shall 
constitute sufficient grounds for the annulment of the award and forfeiture of the 
Tender Security. In that event the Procuring Entity may award the Contract to the 
Tenderer offering the next Best Evaluated Tender.

48.2 Performance security shall not be required for contracts estimated to cost less than 
the amount specified inthe Regulations.

48.0 Performance Security
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Within fourteen days after signing the contract, the Procuring Entity shall publish the 
awarded contract at its notice boards and websites; and on the Website of the Authority. At 
the minimum, the notice shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a 
summary of its scope and the selection method used;

c) the name of the successful Tenderer, the final total contract price, the contract
duration;

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as
readout at Tender opening.

49.0 Publication of Procurement Contract

50.1 The procedures for making Procurement-related Complaints are as specified in the 
TDS.

50.2 A request for administrative review shall be made in the form provided under contract 
forms.

50.0 Procurement related Complaints and Administrative Review
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Reference to 
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A.  General

ITT 1.1 The name of the contract is Proposed Chuka University Main Library
The reference number of the Contract is CU/OPNT/07/2021-2022
The number and identification of lots (contracts) comprising this Tender
[insert number and identification of lots (contracts)]
Lot 1- Name ________________________________  Not Applicable
Lot 2- Name __________________________________
Lot… Name _______________________________________
ETC.

ITT 2.4 The Information made available on competing firms is as follows:

ITT 2.4 The firms that provided consulting services for the contract being tendered

Project Architects: -
         Baseline Architects Limited 
         P.O Box 39928 - 00623
         Nairobi 
Project Civil/Structural Engineers: -  
         M/s Mankan Consulting Engineers
         P.O Box 57866 - 00200
         Nairobi
Project Quantity Surveyor:
          Impetus Cost Consultants Limited
          P.O Box 22006 - 00100
          Nairobi 
Project Mechanical Electrical Engineers: - 
          Ms Metrocom Limited
          P.O Box 27090 - 00100
          Nairobi 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: Three

B.  Contents of Tender Document

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing
po@chuka.ac.ke

 A

APPENDIX TO INSTRUCTION TO TENDERERS
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to reach the Procuring Entity not later than two days before deadline
(ii) The Procuring Entity shall publish its response at the website www.chuka.ac.ke

ITT 7.2 (A) A pre-arranged pretender site visit shall take place at the following
Date: 11th November,2021
Time: 12:00 noon
Place: Chuka University, Main Campus

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring
before the meeting.

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting
will be published is www.chuka.ac.ke

ITT 9.1 For Clarification of Tender purposes, for obtaining further information
documents, the Procuring Entity’s address is:

(1) Chuka University
(2) studets’ Recreation Centre, second floor
(3) Postal Address 109-60400
(4) po@chuka.ac.ke

C.  Preparation of Tenders

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its
All documents listed in the tender documents

ITT 13.1 Alternative Tenders shall not be considered. 

ITT 13.2 Alternative times for completion shall not be permitted.

ITT 13.4 Alternative technical solutions shall be permitted for the following
__N/A____________________________ [insert parts of the Works]:

ITT 14.5 The prices quoted by the Tenderer shall be subject to adjustment [insert
“fixed”]

Amount
Kshs

Item
No

Brought Forward Ksh
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ITT 15.2 (a) Foreign currency requirements is not allowed.

ITT 18.1 The Tender validity period shall be for One Hundred and Eighty Days

ITT 18.3 (a)  The Number of days beyond the expiry of the initial tender validity

(b) The Tender price shall be adjusted by the following percentages

(i)  By _N/A__% of the local currency portion of the Contract price adjusted
the period of extension, 
and

(ii) By__N/A__% the foreign currency portion of the Contract price 
inflation during the period of extension.

ITT 19.1 Tender shall provide a Tender Security
The type of Tender security shall be in the amount of Kenya shillings

ITT 20.1 In addition to the original of the Tender, the number of copies is: One

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer
Attorney 

D.  Submission and Opening of Tenders

ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity’s address

(1) Name of Procuring Entity: Chuka University
(2)   Postal Address: P.O. BOX 109 – 60400 CHUKA Attn. Vice Chancellor
(3) Physical address for hand Courier Delivery to an office or Tender

Students’ Recreation Centre Building 4th Floor Outside VC, s Office
       Postal Address; P.O. BOX 109-60400 CHUKA
(4) Date and time for submission of Tenders: As per the Advert
(5)  Tenderers shall  Not submit tenders electronically.

ITT 25.1 The Tender opening shall take place at the time and the address for

(1) Name of Procuring Entity: Chuka University
(2) Physical address for the location: Conference Hall Room 403, 
Administration Building 4th Floor.
(3)    Date:- As per the Advert
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ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall

submission procedures specified below 

_______N/A_______

E.  Evaluation, and Comparison of Tenders

ITT 30.3 The adjustment shall be based on the _N/A__ [insert “average” or
component as quoted in other substantially responsive Tenders. If 
cannot be derived from the price of other substantially responsive 
its best estimate. 

TT 32.1 The currency that shall be used for Tender evaluation and comparison
selling exchange rate all Tender prices expressed in various currencies
Shillings___ 

The source of exchange rate shall be: The Central bank of Kenya (mean
The date for the exchange rate shall be: the deadline date for Submission

For comparison of Tenders, the Tender Price, corrected pursuant to
the respective amounts payable in various currencies by using the selling
Tenderer in accordance with ITT 15.1.

ITT 33.2 A margin of preference Shall Not__apply. 

ITT 33.4 The invitation to tender is extended to the following group that qualify
______N/A___________

ITT 34.1 At this time, the Procuring Entity __Intends____ [insert “intends” or
specific parts of the Works by subcontractors selected in advance.

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of
__N/A_____% of the total contract amount. Tenderers planning to
volume of work shall specify, in the Form of Tender, the activity (ies)
subcontracted along with complete details of the subcontractors and

ITT 34.3 [Indicate N/A if not applicable] 
The parts of the Works for which the Procuring Entity permits Tenderers
Subcontractors are designated as follows:
_N/A______________

Amount
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Item
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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For the above-designated parts of the Works that may require Specialized
qualifications of the proposed Specialized Subcontractors will be added
Tenderer for the purpose of evaluation.

ITT 35.2 (e) Additional requirements apply. These are detailed in the evaluation
Qualification Criteria. 

ITT 48.1 Other documents required in addition to the Performance Security

      1) Contractual Work Programme which shall be a basis of price
      2) Contractual Cash Flow Projections as per contractual works 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed

Award the Contract” herein and are also available from the PPRA Website

complaints@ppra.go.ke. 

If a Tenderer wishes to make a Procurement-related Complaint, the
following these procedures, in writing (by the quickest means available,
email to:

For the attention: Justin K. Kathuru
Title/position: Ag. Registrar (Administration and Planning)
Procuring Entity: Chuka University
Email address: publiccomplaints@chuka.ac.ke

In summary, a Procurement-related Complaint may challenge any of
(i) the terms of the Tender Documents; and
(ii) the Procuring Entity’s decision to award the contract.
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STANDARD FORM

FORM OF TENDER

INSTRUCTIONS TO TENDERERS

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly 
showing the Tenderer's complete name and business address.

ii) Allitalicized text is to help Tenderer in preparing this form.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to 
this Form of Tender.

iv) The Form of Tender shall include the following Forms duly completed and signed by the 
Tenderer.

• Tenderer's Eligibility- Confidential Business Questionnaire

• Certificate of Independent Tender Determination

• Self-Declaration of the Tenderer

Date of thisTender submission: [insert date (as day, month and year) of Tender 

submission] Request            for Tender No.:  [insert identification] Name and description 

of Tender [Insert as per ITT) Alternative No.: [insert identification No if this is a Tender for 

an alternative]

To: [insert complete name of Procuring Entity]

Dear Sirs,

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 
Quantities for the execution of the above named Works, we, the undersigned offer to construct 

and complete the Works and remedy any defects therein for the sum1 of Kenya Shillings 
[[Amount in figures] ______________________Kenya Shillings [amount in 
words]____________________________________________________________________

FORM OF TENDER
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The above amount includes foreign currency2 amount (s) of [state figure or a percentage and 
currency] [figures]_____________________________________[words] _________________
____________________________________________________________________________
_ 

2. We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably 
possible after the receipt of the Architect notice to commence, and to complete the whole of 
the Works comprised in the Contract within the time stated in the Special Conditions of 
Contract.

3. We agree to adhereby this tender until [Insert date], and it 
shall remain binding upon us and may be accepted at any time before that date.

4. We understand that you are not bound to accept the lowest or any tender you may receive.

5. We, the under signed, further declare that:

i) No reservations: We have examined and have no reservations to the tender 
document, including Addenda issuedinaccordance with ITT 28;

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 
accordance with ITT 3 and 4;

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible 
by the Procuring Entity based on execution of a Tender-Securing or Proposal-
Securing Declaration in the Procuring Entity's Country in accordance with ITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in 
accordance with the implementation and completion specified in the construction 
schedule, the following Works: [insert a brief description of the Works];

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 
1 above is: [Insert one of the options below as appropriate]

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in 
words and figures, indicating the various amounts and the respective currencies]; or

Option2, in case of multiple lots:

(a) Total price of each lot [insert the total price of each lot in words and figures, 

Amount
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(a) Total price of each lot [insert the total price of each lot in words and figures, 
indicating the various amounts and the respective currencies]; and

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in 
words and figures, indicating the various amounts and the respective 
currencies];

vii) Discounts: The discounts offered and the methodology for their application are:

viii) The discounts offered are: [Specify in detail each discount offered.]

ix) The exact method of calculations to determine the net price after application of 
discounts is shown below: [Specify in detail the method that shall be used to apply 
the discounts];

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 
18.1 (as amended, if applicable) from the date fixed for the Tender submission 
deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain 
binding upon us and may be accepted at any time before the expiration of that 
period;

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance 
Security in accordance with the Tendering document;

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual 
Tender, and we are not participating in any other Tender(s) as a Joint Venture 
member or as a sub-contractor, and meet the requirements of ITT 3.4, other than 
alternative Tenders submitted in accordance with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 
Engineer, manufacturers, or service providers for any part of the contract, are not 
subject to, and not controlled by any entity or individual that is subject to, a 
temporary suspension or a debarment imposed by the Public Procurement 
Regulatory Authority or any other entity of the Government of Kenya, or any 
international organization.

xiv) State-owned enterprise or institution: [select the appropriate option and delete the 
other] [We are not a state- owned enterprise or institution]/[We are a state-owned 
enterprise or institution but meet the requirements of ITT3.8];

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
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xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: 
[insert complete name of each Recipient, its full address, the reason for which each 
commission or gratuity was paid and the amount and currency of each such 
commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

xvi) Binding Contract: We understand that this Tender, together with your written 
acceptance there of included in your Letter of Acceptance, shall constitute a binding 
contract between us, until a formal contract is prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest 
evaluated cost Tender, the Most Advantageous Tender or any other Tender that you 
may receive;

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no 
personacting for us or on our behalf engages in any type of Fraud and Corruption; 
and

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-
collusive and made with the intention of accepting the contract if awarded. To this 
effect we have signed the “Certificate of Independent Tender Determination” 
attached below.

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal, copy available from (specify website) during 
the procurement process and the execution of any resulting contract.

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our 
Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we 
are no tin any conflict to interest.
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(b) Certificate of Independent Tender Determination - to declare that we completed the 
tender without colluding with other tenderers.

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a 
contract, not engage in any form of fraud and corruption.

(d) Declaration and commitment to the Code of Ethics for Persons Participating 
in Public Procurement and Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of 
fraud and corruption as informed in “Appendix 1 - Fraud and Corruption” 
attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 
**[insert complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the 
Tender]

Signature of the person named above: [insert signature of person whose name 
and capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

Datesigned dayof
* In the case of the Tender submitted by joint venture specify the name of the Joint 
Venture as Tenderer.
**Person signing the Tender shall have the power of attorney given by the 
Tenderer to be attached with the Tender.

FORM OF TENDER - SECURING DECLARATION

FORM OF TENDER - SECURING FORM

-56-

FORM OF TENDER
Bill No.  1
Section No.  5

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: .................................................... [insert date (as day, month and year) of Tender Submission]

Tender No.: .................................................... [insert number of tendering process]

To: .................................................... [insert complete name of Purchaser] I/We, the 

undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Tender-

Securing Declaration.

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in 
any contract with the Purchaser for the period of time of [insert number of months or 
years] starting on [insert date], if we are in breach of ourobligation(s) under the bid 
conditions, because we–(a) have withdrawn our tender during the period of tender validity 
specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance 
of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute 
the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in 
accordance with the instructions to tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the 
successful Tenderer(s), upon the earlier of:
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration 
must be in the name of the Joint Venture that submits the bid, and the Joint Venture has 
not been legally constituted at the time of bidding, the Tender Securing Declaration shall 
be in the names of all future partners as named in the letter of intent.

Signed:…………………………………………………………..……….. Capacity/title 

(director or partner or sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly 

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer]

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal 
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STANDARD FORM

TENDER SECURITY

Beneficiary:  Request forTenders

Guarantor: 

1. We have been informed that (here inafter called "the 
Applicant") has submitted or will submit to the Beneficiary its Tender (here inafter called" 
the Tender") for the execution of  under Request for Tenders No.

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must 
be supported by a Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of ( ) upon 
receipt by us of the Beneficiary's complying demand, supported by the Beneficiary's 
statement, whether in the demand itself or a separate signed document accompanying or 
identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the 
Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender 
Validity Period or any extension there to provided by the Applicant, (i) has failed to 
execute the contract agreement, or (ii) has failed to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt 
of copies of the contract agreement signed by the Applicant and the Performance Security 
and, or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt 
of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering 
process; or (ii) thirty days after the end of the Tender Validity Period.

Demand Bank Guarantee
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5. Consequently, any demand for payment under this guarantee must be received by us at the 
office indicated above onor before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted 
from the final product.

TENDER GUARANTEE No.:    

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has
submitted its tender dated ……… [Date of submission of tender] for the …………… [Name
and/or description of the tender] (hereinafter called “the Tender”) for  the  execution  of
under  Request  for  Tenders  No.  (“the ITT”).

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of
Insurance Company] having our registered office at …………… (hereinafter called “the
Guarantor”), are bound unto …………….. [Name of Procuring Entity] (hereinafter called
“the Procuring Entity”) in the sum of ………………… (Currency and guarantee
amount) for which payment well and truly to be made to the said Procuring Entity, the
Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these
presents.  

Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __.

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the
Applicant:

Insurance Guarantee
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a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the
Principal's  Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension
thereto  provided  by  the  Principal;  or

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity
during  the  Tender  Validity  Period  or  any  extension  thereto  provided  by  the
Principal; (i)  failed  to  execute  the  Contract  agreement;  or  (ii)  has  failed  to
furnish  the  Performance  Security,  in  accordance  with  the  Instructions  to
tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document.

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the
above  amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the
Procuring  Entity  having  to  substantiate  its  demand,  provided  that  in  its  demand  the
Procuring  Entity  shall  state  that  the  demand  arises  from  the  occurrence  of  any  of  the
above  events,  specifying  which  event(s)  has  occurred.

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our
receipt  of  copies  of  the  contract  agreement  signed  by  the  Applicant  and  the
Performance  Security  and,  or  (b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon
the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  to  the
Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the
end  of  the  Tender  Validity  Period.

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us
at  the  office  indicated  above  on  or  before  that  date.

_________________________ ______________________________
[Date ] [Signature of the Guarantor]

_________________________ ______________________________
[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted 
from the final product.
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GENERAL CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

In this Contract, except where context otherwise requires, the following terms shall be 
interpreted as indicated below. Words indicating persons or parties include corporations 
and other legal entities, except where the context requires otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance 
for the execution and completion of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.

“Bill of Quantities” means the priced and completed Bill of Quantities forming 

part of the tender. 

“Completion Date” means the date of completion of the Works as certified by 

the Engineer.

“Contract Price” means the price defined in the contract and there after as adjusted in 
accordance with the provisions of the Contract.

“Contract” means the agreement entered into between the Procuring Entity and the 
Contractor as recorded in the Agreement Form and signed by the parties including all 
attachments and appendices thereto and all documents incorporated by reference therein to 
execute, complete, and maintain the Works.

“Contractor's Documents” means the calculations, computer programs and other 
software, progress reports, drawings, manuals, models and other documents of a technical 
nature (if any) supplied by the Contractor under the Contract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things 
required for the execution and completion of the Works and the remedying of any defects. 
However, Contractor's Equipment excludes Temporary Works, Procuring Entity's 
Equipment (if any), Plant, Materials and any other things intended to form or forming part 

 A

1.1 Definitions
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Equipment (if any), Plant, Materials and any other things intended to form or forming part 
of the Permanent Works.

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom 
the Contractor utilizes on Site, who may include the staff, labor and other employees of 
the Contractor and of each Subcontractor; and any other personnel assisting the Contractor 
in the execution of the Works.

“Contractor's Representative” means the person named by the Contractor in the 
Contractor appointed from time to timeby the Contractor who acts on behalf of the 
Contractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the
Procuring Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, 
whether on or off the Site, including overhead and similar charges, but does not include 
profit.

“Day” means a calendar day and “year” means 365 days.

“Dayworks” means Work inputs subject to payment on a time basis for labour and the
associated materials and plant.

“Defect” means any part of the Works not completed in accordance with the Contract.

“Defects Liability Certificate” means the certificate issued by Architect upon correction of 
defects by the Contractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and 
calculated from the Completion Date, within which the contractor is liable for any defects that 
may develop in the handed over works.

“Defects Notification Period” means the period for notifying defects in the Works 
oraSection(asthecasemaybe) under Sub-Clause 11.1 [Completion of Outstanding Work 
and Remedying Defects], whichextendsoverthedaysstated 
intheSpecialConditionsofContract.

“Drawings” means the drawings of the Works, as included in the Contract, and any 
additional and modified drawings issued by (or on behalf of) the Procuring Entity in 
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additional and modified drawings issued by (or on behalf of) the Procuring Entity in 
accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 
[Issue of Final Payment Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 

[ApplicationforFinalPaymentCertificate]. “Force Majeure” is defined in Clause19 [Force 

Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or 
all) of the Contract Price is payable, but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of 
them as appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract 
Price and Payment], other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of 
any legally constituted public authority.

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring
Entity, including any annexed memoranda comprising agreements between and signed by both
Parties.

“Local Currency” means the currency of Kenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of 
the Permanent Works, including the supply-only materials (if any) to be supplied by the 
Contractor under the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-
Clause 20.3 indicating its dissatisfaction and intention to commence arbitration.

“Special Conditions of Contract” means the pages completed by the Procuring Entity 
entitled Special Conditions of Contract which constitute Part A of the Special Conditions.

“Party” means the Procuring Entity or the Contractor, as the context requires.
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“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and
Payment].

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance 
Certificate].

 “Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 
[Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under 

the Contract.

 “Plant” means the apparatus, machinery and other equipment intended to form or forming 
part of the Permanent Works, including vehicles purchased for the Procuring Entity and 
relating to the construction or operation of the Works.

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) 
made available by the Procuring Entity for the use of the Contract or in the execution of 
the Works, as stated in the Specification; but does not include Plant which has not been 
taken over by the Procuring Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all 
other staff, labor and other employees of the Architect and of the Procuring Entity; and any 
other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as 
Procuring Entity's Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other 
competent person appointed by the Procuring Entity and notified to the Contractor, to act 
in replacement of the Engineer) who is responsible for supervising the execution of the 
Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an 
“Engineer” registered under Engineers Registration Act Cap 530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for 
the purposes of the Contract and named in the Special Conditions of Contract, or other 
person appointed from time to time by the Procuring Entity and notified to the Contractor
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“Provisional Sum” means a sum (if any) which is specified in the Contract as a 
provisional sum, for the execution of any part of the Works or for the supply of Plant, 
Materials or services under Sub-Clause 13.5 [Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity 
retains under Sub-Clause
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment 
of Retention Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and 
submitted with the Form of Tender, as included in the Contract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a 
Section (if any)

“Site Investigation Reports” are those reports that may be included in the tendering 
documents which a ref actual and interpretative about the surface and sub-surface 
condition sat the Site.

“Site” means the places where the Permanent Works are to be executed, including storage 
and working areas, and to which Plant and Materials are to be delivered, and any other 
places as may be specified in the Contract as forming part of the Site.

“Specification” means the document entitled specification, as included in the Contract, 
and any additions and modifications to the specification in accordance with the Contract. 
Such document specifies the Works.

“Start Date” or “Commencement Date”is the latest date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with the Site 
possession date(s).

“Statement” means a statement submitted by the Contractor as part of an application, 
under Clause 14 [Contract Price and Payment], for a payment certificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any 
person appointed as a subcontractor, for a part of the Works.

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's
Taking Over].
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 -

“Temporary Works” means all temporary works of every kind (other than Contractor's 
Equipment) required on Site for the execution and completion of the Permanent Works 
and the remedying of any defects.

“Temporary works” means works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works.

“Tender” means the Form of Tender and all other documents which the Contractor 
submitted with the Form of Tender, as included in the Contract.

“Tests after Completion” means the tests (if any) which are specified in the Contract and
which are carried out in accordance with the Specification after the Works or a Section (as
the case may be) are taken over by the Procuring Entity.

“Testson Completion” means the tests which are specified in the Contractor agreed by 
both Parties or instructed as a Variation, and which are carried out under Clause 9 [Tests 
on Completion] before the Works or a Section (as the case may be) are taken over by the 
Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case 
may be) as stated in the Special Conditions of Contract (with any extension calculated from 
the Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base 
Date.

“Variation” means any change to the Works, which is instructed or approved as a 
variation under Clause 13 [Variations and Adjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as 
defined in the Appendix to Conditions of Contract. “Works” may also mean the 
Permanent Works and the Temporary Works, or either of them as appropriate.

-67-

GENERAL CONDITIONS OF CONTRACT
Bill No.  1
Section No.  7

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

 -

In the Contract, except where the context requires otherwise:
a) Words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the 
plural also include the singular;

c) provisions including the word “agree”, “agreed” or “agreement” require the 
agreement to be recorded in writing;

d) “written” or “in writing” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record; and

The marginal words and other headings shall not be taken into consideration in the 
interpretation of these Conditions.

 A

1.2 Interpretation
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1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, 
certificates, consents, determinations, notices, requests and discharges, these 
communicatiWherever these Conditions provide for the giving or issuing of 
approvals, certificates, consents, determinations, notices, requests and discharges, 
these communications shall be:
a) In writing and delivered by hand (against receipt), sent by mail or courier, or
b) delivered, sentor transmitted to the address for the recipient's communications 

as stated in the Special Conditions of Contract. However:

i) if the recipient gives notice of another address, communications shall 
thereafter be delivered accordingly; and

ii) if the recipient has not stated otherwise when requesting an approval or 
consent, it may be sent to the address from which the request was issued.

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably 
withheld or delayed. When a certificate is issued to a Party, the certifier shall send a 
copy to the other Party. When a notice is issued to a Party, by the other Party or the 
Engineer, a copy shall be sent to the Architect or the other Party, as the case may 
be.

1.3.3 ons shall be:
a) In writing and delivered by hand (against receipt), sent by mail or courier, or
b) delivered, sentor transmitted to the addressf or the recipient's communications 

as stated in the Special Conditions of Contract. However:

i) if the recipient gives notice of another address, communications shall 
thereafter be delivered accordingly; and

ii) if the recipient has not stated otherwise when requesting an approval or 
consent, it may be sent to the addressfromwhichthe reques twas issued.

1.3.4 Approvals, certificates, consents and determinations shall not be unreasonably 
withheld or delayed. When a certificate is issued to a Party, the certifier shall send a 
copy to the other Party. When a notice is issued to a Party, by the other Party or the 
Engineer, a copy shall be sent to the Architect or the other Party, as the case may 
be.

 A

1.3 Communications
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1.4.1 The Contract shall be governed by the laws of Kenya.

1.4.2 The ruling language of the Contract shall be English.

 A

1.4 Law and Language

 -

The documents forming the Contract are to be taken as mutually explanatory of one another. For 
the purposes of interpretation, the priority of the documents shall be in accordance with the 
following sequence:

a) The Contract Agreement,
b) The Letter of Acceptance,
c) The Special Conditions – Part A,
d) the Special Conditions – Part B
e) the General Conditions of Contract
f) the Form of Tender,
g) the Specifications and Bills of Quantities
h) the Drawings, and
i) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any 
necessary clarification or instruction.

 B

1.5 Priority of Documents
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The Parties shall enter into a Contract Agreement within 14 days after the Contractor 
receives the Contract Agreement, unless the Special Conditions establish otherwise. The 
Contract Agreement shall be based upon the form annexed to the Special Conditions. The 
costs of stamp duties and similar charges (if any) imposed by law in connection with entry 
into the Contract Agreement shall be borne by the Procuring Entity.

 A

1.6 Contract Agreement

 -

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in 
or under the Contract. However, the contractor:

a) May as sign the whole or any part with the prior consent of the Procuring Entity, 
and

b) may, as security in favour of a bank or Financial institution, assign its right 
to moneys due, or to become due, under the Contract.

 B

1.7 Assignment
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1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring 
Entity.Unless otherwise stated in the Contract, two copies of the Contract and of 
each subsequent Drawings and Bills of Quantities shall be supplied to the 
Contractor, who may make or request further copies at the cost of the Contractor.

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the 
Contractor, unless and until taken over by the Procuring Entity. Unless otherwise 
stated in the Contract, the Contractor shall supply to the Architect two copies of 
each of the Contractor's Documents.

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named 
in the Specification, the Contractor's Documents (if any), the Drawings and 
Variations and other communications given under the Contract.The Procuring 
Entity's Personnel shall have the right of access to all these documents at all 
reasonable times.

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared 
for use in executing the Works, theParty shall promptly give notice to the other 
Party of such error or defect.

 A

1.8 Care and Supply of Documents
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1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to 
be delayed or disrupted if any necessary drawing or instruction is not issued to the 

Contractor within a particular time, which shall be reasonable. The notice shall 
include and the nature and amount of the delay or disruption likely to be suffered if it is 
late.

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the 
Architect to issue the notified drawing or instruction within a time which is 

reasonable and is specified in the notice with supporting details, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any other associated costs accrued, which shall be included in the 
Contract Price.

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine these matters.

1.9.4 However, if and to the extent that the Architect failure was caused by any error 
or delay by the Contractor, including an error in, or delay in the submission of, 
any of the Contractor's Documents, the Contractor shall not be entitled to such 
extension of time, or costs accrued.

 A

1.9 Timely provision of Drawings or Instructions
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1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other 
intellectual property rights in the Contractor's Documents and other design 
documents made by (or on behalf of) the Contractor.

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the 
Procuring Entity a non-terminable transferable non-exclusive royalty-free license to copy, 
use and communicate the Contractor's Documents, including making and using 

modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) 
of the relevant parts of the Works,

b) entitle any person in proper possession of the relevant part of the Works to 
copy, use and communicate the Contractor's Documents for the purposes 
of completing, operating, maintaining, altering, adjusting, repairing and 
demolishing the Works, and

c) in the case of Contractor's Documents which are in the form of computer 
programs and other software, permit their use on any computer on the Site 
and other places as envisaged by the Contract, including replacements of 
any computers supplied by the Contractor.

1.10.3 The Contractor's Documents and other design documents made by (or on behalf 
of) the Contractor shall not, without the Contractor's consent, be used, copied or 

communicated to a third party by (or on behalf of) the Procuring Entity for 
purposes other than those permitted under Sub-Clause 1.10.2.

 A

1.10 Procuring Entity's Use of Contractor's Documents
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As agreed between the Parties, the Procuring Entity shall retain the copyright 
and other intellectual property rights in the Specification, the Drawings and other 
documents made by (or on behalf of) the Procuring Entity. The Contractor may, 
at his cost, copy, use, and obtain communication of these documents for the 
purposes of the Contract. They shall not, without the Procuring Entity's consent, 
be copied, used or communicated to a third party by the Contractor, except as 
necessary for the purposes of the Contract.

 A

1.11 Contractor's Use of Procuring Entity's Documents

 -

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality 
at all times. The confidentiality shall survive termination or completion of the 
contract. They shall disclose all such confidential and other information as may be 

reasonably required in order to verify compliance with the Contract and allow its 
proper implementation.

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details 
of the Contract as private and confidential, except to the extent necessary to carry 
out their respective obligations under the Contract or to comply with applicable 
Laws. Each of them shall not publish or disclose any particulars of the Works prepared 
by the other Party without the previous agreement of the other Party. However, the 

Contractor shall be permitted to disclose any publicly available information, or 
information otherwise required to establish his qualifications to compete for 

other projects.

 B

1.12 Confidential Details
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The Contractor shall, in performing the Contract, comply with applicable Laws. 
Unless otherwise stated in the Special Conditions of Contract:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, 
zoning, building permit or similar permission for the Permanent Works, 
and any other permissions described in the Specifications as having been 
(or to be) obtained by the Procuring Entity; and the Procuring Entity shall 
indemnify and hold the Contractor harmless against and from the 
consequences of any failure to do so; and

b) the Contractor shall give all notices, pay all taxes, duties and fees, and 
obtain all permits, licenses and approvals, as required by the Laws in 
relation to the execution and completion of the Works and the remedying 
of any defects; and the Contractor shall indemnify and hold the Procuring 
Entity harmless against and from the consequences of any failure to do so, 
unless the Contractor is impeded to accomplish these actions and shows 
evidence of its diligence.

 A

1.13 Compliance with Laws

 -

If the Contractor constitutes (under applicable Laws) a joint venture, consortium 
or other unincorporated grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to the 
Procuring Entity for the performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have 
authority to bind the Contractor and each of these persons; and

c) the Contractor shall not alter its composition or legal status without the prior 
consent of the Procuring Entity.

 B

1.14 Joint and Several Liability
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Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the 
Contractor shall permit and shall cause its subcontractors and sub-consultants to 
permit, the Public Procurement Regulatory Authority, Procuring Entity and/or 
persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection 
and/or contract execution, and to have such accounts and records audited by 
auditors appointed by the Procuring Entity if requested by the Procuring Entity. 
The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to 
Sub-Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts 
intended to materially impede the exercise of the Procuring Entity's inspection 
and audit rights constitute a prohibited practice subject to contract termination (as 
well as to a determination of in eligibility pursuant to the Procuring Entity's 
prevailing sanctions procedures).

 A

1.15 Inspections and Audit by the Procuring Entity

2. THE PROCURING ENTITY

-77-

GENERAL CONDITIONS OF CONTRACT
Bill No.  1
Section No.  7

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

 -

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession 
of, all parts of the Site within thetime (or times) stated in the Special Conditions 
of Contract. The right and possession may not be exclusive to the Contractor. If, 
under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession ofanyfoundation, structure, plant or means of access, the Procuring 
Entity shall do so in the time and manner stated in the Specification. However, the 
Procuring Entity may withhold any such right or possession until the Performance 
Security has been received.

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring 
Entity shall give the Contractor right of access to, and possession of, the Site within such 

times as required to enable the Contractor to proceed without disruption in 
accordance with the programme submitted under Sub-Clause 8.3 [Programme].

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the 
Procuring Entity to give any such right or possession within such time, the 
Contractor shall give notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to:
a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract 

Price.

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any 
error or delay by the Contractor, including an error in, or delay in the submission 
of, any of the Contractor's Documents, the Contractor shall not be entitled to such 
extension of time, Cost or profit.

 A

2.1 Right of Access to the Site
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2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such 
reasonable assistance as to allow the Contractor to obtain properly:

a) Copies of the Laws of Kenya which are relevant to the Contract but are not 
readily available, and

b) any permits, licenses or approvals required by the Laws of Kenya:

i) which the Contractor is required to obtain under Sub-Clause 1.13 
[Compliance with Laws],

ii) for the delivery of Goods, including 
clearance through customs, and 
iii) for the export of Contractor's Equipment when it is removed 
from the Site.

 A

2.2 Permits, Licenses or Approvals

 -

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's 
Personnel and the Procuring Entity's other contractor son the Site:

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], 
and

b) take action ssimilar to those which the Contractor is required to take under 
sub-paragraphs (a), (b) and (c) ofSub-Clause 4.8 [Safety Procedures] and 
under Sub-Clause 4.18 [Protection of the Environment].

 B

2.3 Procuring Entity's Personnel
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The Procuring Entity shall make and maintain all necessary financial 
arrangements which will enable the Procuring Entity to pay the Contract Price 
punctually (as estimated at that time) in accordance with Clause14 [Contract Price 
and Payment].

 A

2.3 Procuring Entity's Financial Arrangements

3. THE ENGINEER

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as 
signed to him in the Contract. The Architect staff shall include suitably qualified 
Assistants and other professionals who are competent to carry out these duties. 
The Architect Name and Address shall be provided in the Special Conditions of 
Contract.

3.1.2 The Architect shall have no authority to amend the Contract.

3.1.3 The Architect May exercise the authority attributable to the Architect as specified 
in or necessarily to be implied from the Contract. If the Architectis required to 
obtain the approval of the Procuring Entity before exercising a specified authority, 
the requirements shall be as stated in the Special Conditions of Contract. The 
Procuring Entity shall promptly inform the Contractor of any change to the 
authority attributed to the Engineer.

3.1.4 However, whenever the Architect exercises a specified authority for which the 
Procuring Entity's approvalis required, then (for the purposes of the Contract) the 
contractor shall require the Architect toprovideevidence of such approval before 
complying with the instruction.

 B

3.1 Architect Duties and Authority
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3.1.5 Except as otherwise stated in these Conditions:
a) Whenever carrying out duties or exercising authority, specified in or 

implied by the Contract, the Architect shallbedeemedtoactfortheProcuring 
Entity;

b) the Architect has no authority to relieve either Party of any duties, 
obligations or responsibilities under the Contract;

c) any approval, check, certificate, consent, examination, inspection, 
instruction, notice, proposal, request, test, or similar act by the Architect 
(including absence of disapproval) shall not relieve the Contractor from any 
responsibility he has under the Contract, including responsibility for errors, 
omissions, discrepancies and non-compliances; and

d) anyact by the Architect in response to a Contractor's request shall be 
notified in writing to the Contractor within 14 days of receipt.

3.1.6 The following provisions shall apply:

The Architect shall obtain the specific approval of the Procuring Entity before 
taking action under the-following Sub-Clauses of these Conditions:

e) Sub-Clause 4.12: agreeing or determining an extension of time and/or 
additional cost.

f) Sub-Clause 13.1: instructing a Variation, except;

i) In an emergency situation as determined by the Engineer, or

ii) If such a Variation would increase the Accepted Contract Amount by 
less than the percentage specified in the Special Conditions of Contract.

g) Sub-Clause 13.3: Approving a proposal for Variation submitted by the 
Contractor in accordance with Sub Clause 13.1 or 13.2.

h) Sub-Clause13.4: Specifying the amount payable in each of the applicable three 
currencies.

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the 
opinion of the Engineer, an emergency occurs affecting the safety of life or of the 
Works or of adjoining property, he may, without relieving the Contractor of any of 
his duties and responsibility under the Contract, instruct the Contractor to execute 
all such work or to do all such things as may, in the opinion of the Engineer, be 
necessary to abate or reduce the risk. The Contractor shall forth with comply, 
despite the absence of approval of the Procuring Entity, with any such instruction 
of the Engineer. The Architect shall determine an addition to the Contract Price, in 
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of the Engineer. The Architect shall determine an addition to the Contract Price, in 
respect of such instruction, in accordance with Clause 13 and shall notify the 
Contractor accordingly, with a copy to the Procuring Entity.

 -

3.2.1 The Architect may from time to time assign duties and delegate authority to 
assistants and may also revoke such assignment or delegation. These assistants 
may include a resident Engineer, and/or independent inspectors appointed to 
inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been 
received by both Parties. However, unless otherwise agreed by both Parties, the 
Architect shall not delegate the authority to determine any matter in accordance 
with Sub-Clause 3.5 [Determinations].

3.2.2 Each assistant, to whom duties have been assigned or authority has been 
delegated, shall only be authorized to issue instructions to the Contractor to the 
extent defined by the delegation. Any approval, check, certificate, consent, 
examination, inspection, instruction, notice, proposal, request, test, or similar act 
by an assistant, in accordance with the delegation, shall have the same effect as 
though the act had been an act of the Engineer. However:

a) Any failure to disapprove any work, Plant or Materials shall not constitute 
approval, and shall therefore not prejudice the right of the Architect to reject 
the work, Plant or Materials;

b) If the Contractor questions any determination or instruction of an assistant, 
the Contractor may refer the matter to the Engineer, who shall promptly 
confirm, reverse or vary the determination or instruction.

.

 A

3.2 Delegation by the Engineer
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3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional 
or modified Drawings which may benecessary for the execution of the Works and 
the remedying of any defects, all in accordance with the Contract. The Contractor 
shall only take instructions from the Engineer, or from an assistant to whom the 
appropriate authority has been delegated under Clause 3.2.1.

3.3.2 The Contractor shall comply with the instructions given by the Architect or 
delegated assistant, on any matter related to the Contract. Whenever practicable, 
their instructions shall be given in writing. If the Architec tor a delegated 
assistant:

a) Gives an oral instruction,

b) receives a written confirmation of the instruction, from (or on behalf of) the 
Contractor, within two working days after giving the instruction, and

c) does not reply by issuing a written rejection and/or instruction within two 
working days after receiving the confirmation,

Then the confirmation shall constitute the written instruction of the Architect or 
delegated assistant (as the case may be).

 A

3.3 Instructions of the Engineer

 -

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, 
in not less than 21 days before the intended date of replacement, give notice to the 
Contractor of the name, address and relevant experience of the intended person to 
replace the Engineer.

 B

3.4 Replacement of the Engineer
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3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance 
with this Sub-Clause3.5 to agreeor determine any matter, the Architect shall 
consult with each Party in an endeavor to reach agreement. If agreement is not 
achieved, the Architect shall make a fair determination in accordance with the 
Contract, taking due regard of all relevant circumstances.

3.5.2 The Architect shall give notice to both Parties of each agree mentor 
determination, with supporting particulars, within 30 days from the receipt of the 
corresponding claim or request except when otherwise specified. Each Party shall 
give effect to each agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration].

 A

3.5 Determinations

4 THE CONTRACTOR

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and 
complete the Works in accordance with the Contract and with the Architect 
instructions, ands hall remedy any defects in the Works.

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in 
the Contract, and all Contractor's Personnel, Goods, consumables and other things 
and services, whether of a temporary or permanent nature, required in and for this 
design, execution, completion and remedying of defects.

4.1.3 All equipment, material, and services to be incorporated in or required for the 
Works shall have their origin in any eligible source country.

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all 
Site operations and of all methods of construction. Except to the extent specified 
in the Contract, the Contractor (i) shall be responsible for all Contractor's 
Documents, Temporary Works, and such design of each item of Plant and 
Materials as is required for the item to be in accordance with the Contract, and (ii) 
shall not otherwise be responsible for the designor specification of the Permanent 

 B

4.1 Contractor's General Obligations
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shall not otherwise be responsible for the designor specification of the Permanent 
Works.

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the 
arrangements and methods which the Contractor proposes to adopt for the 
execution of the Works. No significant alteration to these arrangements and 
methods shall be made without this having previously been notified to the 
Engineer.

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent 
Works, then unless otherwise stated in the Special Conditions:

a) The Contractor shall submit to the Architect the Contractor's Documents for 
this part in accordance with the procedures specified in the Contract;

b) these Contractor's Documents shall be in accordance with the Specification 
and Drawings, shall be written in the language for communications defined 
in Sub-Clause 1.4 [Law and Language], and shall include additional 
information required by the Architect to add to the Drawings for co-
ordination of each Party's designs;

c) the Contractor shall be responsible for this part and it shall, when the Works 
are completed, befit for such purposes for which the part is intended as are 
specified in the Contract; and

d) prior to the commencement of the Tests on Completion, the Contractor shall 
submit to the Architectthe “as-built” documents and, if applicable, 
operation and maintenance manuals in accordance with the Specification 
and in sufficient detail for the Procuring Entity to operate, maintain, 
dismantle, reassemble, adjust and repair this part of the Works. Such part 
shall not be considered to be completed for the purposes of taking-over 
under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these 
documents and manuals have been submitted to the Engineer.

4.2 Performance Security
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4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper 
performance, in the amount stated in the Special Conditions of Contract and 
denominated in the currency (ies) of the Contract or in a freely convertible 
currency acceptable to the Procuring Entity. If an amount is not stated in the 
Special Conditions of Contract, this Sub-Clause shall not apply.

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity 
within 30 days after receiving the Notification of Award and shall send a copy to 
the Engineer. The Performance Security shall be issued by a reputable bank 
selected by the Contractor and shall be in the form annexed to the Special 
Conditions, as stipulated by the Procuring Entity in the Special Conditions of 
Contract, or in another form approved by the Procuring Entity.

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable 
until the Contractor has executed and completed the Works and remedied any 
defects. If the terms of the Performance Security specify its expiry date, and the 
Contractor has not become entitled to receive the Performance Certificate by the 
date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
Performance Security until the Works have been completed and any defects have 
been remedied.

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, 
except for amounts to which the Procuring Entity is entitled under the Contract.

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and 
from all damages, losses and expenses (including legal fees and expenses) resulting 
from a claim under the Performance Security to the extent to which the Procuring 
Entity was not entitled to make the claim.

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 
14 days after receiving a copy of the Taking-Over Certificate.

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the 
Architect determines an addition or a reduction to the Contract Price as a result of a 
change in cost and/ or legislation, or as a result of a Variation, amounting to more 
than 25 percent of the portion of the Contract Price payable in a specific currency, 
the Contractor shall at the Architect request promptly increase, or may decrease, as 
the case may be, the value of the Performance Security in that currency by an equal 
percentage.

 A
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4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all 
authority necessary to act on the Contractor's behalf under the Contract. The 
Contractor's Representative's Name and Address shall be provided in the Special 
Conditions of Contract.

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor 
shall, prior to the Commencement Date, submit to the Architect for consent the 
name and particulars of the person the Contractor proposes to appoint as 
Contractor's Representative. If consent is with held or subsequently revoked in 
terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails 
to act as Contractor's Representative, the Contractor shall similarly submit the 
name and particulars of an other suitable person for such appointment.

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the 
appointment of the Contractor's Representative or appoint are placement.

4.3.4 The whole time of the Contractor's Representative shall be given to directing the 
Contractor's performance of the Contract. If the Contractor's Representative is to 
be temporarily absent from the Site during the execution of the Works, a suitable 
replacement person shall be appointed, subject to the Architect prior consent, and 
the Architect shall be notified accordingly.

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive 
instructions under Sub-Clause 3.3 [Instructions of the Engineer].

4.3.6 The Contractor's Representative may delegate any powers, functions and authority 
to any competent person, and may at any time revoke the delegation. Any 
delegation or revocation shall not take effect until the Architect has received prior 
notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked.

4.3.7 The Contractor's Representative shall be fluent in the language for 
communications defined in Sub-Clause1.4 [Law and Language]. If the 
Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreter savailable during all working hours in 
a number deemed sufficient by the Engineer.

 A

4.3 Contractor's Representative

Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX
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4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may 
however subcontract the works as provided in Clause 34.2.

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, 
his agents or employees, as if theyweret heacts or defaults of the Contractor. 
Unless otherwise stated in the Special Conditions:
a) The Contractor shall not be required to obtain consent to suppliers solely of 

Materials, or to a subcontract for which the Subcontractor is named in the 
Contract;

b) The prior consent of the Procuring Entity shall be obtained to other proposed 
Subcontractors;

c) the Contractor shall give the Procuring Entity not less than 14 days' notice 
of the intended date of the commencement of each Subcontractor's work, 
and of the commencement of such work on the Site; and

d) each subcontract shall include provisions which would entitle the Procuring 
Entity to require the subcontract to be assigned to the Procuring Entity 
under Sub-Clause 4.5 [Assignment of Benefit of Subcontract] (if or when 
applicable) or in the event of termination under Sub-Clause 15.2 
[Termination by Procuring Entity].

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by 
Sub-Clause 1.12 [Confidential Details] apply equally to each Subcontractor.

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for 
contractors from Kenya to be appointed as Subcontractors.

 A

4.4 Sub-contractors

-88-

GENERAL CONDITIONS OF CONTRACT
Bill No.  1
Section No.  7

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

 -

If a Subcontractor's obligations extend beyond the expiry date of the relevant 
Defects Notification Period and the Engineer, prior to this date, instructs the 
Contractor to assign the benefit of such obligations to the Procuring Entity, then 
the Contractor shall do so. Unless otherwise stated in the assignment, the 
Contractor shall have no liability to the Procuring Entity for the work carried out 
by the Subcontractor after the assignment takes effect.

 A

4.5 Assignment of Benefit of Subcontract

 -

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, 
allow appropriate opportunities for carrying out work to:

a) The Procuring Entity's Personnel,

b) Any other contractors employed by the Procuring Entity, and

c) The personnel of any legally constituted public authorities, who may be 
employed in the execution on or near the Site of any work not included in 
the Contract.

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause 
sthe Contractor to suffer delays and/ortoincur Unforeseeable Cost. Services for 
these personnel and other contractors may include the use of Contractor's 
Equipment, Temporary Works or access arrangements which are the responsibility 
of the Contractor.

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor 
possession of any foundation, structure, plant or means of access in accordance 
with Contractor's Documents, the Contractor shall submit such documents to the 
Architect in the time and manner stated in the Specification.

 B

4.6 Co-operation
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4.7.1 The Contractor shall set out the Works in relation to original points, lines and 
levels of reference specified in the Contractor notified by the Engineer. The 
Contractor shall be responsible for the correct positioning of all parts of the 
Works, and shall rectify any error in the positions, levels, dimensions or 
alignment of the Works.

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or 
notified items of reference, but the Contractor shall use reasonable efforts to 
verify their accuracy before they are used.

4.7.3 If the Contractor suffers delay and/or incurs Cost from executing work which was 
necessitated by an errorin these items of reference, and an experienced contractor 
could not reasonably have discovered such error and avoided this delay and/ or 
Cost, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such costs accrued, which shall be included in the Contract 
Price.

4.674 After receiving this notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to what 
extent the error could not reasonably have been discovered, and (ii) the matters 
described in sub-paragraphs (a) and (b) above related to thise.

 A

4.7 Setting Out of the Works
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The Contractor shall:
a) Comply with all applicable safety regulations,

b) Takec are for the safety of all persons entitled to be on the Site,

c) Use reasonable efforts to keep the Site and Works clear of unnecessary 
obstruction so as to avoid danger to these persons,

d) provide fencing, lighting, guarding and watching of the Works until 
completion and taking over under Clause 10 [Procuring Entity's Taking 
Over], and

e) provide any Temporary Works (including roadways, footways, guards and 
fences) which may be necessary, because of the execution of the Works, for 
the use and protection of the public and of owners and occupiers of adjacent 
land.

 A

4.8 Safety Procedures

 -

4.9.1 The Contractor shall institute a quality assurance system to demonstrate 
compliance with the requirements of the Contract.The system shall be in 
accordance with the details stated in the Contract. The Architect shall be entitledto 
audit any aspect of the system.

4.9.2 Details of all procedures and compliance documents shall be submitted to the 
Architectf or information before each design and execution stage is commenced. 
When any document of a technical nature is issued to the Engineer, evidence of 
the prior approval by the Contractor itself shall be apparent on the document 
itself.

Compliance with the quality assurance system shall not relieve the Contractor of 
any of his duties, obligations or responsibilities under the Contract.

 B

4.9 Quality Assurance
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4.10.1 The Procuring Entity shall have made available to the Contractor for his 
information, prior to the Base Date, all relevant data in the Procuring Entity's 
possession on sub-surface and hydrological conditions at the Site, including 
environmental aspects. The Procuring Entity shall similarly make available to the 
Contractor all such data which come into the Procuring Entity's possession after 
the Base Date. The Contractor shall be responsible for interpreting all such data.

4.10.2 To the extent which was practicable (taking account of cost and time), the 
Contractor shall be deemed to have obtained all necessary information as to risks, 
contingencies and other circumstances which may influence or affect the Tender 
or Works. To the same extent, the Contractor shall be deemed to have inspected 
and examined the Site, its surroundings, the above data and other available 
information, and to have been satisfied before submitting the Tender as to all 
relevant matters, including (without limitation):

a) The form and nature of the Site, including sub-surface conditions,

b) the hydrological and climatic conditions,

c) the extent and nature of the work and Goods necessary for the execution 
and completion of the Works and the remedying of any defects,

d) the Laws, procedures and labour practices of Kenya, and

e) the Contractor's requirements for access, accommodation, facilities, 
personnel, power, transport, water and other services.

 A

4.10 Site Data
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4..11.1 TheContractor shall be deemed to:

a) Have satisfied itself as to the correctness and sufficiency of the Accepted 
Contract Amount, and

b) have based the Accepted Contract Amount on the data, interpretations, 
necessary information, inspections, examinations and satisfaction as to all 
relevant matters referred to in Sub-Clause 4.10 [Site Data].

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all 
the Contractor's obligations under the Contract (including those under Provisional 
Sums, if any) and all things necessary for the proper execution and completion of 
the Works and the remedying of any defects.

 A

4.11 Sufficiency of the Accepted Contract Amount

4.12 1 In this Sub-Clause, “physical conditions” means natural physical conditions and 
man-made and other physical obstructions and pollutants, which the Contractor 
encounters at the Site when executing the Works, including sub-surface and 
hydrological conditions but excluding climatic conditions.

4.12.2 If the Contractor encounters adverse physical conditions which he considers to 
have been Unforeseeable, the Contractor shall give notice to the Architect as soon 
as practicable.

4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by 
the Architect and shall set out the reasons why the Contractor considers them to 

be Unforeseeable. The Contractor shall continue executing the Works, using such 
proper and reasonable measures as are appropriate for the physical conditions, and shall 

comply with any instructions which the Architect may give. If an instruction 
constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply.

 B

4.12 Unforeseeable Physical Conditions
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4.12.4 If and to the extent that the Contractor encounters physical conditions which are 
Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to 
these conditions, the Contractor shall be entitled subject to notice under Sub-
Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical 
conditions, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) whether and (if so) to what extent these 
physical conditions were Unforeseeable, and (ii) the matters described in sub-
paragraphs (a) and (b) above related to this extent.

4.12.6 However, before additional Cost is finally agreed or determined under sub-
paragraph (ii), the Architect may also review whether other physical conditions in 
similar parts of the Works (if any) were more favorable than could reasonably 
have been foreseen when the Contractor submitted the Tender. If and to the extent 
that these more favorable conditions were encountered, the Architect may proceed 
in accordance with Sub-Clause 3.5 [Determinations] to agree or determine the 
reductions in Cost which were due to these conditions, which may be included (as 
deductions) in the Contract Price and Payment Certificates. However, the net 
effect of all adjustments under sub-paragraph (b) and all these reductions, for all 
the physical conditions encountered in similar parts of the Works, shall not result 
in a net reduction in the Contract Price.

4.12.7 The Architect shall take account of any evidence of the physical conditions 
foreseen by the Contractorwhen submitting the Tender, which shall be made 
available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence.
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Unless otherwise specified in the Contract the Procuring Entity shall provide 
effective access to and possession of the Site including special and/or temporary 
rights-of-way which are necessary for the Works. The Contractor shall obtain, at 
his risk and cost, any additional rights of way or facilities out side the Site which 
he may require for the purposes of the Works.

 A

4.13 Rights of Way and Facilities

 -

4.14.1 The Contractor shall not interfere unnecessarily or improperly with:

a) The convenience of the public, or

b) The access to and use and occupation of all roads and foot paths, 
irrespective of whether they are public or in the possession of the Procuring 
Entity or of others.

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against 
and from all damages, losses and expenses (including legal fees and expenses) 
resulting from any such unnecessary or improper interference.

 B

4.14 Avoidance of Interference
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4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and 
availability of access routes to the Site at Base Date. The Contractor shall use 
reasonable efforts to prevent any road or bridge from being damaged by the 
Contractor's traffic or by the Contractor's Personnel. These efforts shall include 
the proper use of appropriate vehicles and routes.

4.15.2 Except as otherwise stated in these Conditions:

a) The Contractor shall (as be tween the Parties) be responsible for any 
maintenance which may be required for his use of access routes;

b) the Contractor shall provide all necessary signs or directions along access 
routes, and shall obtain any permission which may be required from the 
relevant authorities for his use of routes, signs and directions;

c) the Procuring Entity shall not be responsible for any claims which may 
arise from the use or otherwise of any access route;

d) the Procuring Entity does not guarantee the suitability or a vailability of 
particular access routes; and

e) Costs due to non-suitability or non-availability, for the use required by the 
Contractor, of access routes shall be borne by the Contractor.

 A

4.15 Access Route
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Unless otherwise stated in the Special Conditions:

a) the Contractor shall give the Architect not less than 21 days' notice of the 
date on which any Plant or a major item of other Goods will be delivered to 
the Site;

b) the Contractor shall be responsible for packing, loading, transporting, 
receiving, unloading, storing and protecting all Goods and other things 
required for the Works; and

c) the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from all damages, losses and expenses (including legal fees and 
expenses) resulting from thetransport of Goods and shall negotiate and pay 
all claims arising from their transport.

 A

4.16 Transport of Goods

 -

The Contractor shall be responsible for all Contractor's Equipment. When brought 
on to the Site, Contractor's Equipment shall be deemed to be exclusively intended 
for the execution of the Works. The Contractor shall not remove from the Site any 
major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or 
Contractor's Personnel off Site.

 B

4.17 Contractor's Equipment
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4.18.1 The contractor shall comply with the applicable environmental laws, regulations and 
policies.

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on 
and off the Site) and to limit damage and nuisance to people and property 
resulting from pollution, noise and other results of his operations.

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from 
the Contractor's activities shall not exceed the values stated in the Specification or 
prescribed by applicable Laws.

 A

4.18 Protection of the Environment

 -

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of 
all power, water and other services he may require for his construction activities 
and to the extent defined in the Specifications, for the tests.

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such 
supplies of electricity, water, gas and other services as may be available on the 
Site and of which details and prices are given in the Specifications.The Contractor 
shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed.

4.19.3 The quantities consumed and the amounts due (at these prices) for such services 
shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 
[Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor 
shall pay these amounts to the Procuring Entity.

 B

4.19 Electricity, Water and Gas
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4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) 
available for the use of the Contractor in the execution of the Works in accordance with the 

details, arrangements and prices stated in the Specification. Unless otherwise 
stated in the Specification:

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, 
except that

b) the Contractor shall be responsible for each item of Procuring Entity's 
Equipment whilst any of the Contractor's Personnel is operating it, driving 
it, directing it or in possession or control of it.

4.20.2 The appropriate quantities and the amounts due (at such stated prices) for the use 
of Procuring Entity's Equipment shall be agreed or determined by the Architect in 
accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity.

4.20.3 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if 
any) in accordance with the details stated in the Specification. The Procuring 
Entity shall, at his risk and cost, provide these materials at the time and place 
specified in the Contract. The Contractor shall then visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these 
materials. Unless otherwise agreed by both Parties, the Procuring Entity shall 
immediately rectify the notified shortage, defector default.

4.20.4 After this visual inspection, the free-issue materials shall come under the care, 
custody and control of the Contractor. The Contractor's obligations of inspection, 
care, custody and control shall not relieve the Procuring Entity of liability for any 
shortage, defect or default not apparent from a visual inspection

 A

4.20 Procuring Entity's Equipment and Free-Issue Materials

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports 

 B

4.21 Progress Reports
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4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports 
shall be prepared by the Contractor and submitted to the Architect in six 
copies. The first report shall cover the period up to the end of the first 
calendar month following the Commencement Date. Reports shall be 
submitted monthly thereafter, each within 7 days after the last day of the 
period to which it relates.

4.21.2 Reporting shall continue until the Contractor has completed all work which 
is known to be outstanding at the completion date stated in the Taking-Over 
Certificate for the Works. Each report shall include:

a) charts and detailed descriptions of progress, including each stage of 
design (if any), Contractor's Documents, procurement, manufacture, 
delivery to Site, construction, erection and testing; and including 
these stages for work by each nominated Subcontractor (as defined in 
Clause 5 [NominatedSubcontractors]),

b) photographs showing the status of manufacture and of progress on the Site;

c) for the manufacture of each main item of Plant and Materials, the 
name of the manufacturer, manufacture location, percentage progress, 
and the actual or expected dates of:

i) commencement of manufacture,

ii) Contractor's inspections,

iii) tests, and

iv) shipment and arrival at the Site;

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and 
Equipment];

e) copies of quality assurance documents, test results and certificates of Materials;

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] 
and notices given under Sub- Clause 20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and 
activities relating to environmental aspects and public relations; and

h) comparison so factual and planned progress, with details of any 
events or circumstances which may jeopardize the completion in 
accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays.
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Unless otherwise stated in the Special Conditions:

a) The Contractor shall be responsible for keeping unauthorized persons off the 
Site, and

b) authorized persons shall be limited to the Contractor's Personnel and 
the Procuring Entity's Personnel; and to any other personnel notified 
to the Contractor, by the Procuring Entity or the Engineer, as 
authorized personnel of the Procuring Entity's other contractors on the 
Site.

 A

4.22 Security of the Site
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4.23.1 The Contractor shall confine his operations to the Site, and to any additional 
areas which may be obtained by the Contractor and agreed by the Architect 
as additional working areas. The Contractor shall take all necessary 
precautions to keep Contractor's Equipment and Contractor's Personnel 
within the Site and these additional areas, and to keep them off adjacentl 
and.

4.23.2 During the execution of the Works, the Contractor shall keep the Site free 
from all unnecessary obstruction and shall store or dispose of any 
Contractor's Equipment or surplus materials. The Contractor shall clear 
away and remove from the Site any wreckage, rubbish and Temporary 
Works which are no longer required.

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away 
and remove, from that part of the Site and Works to which the Taking-Over 
Certificate refers, all Contractor's Equipment, surplus material, wreckage, 
rubbish and Temporary Works. The Contractor shall leave that part of the 
Site and the Works in a clean and safe condition. However, the Contractor 
may retain on Site, during the Defects Notification Period, such Goods as 
are required for the Contractor to fulfil obligations under the Contract.

 A

4.23 Contractor's Operations on Site
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4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or 
items of geological or archaeological interest found on the Site shall be placed 
under the care and authority of the Procuring Entity. The Contractor shall take 
reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings.

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to 
the Engineer, who shall issue instructions for dealing with it. If the Contractor 
suffers delay and/or incurs Cost from complying with the instructions, the 
Contractor shall give a further notice to the Architect and shall be entitled subject 
to Sub- Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.
After receiving this further notice, the Architect shall proceed in accordance 
with Sub-Clause 3.5 [Determinations] to agree or determine these matters.

 A

4.24 Fossils

5. NOMINATED SUBCONTRACTORS

 -

In this Contract, “nominated Subcontractor” means a Subcontractor:

a) Who is nominated by the Procuring Entity, or

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 
[Objection to Notification].

 B

5.1 Definition of “nominated Subcontractor”
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The Contractor shall not be under any obligation to employ a nominated 
Subcontractor against whom the Contractor raises reasonable objection by notice 
to the Procuring Entity as soon as practicable, with supporting particulars. An 
objection shall be deemed reasonable if it arises from (among other things) any of 
the following matters, unless the Procuring Entity agrees in writing to indemnify 
the Contractor against and from the consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient 
competence, resources or financial strength;

b) the nominated Subcontractor does not accept to indemnify the Contractor 
against and from any negligence or misuse of Goods by the nominated 
Subcontractor, his agents and employees; or

c) the nominated Subcontractor does not accept to enter into a subcontract 
which specifies that, for the subcontracted work (including design, if any), 
the nominated Subcontractor shall:

i) undertake to the Contractor such obligations and liabilities as will 
enable the Contractor to discharge hisobligations and liabilities under 
the Contract;

ii) indemnify the Contractor against and from all obligations and 
liabilities arising under or in connection with the Contract and from 
the consequences of any failure by the Subcontractor to perform these 
obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the 
Procuring Entity payments for sums due under the Subcontract 
referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors].

 A

5.2 Objection to Nomination
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The Contractor shall pay to the nominated Subcontractor the amounts shown on 
the nominated Subcontractor's invoices approved by the Contractor which the 
Architect certifies to be due in accordance with the subcontract. These amounts 
plus other charges shall be included in the Contract Price in accordance with sub-
paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-
Clause 5.4 [Evidence of Payments].

 A

5.3 Payments to nominated Subcontractors

 -

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a 
nominated Subcontractor, the Architect may request the Contractor to supply 
reasonable evidence that the nominated Subcontractor has received all amounts 
due in accordance with previous Payment Certificates, less applicable deductions 
for retention or otherwise. Unless the Contractor:

(a) Submits this reasonable evidence to the Engineer, or

(b) i) Satisfies the Architect in writing that the Contractor is reasonably 
entitled to withhold or refuse to pay these amounts, and

ii) Submits to the Architect reasonable evidence that the nominated 
Subcontractor has been notified of the Contractor's entitlement, then 
the Procuring Entity may (at his sole discretion) pay, directto the 
nominated Subcontractor, part or all of such amounts previously 
certified (less applicable deductions) as are due to the nominated 
Subcontractor and for which the Contractor has failed to submit the 
evidence described in sub-paragraphs (a) or (b) above.The Contractor 
shall then repay, to the Procuring Entity, the amount which the 
nominated Subcontractor was directly paid by the Procuring Entity.

 B

5.4 Evidence of Payments

6. STAFF AND LABOUR
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Except as otherwise stated in the Specification, the Contractor shall make 
arrangements for the engagement of all staff and labor, local or otherwise, and for 
their payment, feeding, transport, and, when appropriate, housing. The Contractor 
is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya.

 A

6.1 Engagement of Staff and Labor

 -

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which 
are not lower than those established for the trade or industry where the work is 
carried out. If no established rates or conditions are applicable, the Contractor 
shall pay rates of wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by Procuring Entity's 
whose trade or industry is similar to that of theContractor.

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay 
personal income taxes in Kenya in respect of such of their salaries, wages, 
allowances and any benefits as are subject to tax under the Laws of Kenya for the 
time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws.

 B

6.2 Rates of Wages and Conditions of Labor

 -
The Contractor shall not recruit, or attempt to recruit, staff and labour from 
amongst the Procuring Entity's Personnel.

 C

6.3 Persons in the Service of Procuring Entity
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The Contractor shall comply with all the relevant labour Laws applicable to the 
Contractor's Personnel, including Laws relating to their employment, employment 
of children, health, safety, welfare, immigration and emigration, and shall allow 
them all their legal rights. The Contractor shall require his employees to obey all 
applicable Laws, including those concerning safety at work.

 A

6.4 Labour Laws

 -

Nowork shall be carried out on the Site on locally recognized days of rest, or 
outside the normal working hours stated in the Special Conditions of Contract, 
unless:
a) Otherwise stated in the Contract,
b) The Architect gives consent, or

c) The work is unavoidable, or necessary for the protection of life or property 
or for the safety of the Works, in which case the Contractor shall 
immediately advise the Engineer, provided that work done outside the 
normal working hours shall be considered and paid for as overtime.

 B

6.5 Working Hours

 -

Except as otherwise stated in the Specification, the Contractor shall provide and 
maintain all necessary accommodation and welfare facilities on site for the 
Contractor's Personnel. The Contractor shall also provide facilities for the 
Procuring Entity's Personnel as stated in the Specifications. The Contractor shall 
not permit any of the Contractor's Personnel to maintain any temporary or 
permanent living quarters within the structures forming part of the Permanent 
Works.

 C

6.6 Facilities for Staff and Labor
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6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the 
health and safety of the Contractor's Personnel. In collaboration with loca lhealth 
authorities, the Contractor shall ensure that medical staff, first aid facilities, sick 
bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that 
suitable arrangements are made for all necessary welfare and hygiene 
requirements and for the prevention of epidemics.

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible 
for maintaining safety and protection against accidents. This person shall be 
qualified for this responsibility and shall have the authority to issue instructions 
and take protective measures to prevent accidents. Throughout the execution of 
the Works, the Contractor shall provide what ever is required by this person to 
exercise this responsibility and authority.

6.7.8 The Contractor shall send, to the Engineer, details of any accident as soon as 
practicable after itsoccurrence. The Contractor shall maintain records and make 
reports concerning health, safety and welfare of persons, and damage to property, 
as the Architect may reasonably require.

6.7.8 The Contractor shall conduct an awareness programme on HIV and other sexually 
transmitted diseases via an approved service provider and shall undertake such 
other measures taken to reduce the risk of the transfer of these diseases between 
and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals.

 A

6.7 Health and Safety
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6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to 
fulfil the Contractor's obligations, the Contractor shall provide all necessary super 
intendence to plan, arrange, direct, manage, inspect and test the work.

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate 
knowledge of the language for communications (defined in Sub-Clause 1.4 [Law 
and Language]) and of the operations to be carried out (including the methods and 
techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works.

 A

6.8 Contractor's Superintendence

 -

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The Contractors Key 
personnel shall be named in the Special Conditions of Contract. The Architect 
may require the Contractor to remove (or cause to be removed) any person 
employed on the Site or Works, including the Contractor's Representative if 
applicable, who:

a) Persists in any misconduct or lack of care,

b) Carries out duties in competently or negligently,

c) fails to conform with any provisions of the Contract,

d) persists in any conduct which is prejudicial to safety, health, or the protection of
the environment, or

e) based on reasonable evidence, is determined to have engaged in Fraud and 
Corruption during the execution ofthe Works.

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 
replacement person.

 B

6.9 Contractor's Personnel
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The Contractor shall submit, to the Engineer, details showing the number of each 
class of Contractor's Personnel and of each type of Contractor's Equipment on the 
Site. Details shall be submitted each calendar month, in a form approved by the 
Engineer, until the Contractor has completed all work which is known to be 
outstanding at the completion date stated in the Taking-Over Certificate for the 
Works.

 A

6.10 Records of Contractor's Personnel and Equipment

 -

The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst the Contractor's Personnel, 
and to preserve peace and protection of persons and property on and near the Site.

 B

6.11 Disorderly Conduct

 -

6.12.1 The Contractor shall not employ foreign personnel unless the contractor 
demonstrates that there are no Kenyans with the required skills.

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the 
place where they were recruited or to their domicile. In the event of the death in 
Kenya of any of these personnel or members of their families, the Contractor shall 
similarly be responsible for making the appropriate arrangements for their return 
or burial.

 C

6.12 Foreign Personnel
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The Contractor shall, having regard to local conditions, provide on the Sitea n 
adequate supply of drinking and other water for the use of the Contractor's 
Personnel.

 A

6.13 Supply of Water

 -

The Contractor shall a tall times take the necessary precautions to protect the 
Contractor's Personnel employed on the Site from insect and pest nuisance, and to 
reduce the danger to their health. The Contractor shall comply with all the 
regulations of the local health authorities, including use of appropriate insecticide.

 B

6.14 Measures against Insect and Pest Nuisance

 -

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, 
sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow 
importation, sale, gift, barter or disposal there of by Contractor's Personnel

 C

6.15 Alcoholic Liquor or Drugs

 -

The Contractor shall not employ forced labor, which consists of any work or 
service, not voluntarily performed, that is exacted from an individual under threat 
of force or penalty, and includes any kind of involuntary or compulsory labor, 
such as indentured labor, bonded labor or similar labor-contracting arrangements.

 D

6.16 Prohibition of Forced or Compulsory Labour
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The Contractor shall not employ children in a manner that is economically 
exploitative, or is likely to be hazardous, or to interfere with, the child's education, 
or to be harmful to the child's health or physical, mental, spiritual, moral, or social 
development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the 
Contractor. Children below the age of 18 years shall not be employed in 
dangerous work.

 A

6.17 Prohibition of Harmful Child Labor

 -

The Contractor shall keep complete and accurate records of the employment of 
labour at the Site. The records shall include the names, ages, genders, hours 
worked and wages paid to all workers. These records shall be summarized on a 
monthly basis and submitted to the Engineer. These records shall be included in 
the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of 
Contractor's Personnel and Equipment].

 B

6.18 Employment Records of Workers

 -

The Contractor shall comply with the relevant labor laws that recognize workers' 
rights to form and to join workers' organizations of their choosing without 
interference.

 C

6.19 Workers' Organizations
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The Contractor shall base the labour employment on the principle of equal 
opportunity and fair treatment and shall not discriminate with respect to aspects of 
the employment relationship, including recruitment and hiring, compensation 
(including wages and benefits), working conditions and terms of employment, 
access to training, promotion, termination of employ mentor retirement, and 
discipline.

 A

6.20 Non-Discrimination and Equal Opportunity

7. PLANT, MATERIALS AND WORKMANSHIP

 -

The Contractor shall carry out the manufacture/assemble of plant, the production and 
manufacture of Materials, and all other execution of the Works:

a) In the manner (if any) specified in the Contract,

b) in a proper workman like and careful manner, in accordance with recognized 
good practice, and

c) with properly equipped facilities and non-hazardous Materials, except as 
otherwise specified in the Contract.

 B

7.1 Manner of Execution
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The Contractor shall submit the following samples of Materials, and relevant 
information, to the Architect for consent prior to using the Material sin or for the 
Works:

a) manufacturer's standard samples of Materials and samples specified in the 
Contract, all at the Contractor's cost, and

b) additional samples instructed by the Architect as a Variation.

Each sample shall be labeled as to origin and intended use in the Works.

 A

7.2 Samples
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7.3.1 The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural 
Materials are being obtained, and

b) during production, manufacture and construction (at the Site and 
elsewhere), be entitled to examine, inspect, measure and test the materials 
and workmanship, and to check the progress of manufacture of Plant and 
production and manufacture of Materials.

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to 
carry out these activities, including providing access, facilities, permissions and 
safety equipment. No such activity shall relieve the Contractor from any 
obligation or responsibility.

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and 
before it is covered up, put out of sight, or packaged for storage or transport. The 
Architect shall then either carry out the examination, inspection, measurement or 
testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, 
he shall, if and when required by the Engineer, uncover the work and there after 
reinstate and make good, all at the Contractor's cost.

 A

7.3 Inspection

7.4 Testing
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 -

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract.

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all 
apparatus, assistance, documents and other information, electricity, equipment, 
fuel, consumables, instruments, labor, materials, and suitably qualified and 
experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and placef ort he specified 
testing of any Plant, Materials and other parts of the Works.

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the 
location or details of specified tests, or instruct the Contractor to carry out 
additional tests. If these varied or additional tests show that the tested Plant, 
Materials or workmanship is not in accordance with the Contract, the cost of 
carrying out this Variation shall be borne by the Contractor, not withstanding 
other provisions of the Contract.

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the 
Architect intention to attend the tests. If the Architect does not attend at the time 
and place agreed, the Contractor may proceed with the tests, unless otherwise 
instructed by the Engineer, and the tests shall then be deemed to have been made 
in the Architect presence.

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these 
instructions or as a result of a delay for which the Procuring Entity is responsible, 
the Contractor shall give notice to the Architect and shall be entitled subject to 
Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract 
Price.

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of 
the tests. When thespecified tests have be enpassed, the Architect shall endorse 
the Contractor's test certificate, or issue a certificate to him, to that effect. If the 
Architect has not attended the tests, he shall be deemed to have accepted the 
readings as accurate.

 B
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7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, 
Materials or workmanship is found to be defective or otherwise not in accordance 
with the Contract, the Architect may reject the Plant, Materials or workmanship 
by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with 
the Contract.

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the 
tests shall be repeated under the same terms and conditions. If the rejection and 
retesting cause the Procuring Entity to incur additional costs, the Contractor shall 
subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity.

 A

7.5 Rejection
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7.6.1 Not withstanding any previous test or certification, the Architect may instruct the 
Contractorto:
a) Remove from the Site and replace any Plant or Materials which is not in 

accordance with the Contract,
b) remove and re-execute any other work which is not in accordance with the 

Contract, and
c) execute any work which is urgently required for the safety of the Works, 

whether because of an accident, unforeseen able event or otherwise.

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which 
shall be the time (if any) specified in the instruction, or immediately if urgency is 
specified under sub-paragraph (c).

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be 
entitled to employ and pay other persons to carry out the work. Except to the 
extent that the Contractor would have been entitled to payment for the work, the 
Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure.

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may 
consider termination in accordance with Clause 15.

 A

7.6 Remedial Work

 -

Except as otherwise provided in the Contract, each item of Plant and Materials shall 
become the property of the Procuring Entity at whichever is the earlier of the 
following times, free from liens and other encumbrances:

a) When it is in corporated in the Works;

b) when the Contractor is paid the corresponding value of the Plant and 
Materials under Sub-Clause 8.10 [Payment for Plant and Materials in Event 
of Suspension].

 B

7.7 Ownership of Plant and Materials
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Unless otherwise stated in the Specification, the Contractor shall pay all royalties, 
rents and other payments for:

a) Natural materials obtained from outside the Site, and

b) thedisposal of material from demolitions and excavations and of other 
surplus material (whether natural orman-made), except to the extent that 
disposal are as within the Site are specified in the Contract.

 A

7.8 Royalties

8. COMMENCEMENT, DELAYS AND SUSPENSION
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8.1.1 Except as otherwise specified in the Special Conditions of Contract, the 
Commencement Date shall be the date at which the following precedent condition 
shave all been fulfilled and the Architect notification recording the agreement of 
both Parties on such fulfilment and instructing to commence the Work is received 
by the Contractor:

a) Signature of the Contract Agreement by both Parties, and if required, 
approval of the Contract by relevant authorities of Kenya;

b) except if otherwise specified in the Special Conditions of Contract, effective 
access to and possession of the Site given to the Contractor together with 
such permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] as 
required for the commencement of the Works.

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 
[Advance Payment] provided that the corresponding bank guarantee has 
been delivered by the Contractor.

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days 
from his receipt of the Letter of Acceptance, the Contractor shall be entitled to 
terminate the Contract under Sub-Clause1 6.2 [Terminationby Contractor].

8.1.3 The Contractor shall commence the execution of the Works as soon as is 
reasonably practicable after the Commencement Date and shal lthen proceed with 
the Works with due expedition and without delay.

 A

8.1 Commencement of Works
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The Contractor shall complete the whole of the Works, and each Section (if any), 
within the Time for Completion for the Works or Section (as the case may be), 
including:

a) Achieving the passing of the Testson Completion, and

b) completing all work which is stated in the Contract as being required for the 
Works or Section to be considered to be completed for the purposes of 
taking-over under Sub-Clause 10.1 [Taking Over of the Works and 
Sections].

 A

8.2 Time for Completion

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 
days after receiving the notice under Sub-Clause 8.1 [Commencement of Works]. 
The Contractor shall also submit a revised programme whenever the previous 
programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include:

a) The order in which the Contractor intends to carry out the Works, including 
the anticipated timing of each stage of design (if any), Contractor's 
Documents, procurement, manufacture of Plant, delivery to Site, 
construction, erection and testing,

b) each of these stages for work by each nominated Subcontractor (as defined 
in Clause 5 [Nominated Subcontractors]),

c) the sequence and timing of inspections and tests specified in the Contract, and

d) a supporting report which includes:

i) a general description of the methods which the Contractor intends to 
adopt, and of the major stages, in the execution of the 

Works, and

ii) details showing the Contractor's reasonable estimate of the number of
each class of Contractor's Personnel and of each type of 

Contractor's Equipment, required on the Site for each 

 B

8.3 Programme
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Contractor's Equipment, required on the Site for each 
major stage.

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to 
the Contractor stating the extent to which it does not comply with the Contract, 
the Contractor shall proceed in accordance with the programme, subject to his 
other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities.

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable 
future events or circumstances which may adversely affect the work, increase the 
Contract Price or delay the execution of the Works.

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails 
(to the extent stated) to comply with the Contractor to be consistent with actual 
progress and the Contractor's stated intentions, the Contractor shall submit a 
revised programme to the Architect in accordance with this Sub-Clause.
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8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to an extension of the Time for Completion if and to the extent that completion for 
the purposes of Sub-Clause 10.1 [Taking Over of the Works and Sections] is or 
will be delayed by any of the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been 
agreed under Sub-Clause 13.3 [Variation Procedure]) or other substantial 
change in the quantity of an item of work included in the Contract,

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause 
of these Conditions,

c) exceptionally adverse climatic conditions,

d) Unforeseeable shortages in the availability of personnel or Goods caused by 
epidemic or governmental actions, or

e) any delay, impediment or prevention caused by or attributable to the 
Procuring Entity, the Procuring Entity's Personnel, or the Procuring Entity's 
other contractors.

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for 
Completion, the Contractor shall give notice to the Architect in accordance with 
Sub-Clause 20.1 [Contractor's Claims]. When determining each extension of time 
under Sub-Clause 20.1, the Architec tshall review previous determinations and 
may increase, but shall not decrease, the total extension of time.

 A

8.4 Extension of Time for Completion
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If the following conditions apply, namely:

a) The Contractor has diligently followed the procedures laid down by the 
relevant legally constituted public authorities in Kenya,

b) These authorities delay or disrupt the Contractor's work, and

c) the delay or disruption was Unforeseeable, then this delay or disruption will 
be considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 
[Extension of Time for Completion].

 A

8.5 Delays Caused by Authorities
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8.6.1 If, at anytime:
a) Actual progress is too slow to complete within the Time for Completion, and/or

b) Progress has fallen (or will fall) behind the current programme under Sub-
Clause 8.3 [Programme], other than as a result of a cause listed in Sub-
Clause 8.4 [Extension of Time for Completion], then the Architect may 
instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a 
revised programme and supporting report describing the revised methods 
which the Contractor proposes to adopt in order to expedite progress and 
complete within the Time for Completion.

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised 
methods, which mayrequire increases in the working hours and/or in the numbers 
of Contractor's Personnel and/or Goods, at the risk and cost of the Contractor. If 
these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's 
Claims] pay these costs to the Procuring Entity, in addition to delay damages (if 
any) under Sub-Clause 8.7 below.

8.6.3 Additional costs of revised methods including acceleration measures, instructed 
by the Architect to reduce delays resulting from causes listed under Sub-Clause 
8.4 [Extension of Time for Completion] shall be paid by the Procuring Entity, 
without generating, however, any other additional payment benefit to the 
Contractor.

 A

8.6 Rate of Progress
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8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's 
Claims] pay delay damages to the Procuring Entity for this default. These delay 
damages shall be the sum stated in the Special Conditions of Contract, which 
shall be paid for everyday which shall elapse between the relevant Time for 
Completion and the date stated in the taking-Over Certificate. However, the total 
amount due under this Sub-Clause shall not exceed the maximum amount of delay 
damages (if any) stated in the Special Conditions of Contract.

8.7.2 These delay damages shall be the only damages due from the Contractor for such 
default, other than in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity] prior to completion of the Works. These damages shall not 
relieve the Contractor from his obligation to complete the Works, or from any 
other duties, obligations or responsibilities which he may have under the Contract.

 A

8.7 Delay Damages

 -

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part 
or all of the Works. During such suspension, the Contractor shall protect, store and 

secure such part or the Works a gainst any deterioration, loss or damage.

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent 
that the cause is notified and is the responsibility of the Contractor, the following Sub-

Clauses 8.9, 8.10 and 8.11 shall not apply.

 B

8.8 Suspension of Work
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8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the 
Architect instructions under Sub- Clause 8.8 [Suspension of Work] and/or from 
resuming the work, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 8.4 [Extension of Time for Completion], and

b) Payment of any such Cost, which shall be included in the Contract Price.

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-
Clause3.5 [Determinations] to agree or determine these matters.

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of 
the Cost incurred in, making good the consequences of the Contractor's faulty 
design, workmanship or materials, or of the Contractor's failure to protect, store or 
secure in accordance with Sub-Clause 8.8 [Suspension of Work].

 A

8.9 Consequences of Suspension

 -

The Contractor shall be entitled to payment of the value (as at the date of 
suspension) of Plant and/ or Materials which have not been delivered to Site, if:

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for 
more than 30 days, and

b) the Contractor has marked the Plant and/or Materials as the 
Procuring Entity's property in accordance with the Architect instructions

 B

8.10 Payment for Plant and Materials in Event of Suspension
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If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for 
more than 84 days, the Contractor may request the Architect permission to 
proceed. If the Architect does not give permission within 30 days after being 
requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the 
affected part of the Works. If the suspension affects the whole of the Works, the 
Contractor may give notice of termination under Sub-Clause 16.2 [Termination by 
Contractor].

 A

8.11 Prolonged Suspension

 -

After the permission or instruction to proceed is given, the Contractor and the 
Architect shall jointly examine the Works and the Plant and Materials affected by 
the suspension. The Contractor shall make good any deterioration or defect in or 
loss of the Works or Plant or Materials, which has occurred during the suspension 
after receivingf rom the Architec tan instruction to this effect under Clause 13 
[Variations and Adjustments].

 B

8.12 Resumption of Work

9. TESTS ON COMPLETION
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9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this 
Clause and Sub-Clause 7.4 [Testing], after providing the documents in accordance 
with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's General Obligations].

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date 
after which the Contractor will be ready to carry out each of the Tests on 
Completion. Unless otherwise agreed, Tests on Completion shall be carried out 
within 14 days after this date, on such day or days as the Architect shall instruct.

9.1.3 In considering the results of the Tests on Completion, the Architect shall make 
allowances for the effect of any use of the Works by the Procuring Entity on the 
performance or other characteristics of the Works. As soon as the Works, or a 
Section, have passed any Tests on Completion, the Contractor shall submit a 
certified report of the resultsof these Tests to the Engineer.

 A

9.1 Contractor's Obligations
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9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-
Clause 7.4 [Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with 
Tests on Completion] shall be applicable.

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the 
Architect may by notice require the Contractor to carry out the Tests within 21 
days after receiving the notice. The Contractor shall carry out the Testson such 
day or days within that period as the Contractor may fix and of which he shall 
give notice to the Engineer.

9.3.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 
days, the Procuring Entity's Personnel may proceed with the Test sat the risk and 
cost of the Contractor. The Tests on Completion shall then be deemed to have 
been carried out in the presence of the Contractor and the results of the Tests shall 
be accepted asaccurate.

 A

9.2 Delayed Tests

 -

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 
[Rejection] shall apply, and the Architect or the Contractor may require the failed 
Tests, and Tests on Completion on any related work, to be repeated under the 
same terms and conditions.

 B

9.3 Retesting of related works
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9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under 
Sub-Clause 9.3 [Retesting], the Architect shall be entitled to:

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or

b) if the failure deprives the Procuring Entity of substantially the whole benefit 
of the Works or Section, reject the Works or Section (as the case may be), 
in which event the Procuring Entity shall have the same remedies as are 
provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy 
Defects].

 A

9.4 Failure to Pass Tests on Completion

10. PROCURING ENTITY'S TAKING OVER
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10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the 
Works shall be taken over by the Procuring Entity when (i) the Works have been 
completed in accordance with the Contract, including the matters described in 
Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) 
below, and (ii) a Taking-Over Certificate for the Works has been issued, or is 
deemed to have been issued in accordance with this Sub-Clause.

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate 
not earlier than 14 days before the Works will, in the Contractor's opinion, be 
complete and ready for taking over. If the Works are divided into Sections, the 
Contract or may similarly apply for a Taking-Over Certificate for each Section.

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application:

a) Issue the Taking-Over Certificate to the Contract or, stating the date on 
which the Works or Section were completed in accordance with the 
Contract, except for any minor out standing work and defects which will not 
substantially affect the use of the Works or Section for their intended 
purpose (either until or whilst this work is completed and these defects are 
remedied); or

b) reject the application, giving reasons and specifying the work required to be 
done by the Contractor to enable the Taking-Over Certificate to be issued. 
The Contractor shall then complete this work before issuing a further notice 
undert his Sub-Clause.

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the 
Contractor's application within the period of 30 days, and if the Works or Section 
(as the case may be) are substantially in accordance with the Contract, the Taking-
Over Certificate shall be deemed to have been issued on thel ast day of that period.

 A

10.1 Taking Over of the Works and Sections

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-
Over Certificate for any part of the Permanent Works.

 B

10.2 Taking Over of Parts of the Works
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10.2.2 The Procuring Entity shall not use any part of the Works (other than as a 
temporary measure which is either specified in the Contract or agreed by both 
Parties) unless and until the Architect has issued a Taking-Over Certificate for this 
part. However, if the Procuring Entity does use any part of the Works before the 
Taking-Over Certificate is issued:

a) The part which is used shall be deemed to have been taken over as from the 
date on which it is used,

b) the Contractor shall cease to be liable for the care of such part as from this 
date, when responsibility shall pass to the Procuring Entity, and

c) if requested by the Contractor, the Architect shall issue a Taking-Over 
Certificate for this part.

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, 
the Contractor shall be given the earliest opportunity to take such steps as may be 
necessary to carry out any outstanding Tests on Completion. The Contractor shall 
carry out these Tests on Completion as soon as practicable before the expiry date 
of the relevant Defects Notification Period.

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or 
using a part of the Works, other than such use as is specified in the Contractor 
agreed by the Contractor, the Contractor shall (i) give notice to the Architect and 
(ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving 
this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine this accrued cost.

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a 
Section), the delay damages there after for completion of the remainder of the 
Works shall be reduced. Similarly, the delay damages for the remainder of the 
Section (if any) in which this part is included shall also be reduced. For any period 
of delay after the date stated in this Taking-Over Certificate, the proportional 
reduction in these delay damages shall be calculated as the proportion which the 
value of the part so certified bears to the value of the Works or Section (as the case 
may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine these proportions. The provisions of 
this paragraph shall only apply to the daily rate of delay damages under Sub-
Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these 
damages.
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10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests 
on Completion by a cause for which the Procuring Entity is responsible, the 
Procuring Entity shall be deemed to have taken over the Works or Section (as the 
case may be) on the date when the Tests on Completion would otherwise have 
been completed.

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the 
Contractor shall carry out the Tests on Completion as soon as practicable, before 
the expiry date of the Defects Notification Period. The Architect shall require the 
Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract.

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in 
carrying out the Tests on Completion, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such accrued costs, which shall be included in the Contract 
Price.

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.

 A

10.3 Interference with Tests on Completion

 -

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section 
or part of the Works shall not be deemed to certify completion of any ground or 
other surfaces requiring reinstatement.

 B

10.4 Surfaces Requiring Reinstatement
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11. DEFECTS LIABILITY

 -

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in 
the condition required by the Contract (fairwear and tear excepted) by the expiry 
date of the relevant Defects Notification Period or as soon as practicable there 
after, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over 
Certificate, within such reasonable time as is instructed by the Engineer, and

b) execute all work required to remedy defects or damage, as may be notified 
by (or on behalf of) the Procuring Entity on or before the expiry date of the 
Defects Notification Period for the Works or Section (as the case may be).

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by 
the Engineer.

 A

11.1 Completion of Outstanding Work and Remedying Defects

 -

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of 
Outstanding Work and Remedying Defects] shall be executed at the risk and cost 
of the Contractor, if and to the extent that the work is attributable to:

a) Any design for which the Contractor is responsible,

b) Plant, Materials or workmanship not being in accordance with the Contract, or

c) Failure by the Contractor to comply with any other obligation.

11.2.2 If and to the extent that such work is attributable to any other cause, the 
Contractor shall be notified promptly by (or on behalf of) the Procuring Entity, 
and Sub-Clause 13.3 [Variation Procedure] shall apply.

 B

11.2 Cost of Remedying Defects
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11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring 
Entity's Claims] to an extension of the Defects Notification Period for the Works 
or a Section if and to the extent that the Works, Section or a major item of Plant 
(as the case may be, and after taking over) cannot be used for the purposes for 
which they are intended by reason of a defect or by reason of damage attributable 
to the Contractor. However, a Defects Notification Period shall not be extended by 
more than two years.

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-
Clause 8.8 [Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to 
Suspend Work], the Contractor's obligations under this Clause shall not appl yto 
any defectsor damage occurring more than two years after the Defects 
Notification Period for the Plant and/ or Materials would otherwise have expired.

 A

11.3 Extension of Defects Notification Period
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11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a 
date may be fixed by the Engineer, on or by which the defect or damage is to be 
remedied. The Contractor shall be given reasonable notice of this date.

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this 
remedial work was to be executed at the cost of the Contractor under Sub-Clause 
11.2[ Costo f Remedying Defects], the Procuring Entity may (at his option):

(a) Carry out the work itself or by others, in a reasonable manner and at the 
Contractor's cost, but the Contractor shall have no responsibility for this 
work; and the Contractor shall subject to Sub-Clause 2.5 [Procuring 
Entity's Claims] pay to the Procuring Entity the costs reasonably incurred 
by the Procuring Entity in remedying the defect or damage;

(b) Requirethe Architect to agree or determine a reasonable reduction in the 
Contract Price in accordance with Sub-Clause 3.5 [Determinations]; or

(c) if the defect or damage deprives the Procuring Entity of substantially the 
whole benefit of the Works or any major part of the Works, terminate the 
Contractas a whole, or in respect of such major part which cannot be put to 
the intended use. Without prejudice to any other rights, under the 
Contractor otherwise, the Procuring Entity shall then be entitled to recover 
all sums paid for the Works or for such part (as the case may be), plus 
financing costs and the cost of dismantling the same, clearing the Site and 
returning Plant and Materials to the Contractor.

 A

11.4 Failure to Remedy Defects

 -

If the defector damage cannot be remedied expeditiously on the Site and the 
Procuring Entity gives consent, the Contractor may remove from the Site for the 
purposes of repair such items of Plant as are defective or damaged. This consent 
may require the Contractor to increase the amount of the Performance Security by 
the full replacement cost of these items, or to provide other appropriate security.

 B

11.5 Removal of Defective Work
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11.6.1 If the work of remedying of any defector damage may affect the performance of 
the Works, the Architect may require the repetition of any of the tests described in 
the Contract. The requirement shall be made by notice within 14 days after the 
defect or damage is remedied.

11.6.2 These tests shall be carried out in accordance with the terms applicable to the 
previous tests, except that they shall be carried out at the risk and cost of the Party 
liable, under Sub-Clause 11.2 [Cost of Remedying Defects], for the cost of the 
remedial work.

 A

11.6 Further Tests

 -

Unti lthe Completion Certificate has been issued, the Contractor shall have such 
right of access to the Works as is reasonably required in order to comply with this 
Clause, except as may be inconsistent with the Procuring Entity's reasonable 
security restrictions.

 B

11.7 Right of Access

 -

The Contractor shall, if required by the Engineer, search for the cause of any 
defecton parts of the works that have already accepted, under the direction of the 
Engineer. Unless the defect is to be remedied at the cost of the Contractor under 
Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit 
shall be agreed or determined by the Architect in accordance with Sub-Clause 3.5 
[Determinations] and shall be included in the Contract Price.

 C

11.8 Contractor to Search
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11.9.1 Performance of the Contractor's obligations shall not be considered to have been 
completed until the Architect has issued the Completion Certificate to the 
Contractor, stating the date on which the Contractor completed his obligations 
under the Contract.

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest 
of the expiry dates of the Defects Liability Period, or as soon there after as the 
Contractor has supplied all the Contractor's Documents and completed and tested 
all the Works, including remedying any defects. A copy of the Completionn 
Certificate shall be issued to the Procuring Entity.

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the 
Works.

 A

11.9 Completion Certificate

 -

After the Completion Certificate has been issued, each Party shall remain liable 
for the fulfilment of any obligation which remains unperformed at that time. For 
the purposes of determining the nature and extent of unperformed obligations, 
the Contract shall be deemed to remain in force.

 B

11.10 Unfulfilled Obligations
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11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any 
remaining Contractor's Equipment, surplus material, wreckage, rubbish and 
Temporary Works from the Site.

11.11.2 If all these items have not been removed within 30 days after receipt by the 
Contractor of the Completion Certificate, the Procuring Entity may sell or 
otherwise dispose of any remaining items. The Procuring Entity shall be entitled 
to be paid the costs incurred in connection with, or attributable to, such sale or 
disposal and restoring the Site.

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these 
moneys are less than the Procuring Entity's costs, the Contractor shall pay the 
outstanding balance to the Procuring Entity.

 A

11.11 Clearance of Site

12. MEASUREMENT AND EVALUATION
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12.1.1 The Works shall be measured, and valued for payment, in accordance with this 
Clause. The Contractorshall show in each application under Sub-Clauses 14.3 
[Application for Interim Payment Certificates], 14.10 [Statement on Completion] 
and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the 
Contract.

12.1.2 Whenever the Architect requires any part of the Works to be measured, 
reasonable notice shall be given to the Contractor's Representative, who shall:
a) promptly either attend or send another qualified representative to assist the 

Architect in making the measurement, and
b) supply any particulars requested by the Engineer.

12.1.3 If the Contractor fails to attend or send a representative, the measurement made 
by the Architect shall be accepted as accurate.

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are 
to be measured from records, these shall be prepared by the Engineer. The 
Contractor shall, as and when requested, attend to examine and agreet her ecords 
with the Engineer, and shall sign the same when agreed. If the Contractor does 
not attend, the records shall be accepted as accurate.

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them 
as agreed, then the Contractor shall give notice to the Architect of the respects in 
which the records are asserted to be inaccurate. After receiving this notice, the 
Architect shall review the records and either confirm or vary them and certify the 
paymentofthe undisputed part. If the Contractor does not so give notice to the 
Architect within 14 days after being requested to examine the records, they shall 
be accepted as accurate.

 A

12.1 Works to be Measured
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Except as otherwise stated in the Contract:
a) Measurement shall be made of the net actual quantity of each item of the 

Permanent Works, and

b) the method of measurement shall be in accordance with the Bill of 
Quantities or other applicable Schedules.

 A

12.2 Method of Measurement

12.3 Evaluation
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12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine the value 
of workd one by evaluating each item of work, applying the measurement agreed 
or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item.

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or 
price specified for such item in the Contractor, if there is no such item, specified 
for similar work.

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was 
specified shall be considered as included in other rates and prices in the Bill of 
Quantities and will not be paid for separately.

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such 
item of work if:

a) The work is instructed under Clause13 [Variations and Adjustments],

b) no rate or price is specified in the Contract for this item, and

c) no specified rate or price is appropriate because the item of work is not of 
similar character, or is not executed under similar conditions, as any item in 
the Contract.

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the 
Contract. If no rates or prices are relevant for the new item of work, it shall be 
derived from the reasonable Cost of executing such work, prevailing market rates, 
together with profit, taking account of any other relevant matters.

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the 
Architect shall determine a provisional rate or price for the purposes of Interim 
Payment Certificates as soon as the concerned work commences.

12.3.7 Where the contract price is different from the corrected tender price, in order to 
ensure the contractor is not paid less or more relative to the contract price (which 
would be the tender price), payment valuation certificates and variation orders on 
omissions and additions valued based on rates in the Bill of Quantities or schedule 
of rates in the Tender, will be adjusted by a plus or minus percentage. The 
percentage already worked out during tender evaluation is worked out as follows: 
(corrected tender price– tender price)/ tender price X 100.

 B
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Whenever the omission of any work forms part (or all) of a Variation, the value of 
which has not been agreed, if:

a) The Contractor will incur (or has incurred) cost which, if the work had not 
been omitted, wouldhavebeen deemed to be covered by a sum forming part 
of the Accepted Contract Amount;

b) The omission of the work will result (or has resulted) in this sum not forming 
part of the Contract Price; and

c) this cost is not deemed to be included in the evaluation of any substituted 
work; then the Contractor shall give notice to the Architect accordingly, 
with supporting particulars. Upon receiving this notice, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine this cost, which shall be included in the Contract Price.

 A

12.4 Omissions

13. VARIATIONS AND ADJUSTMENTS
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13.1.1 Variations may be initiated by the Architect at any time prior to issuing the 
Taking-Over Certificate for the Works, either by an instruction or by a request for 
the Contractor to submit a proposal. No Variation instructed by the Architect 
under this Clause shall in any way vitiate or in validate the Contract.

13.1.2 The Contractor shall execute and be bound by each Variation, unless the 
Contractor promptly gives notice to the Architect stating (with supporting 
particulars) that (i) the Contractor cannot readily obtain the Goods required for the 
Variation, or (ii) such Variation triggers a substantial change in the sequence or 
progress of the Works. Upon receiving this notice, the Architect shall cancel, 
confirm or vary the instruction.

13.1.3 Each Variation may include:

a) changes to the quantities of any item of work included in the Contract 
(however, such changes do not necessarily constitute a Variation),

b) changes to the quality and otherc haracteristics of any item of work,

c) changes to the levels, positions and/ or dimensions of any part of the Works,

d) omission of any work unless it is to be carried out by others,

e) any additional work, Plant, Materials or services necessary for the 
Permanent Works, including any associated Tests on Completion, boreholes 
and other testing and exploratory work, or

f) changes to the sequence or timing of the execution of the Works.

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent 
Works, unless and until the Architect instructs after obtaining approval of the 
Procuring Entity.

 A

13.1 Right to Vary

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the 
Contractor of the nature and form of such variation. As soon as possible after 
having received such notice, the Contractor shall submit to the Engineer:

a) A description of work, if any, to be performed and a programme for its 
execution, and

 B

13.2. Variation Order Procedure
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b) the Contractor's proposals for any necessary modifications to the 
Programme according to Sub-Clause 8.3 or to any of the Contractor's 
obligations under the Contract, and

c) the Contractor's proposals for adjustment to the Contract Price.

Following the receipt of the Contractor's submission the Architect shall, after due 
consultation with the Employer and the Contractor, decide as soon as possible 
whether or not the variation shall be carried out. If the Architect decides that the 
variation shall be carried out, he shall issue a Variation Order clearly identified as 
such in accordance with the Contractor's submission or as modified by agreement.

If the Architect and the Contractor are unable to agree the adjustment of the 
Contract Price, the provisions of Sub-Clause 13.2.2 shall apply.

13.2.2 Disagreement on Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the 
Contract Price, the adjustment shall be determined in accordance with the rates 
specified in the Bills of Quantities or Schedule of Daywork Prices. If the rates 
contained in the Bills of Quantities or Dayworks Prices are not directly applicable 
to the specific work in question, suitable rates shall be established by the Architect 
reflecting the level of pricing in the Dayworks Prices. Where rates are not 
contained in the said Prices, the amount shall be such as is in all the circumstances 
reasonable, reflecting a market price. Due account shall be taken of any over-or 
under-recovery of overheads by the Contractor in consequence of the variation. 
The Contractor shall also be entitled to be paid:
a) The cost of any partial execution of the Work srendered useless by any such 

variation,
b) Thecostof making necessary alterations to Plant already manufactured or in 

the course of manufacture or of any work done that has to be altered in 
consequence of such a variation,

c) any additional costs incurred by the Contractor by the disruption of the 
progress of the Works as detailed in the Programme, and

d) the net effect of the Contractor's financec osts, including interest, caused by the 
variation.

The Architect shall on this basis determine the rates or prices to enable on-account 
payment to be included in certificates of payment.

13.2.3 Contractor to Proceed

Amount
Kshs

Item
No

Brought Forward Ksh
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On receipt of a Variation Order, the Contractor shall forth with proceed to carry 
out the variation and be bound to these Conditions in so doing as if such variation 
was stated in the Contract. The work shall not be delayed pending the granting of 
an extension of the Time for Completion or an adjustment to the Contract Price 
under Sub-Clause31.3.
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13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in 
the Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the 
cost to the Procuring Entity of executing, maintaining or operating the Works, (iii) 
improve the efficiency or value to the Procuring Entity of the completed Works, or
(iv) otherwise be of benefit to the Procuring Entity.

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the 
items listed in Sub-Clause 13.3 [Variation Procedure].

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design 
of part of the Permanent Works, then unless otherwise agreed by both Parties:
a) The Contractor shall design this part,

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] 
shall apply, and

c) if this change results in a reduction in the contract value of this part, the 
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine a fee, which shall be included in the Contract Price. 
This fee shall behalf (50%) of the difference between the following 
amounts:
i) such reduction in contract value, resulting from the change, excluding 

adjustments under Sub-Clause
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 
[Adjustments for Changes in Cost], and

ii) the reduction (if any) in the value to the Procuring Entity of the varied 
works, taking account of any improvement in quality, anticipated life 
or operational efficiencies.

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount 
established in item 13.2.3 (c (ii), there shall not be a fee. However, if the if the 
amount established in item 13.2.3 (c) (i) is more than amount established in item 
13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.

 A

13.3 Value Engineering
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13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor 
shall respond in writinga s soon as practicable, either by giving reasons why he 
cannot comply (if this is the case) or by submitting:
a) A description of the proposed work to be performed and a programme for its 

execution,

b) the Contractor's proposal for any necessary modifications to the programme 
according to Sub-Clause 8.3 [Programme] and to the Time for Completion, 
and

c) the Contractor's proposal for evaluation of the Variation.

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under 
Sub-Clause 13.2 [Value Project Engineering] or otherwise), respond with 
approval, disapproval or comments. The Contractor shall not delay any work 
whilst a waiting a response.

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of 
Costs, shall be issued by the Architect to the Contractor, who shall acknowledge 
receipt.

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and 
Evaluation], unless the Architect instructs or approves otherwise in accordance 
with this Clause.

 A

13.4 Variation Procedure for Value Engineering proposal

 -

If the Contract provides for payment of the Contract Price in more than one 
currency, then whenever an adjustment is agreed, approved or determined as 
stated above, the amount payable in each of the applicable currencies shall be 
specified. For this purpose, reference shall be made to the actual or expected 
currency proportions of the Cost of the varied work, and to the proportions of 
various currencies specified for payment of the Contract Price.

 B

13.5 Payment in Applicable Currencies
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13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with 
the Architect instructions, and the Contract Price shall be adjusted accordingly. 
The total sum paid to the Contractor shall include onlysuch amounts, for the work, 
supplies or services to which the Provisional Sum relates, as the Architect shall 
have instructed. For each Provisional Sum, the Architect May instruct:

a) Work to be executed (including Plant, Materialso r services to be supplied) 
by the Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; 
and/or

b) Plant, Materials or services to be purchased by the Contractor, from a 
nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]) or otherwise; and for which there shall be included in the 
Contract Price:

i) The actual amounts paid (or due to be paid) by the Contractor, and

ii) a sum for overhead charges and profit, calculated as a percentage of 
these actual amounts by applying the relevant percentage rate (if any) 
stated in the appropriate Schedule. If there is no such rate, the 
percentage rate stated in the Special Conditions of Contract shall be 
applied.

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, 
invoices, vouchers and accounts or receipts in substantiation.

 A

13.6 Provisional Sums
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13.7.1 For work of a minor or incidental nature, the Architect may instruct that a 
Variation shall be executed on a daywork basis. The work shall then be valued in 
accordance with the Daywork Schedule included in the Contract, and the 
following procedure shall apply. If a Daywork Schedule is not included in the 
Contract, this Sub-Clause shall not apply.

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the 
Engineer. When applying for payment, the Contractor shall submit invoices, 
vouchers and accounts or receipts for any Goods.

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is 
not due, the Contractor shall delive reach day to the Architect accurate statements 
induplicate which shall include the following details of the resources used in 
executing the previous day's work:
a) The names, occupations and time of Contractor's Personnel,
b) the identification, type and time of Contractor's Equipment and Temporary 

Works, and
c) the quantities and types of Plant and Materials used.

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the 
Architect and returned to the Contractor. The Contractor shall then submit priced 
statements of these resources to the Engineer, prior to their inclusion in the next 
Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].

 A

13.7 Dayworks
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13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in 
Cost resulting from a change in the Laws of Kenya (including the introduction of 
new Laws and the repeal or modification of existing Laws) or in the judicial or 
official governmental interpretation of such Laws, made after the Base Date, 
which affect the Contractor in the performance of obligations under the Contract.

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) 
additional Cost as a result of these changes in the Laws or in such interpretations, 
made after the Base Date, the Contractor shall give notice to the Architect and 
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:
a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and
b) payment of any such Cost, which shall be included in the Contract Price.

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an 
extension of time if the relevant delay has already been taken into account in the 
determination of a previous extension of time and such Cost shall not be 
separately paid if the same shall already have been taken into account in the 
indexing of any inputs to the table of adjustment data in accordance with the 
provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost].

 A

13.8 Adjustments for Changes in Legislation

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of 
adjustment data for local and foreign currencies included in the Schedules. If there 
is no such table of adjustment data, this Sub-Clause shall not apply.

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted 
for rises or falls in the cost of labor, Goods and other inputs to the Works, by the 
addition or deduction of the amounts determined by the formulae prescribed in 
this Sub-Clause. To the extent that full compensation for any rise or fall in Costs 

 B

13.9 Adjustments for Changes in Cost
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this Sub-Clause. To the extent that full compensation for any rise or fall in Costs 
is not covered by the provisions of this or other Clauses, the Accepted Contract 
Amount shall be deemed to have included a mounts to cover the contingency of 
other rises and falls in costs.

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, 
as valued in accordance with the appropriate Schedule and certified in Payment 
Certificates, shall be determined from formulae for each of the currencies in which 
the Contract Price is payable. No adjustment is to be applied to work valued on 
the basis of Cost or current prices. The formulae shall be of the following general 
type:

 

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be 
used. If their source is in doubt, itshall be determined by the Engineer. Forth is 
purpose, reference shall be made to the values of the indices at stated dates 
(quoted in the fourth and fifth columns respectively of the table) for the purposes 
of clarification of the source; although these dates (and thus these values) may not 
correspond to the base cost indices.

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, 
each index shall be converted into the relevant currency of payment at the selling 
rate, established by the Central Bank of Kenya, of this relevant currency on the 
above date for which the index is required to be applicable.

13.9.6 Until such time as each current cost index is available, the Architect shall 
determine a provisional index for the issue of Interim Payment Certificates. When 
a current cost index is available, the adjustment shall be recalculated accordingly.

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, 
adjustment of prices there after shall be made using either (i) each index or price 
applicableo n the date 49 days prior to the expiry of the Time for Completion of 
the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity.

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) 
of adjustment data shall only be adjusted if they have been rendered unreasonable, 
unbalanced or in applicable, as a result of Variations.

Price Adjustment  Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 
amounts certified in each payment certificate, before deducting for Advance Payment,
applying the respective price adjustment factor to the payment amounts due in 
formula of the type specified below applies:

P = A + B Im/Io

where:

P is the adjustment factor for the portion of the Contract Price payable.
A and B a recoefficients specified in the SCC, representing then on adjustable and

respectively, of the Contract Price payable and
I m is the index prevailing at the end of the month being invoiced and Ioc is the index

before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for
both coefficients shall be the same in the formulae for all currencies, since
adjustable portion of the payments, is a very approximate figure (usually 0.15)
cost elements or other nonadjustable components. The sum of the adjustments
added to the Contract Price.

-153-

GENERAL CONDITIONS OF CONTRACT
Bill No.  1
Section No.  7

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

14. CONTRACT PRICE AND PAYMENT

 -

14.1.1 Unless otherwise stated in the Special Conditions:

a) The value of the payment certificate shall be agreed or determined under 
Sub-Clause 12.3 [Evaluation] and be subject to adjustments in accordance 
with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him 
under the Contract, and the Contract Price shall not be adjusted for any of 
these costs except as stated in Sub-Clause 13.7 [Adjustments for Changes in 
Legislation];

c) any quantities which may be set out in the Bill of Quantities or other 
Schedule are estimated quantities and are not to be taken as the actual and 
correct quantities:

i) of the Works which the Contractor is required to execute, or

ii) for the purposes of Clause12 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the 
Commencement Date, a proposed breakdown of each lump sum price in the 
Schedules. The Architect may take account of the break down when 
preparing Payment Certificates but shall not be bound by it.

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, 
including essential spare parts there for, imported by the Contractor for the sole 
purpose of executing the Contract shall not be exempt from the payment of 
import duties and taxes upon importation.

 A

14.1 The Contract Price

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for 
mobilization and cashflow support, when the Contractor submits a guarantee in 
accordance with this Clause. The total advance payment, the number and timing 

 B

14.2 Advance Payment
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accordance with this Clause. The total advance payment, the number and timing 
of instalments (if more than one), and the applicable currencies and proportions, 
shall be as stated in the Special Conditions of Contract.

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total 
advance payment is not stated in the Special Conditions of Contract, this Sub-
Clause shall not apply.

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an 
Interim Payment Certificate for the advance payment or its first instalment after 
receiving a Statement (under Sub-Clause 14.3 [Application for Interim Payment 
Certificates]) and after the Procuring Entity receives (i) the Performance Security 
in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in 
amounts and currencies equal to the a dvance payment. This guarantee shall be 
issued by a reputable bank or financial institutions elected by the Contractor and 
shall be in the form annexed to the Special Conditions or in another form 
approved by the Procuring Entity.

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the 
advance payment has been repaid, but its amount shall be progressively reduced 
by the amount repaid by the Contractor as indicated in the Payment Certificates. If 
the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall 
extend the validity of the guarantee until the advance payment has been repaid.

14.2.3 Unless stated otherwise in the Special Conditions of Contract, the advance 
payment shall be repaid through percentage deductions from the interim payments 
determined by the Architect in accordance with Sub-Clause 14.6 [Issue of Interim 
Payment Certificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate 
following that in which the total of all certified interim payments (excluding 
the advance payment and deductions and repayments of retention) exceeds 
30 percent (30%) of the Accepted Contract Amount less Provisional Sums; 
and

b) deductions shall be made at the amortization rate stated in the Special 
Conditions of Contract of the amount of each Interim Payment Certificate 
(excluding the advance payment and deductions for its repayments as well 
as deductions for retention money) in the currencies and proportions of the 
advance payment until such time as the advance payment has been repaid; 
provided that the advance payment shall be completely repaid prior to the 

Amount
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provided that the advance payment shall be completely repaid prior to the 
time when 90 percent (90%) of the Accepted Contract Amount less 
Provisional Sums has been certified for payment.

14.2.4 If the advance payment has not been repaid prior to the issue of the Taking-Over 
Certificate for the Works or prior to termination under Clause 15 [Termination by 
Procuring Entity], Clause 16 [Suspension and Termination by Contractor] or 
Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance then 
outstanding shall immediately become due and in case of termination under 
Clause 15 [Termination by Procuring Entity], except for Sub-Clause 14.2.7 
[Procuring Entity's Entitlement to Termination for Convenience], payable by the 
Contractor to the Procuring Entity.
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14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the 
Special Conditions of Contract) to the Architect after the end of each month, in 
aform approved by the Engineer, showing in detail the amounts to which the 
Contractor considers itself to be entitled, together with supporting documents 
which shall include there porton the progress during this month in accordance 
with Sub-Clause4.21 [Progress Reports].

14.3.2 The Statement shall include the following items, as applicable, which shall be 
expressed in the various currencies in which the Contract Price is payable, in the 
sequence listed:

a) the estimated contract value of the Works executed and the Contractor's 
Documents produced up to the end of the month (including Variations but 
excluding items described in sub-paragraphs (b) to (g) below);

b) any amounts to be added and deducted for changes in legislation and 
changes in cost, in accordance with Sub-Clause 13.7 [Adjustments for 
Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost];

c) any amount to be deducted for retention, calculated by applying the 
percentage of retention stated in the Special Conditions of Contract to the 
total of the above amounts, until the amount so retained by the Procuring 
Entity reaches the limit of Retention Money (if any) stated in the Special 
Conditions of Contract;

d) any amounts to be added for the advance payment and (if more than one 
instalment) and to be deducted for its repayments in accordance with Sub-
Clause 14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in 
accordance with Sub-Clause 14.5 [Plant and Materials intended for the 
Works];

f) any other additions or deductions which may have become due under the 
Contractor otherwise, including those under Clause 20 [Claims, Disputes 
and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

 A

14.3 Application for Interim Payment Certificates
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14.4.1 If the Contract includes a schedule of payments specifying the instalments in which 
the Contract Price will be paid, then unless otherwise stated in this schedule:

a) The instalments quoted in this schedule of payments shall be the estimated 
contract values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 
[Application for Interim Payment Certificates];

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; 
and

c) If these instalments are not defined by reference to the actual progress 
achieved in executing the Works, and if actual progress is found to be less 
or more than that on which this schedule of payments was based, then the 
Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine revised instalments, which shall take account of the 
extent to which progress is less or more than that on which the instalments 
were previously based.

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall 
submit non-binding estimates of the payments which he expects to become due 
during each quarterly period. The first estimate shall be submitted within 42 days 
after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works.

 A

14.4 Schedule of Payments

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-
paragraph (e) of Sub-Clause 14.3, (i) an amount for Plant and Materials which 
have been sent to the Site for incorporation in the Permanent Works, and (ii) a 
reduction when the contract value of such Plant and Materials is included as part 
of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application 
for Interim Payment Certificates].

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in 
the Schedules, this Sub-Clause shall not apply.

14.5.3 The Architect shall determine and certify each addition if the following conditions a 
resatisfied:

 B

14.5 Plant and Materials intended for the Works
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a)  The Contractor has:

i) kept satisfactory records (including the orders, receipts, Costs and 
use of Plant and Materials) which are available for inspection, and

(ii) submitted statement of the Cost of acquiring and delivering the Plant 
and Materials to the Site, supported by satisfactory evidence;

and either:

b) the relevant Plant and Materials:

ii) are those listed in the Schedules for payment when shipped,

iii) have been shipped to Kenya, enroute to the Site, in accordance with the 
Contract; and

iv) are described in a clean shipped bill of lading or other evidence of 
shipment, which has been submitted to the Architect together with 
evidence of payment of freight and insurance, any other documents 
reasonably required, and a bank guarantee in a form and issued by an 
entity approved by the Procuring Entity in amounts and currencies 
equal to the amount due under this Sub-Clause: this guarantee may 
be in a similar form to the form referred to in Sub-Clause14.2 
[Advance Payment] and shall be valid until the Plant and Materials 
are properly stored on Site and protected against loss, damage or 
deterioration; or

c) the relevant Plant and Materials:

v) are those listed in the Schedules for payment when delivered to the Site, 
and

vi) have been delivered to and are properly stored on the Site, are 
protected against loss, damage or deterioration and appear to be in 
accordance with the Contract.

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent 
(80%) of the Architect determination of the cost of the Plant and Materials 
(including delivery to Site), taking account of the documents mentioned in this 
Sub-Clause and of the contract value of the Plant and Materials.

14.5.5 The currencies for this additional amount shall be the same as those in which 
payment will become due when the contract value is included under sub-
paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 
At that time, the Payment Certificate shall include the applicable reduction which 
shall be equivalent to, and in the same currencies and proportions as, this 
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shall be equivalent to, and in the same currencies and proportions as, this 
additional amount for the relevant Plant and Materials.

 -

14.6.1 No amount will be certified or paid until the Procuring Entity has received and 
approved the Performance Security. Thereafter, the Architect shall, within 30 days 
after receiving a Statement and supporting documents, deliver to the Procuring 
Entity and to the Contractor an Interim Payment Certificate which shall state the 
amount which the Architect fairly determines to be due, with all supporting 
particulars for any reduction or withholding made by the Architect on the 
Statemen tif any.

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect 
shall not be bound to issue an Interim Payment Certificate in an amount which 
would (after retention and other deductions) be less than the minimum amount of 
Interim Payment Certificates (if any) stated in the Special Conditions of 
Contract. In this event, the Architect shall give notice to the Contractor 
accordingly.

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although:

a) if anything supplied or work done by the Contractor is not in accordance 
with the Contract, the cost of rectification or replacement may be withheld 
until rectification or replacement has been completed; and/or

b) if the Contractor was or is failing to perform any work or obligation in 
accordance with the Contract, and had been so notified by the Engineer, the 
value of this work or obligation may be withheld until the work or 
obligation has been performed.

14.6.4 The Architect may in any Payment Certificate make any correction or 
modification that should properly be made to any previous Payment Certificate. A 
Payment Certificate shall not be deemed to indicate the Architect acceptance, 
approval, consent or satisfaction.

 A

14.6 Issue of Interim Payment Certificates
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14.7.1 The Procuring Entity shall pay to the Contractor:

a) The advance payment shall be paid within 60 days after signing of the 
contract by both parties or within 60 days after receiving the documents in 
accordance with Sub-Clause 4.2 [Performance Security] and Sub- Clause 
14.2 [Advance Payment], which ever is later;

b) The amount certified in each Interim Payment Certificate within 60 days 
after the Architect Issues Interim Payment Certificate; and

c) the amount certified in the Final Payment Certificate within 60 days after 
the Procuring Entity Issues Interim Payment Certificate; or after 
determination of any disputed amount shown in the Final Statement in 
accordance with Sub-Clause 16.2 [Terminationby Contractor].

14.7.2 Payment of the amount due in each currency shall be made into the bank account, 
nominated by the Contractor, in the payment country (forth is currency) specified 
in the Contract.

 A

14.7 Payment

 -

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 
[Payment], the Contractor shall be entitled to receive financing charges (simple 
interest) monthly on the amount unpaid during the period of delay. This period 
shall be deemed to commence on the date for payment specified in Sub-Clause 
14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on 
which any Interim Payment Certificate isissued.

14.8.2 These financing charges shall be calculated at the annual rate of three percentage 
points above the mean rate of the Central Bank in Kenya of the currency of 
payment, or if not available, the inter bank offered rate, and shall be paid in such 
currency.

14.8.3 The Contractor shall be entitled to this payment without formal notice and 
certification, and without prejudice to any other right or remedy.

 B

14.8 Delayed Payment
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14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of 
the Retention Money shall be certified by the Architect for payment to the 
Contractor. If a Taking-Over Certificate is issued for a Section or part of the 
Works, a proportion of the Retention Money shall be certified and paid. This 
proportion shall behalf (50%) of the proportion calculated by dividing the 
estimated contract value of the Section or part, by the estimated final Contract 
Price.

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the 
outstanding balance of the Retention Money shall be certified by the Architect for 
payment to the Contractor. If a Taking-Over Certificate was issued for a Section, a 
proportion of the second half of the Retention Money shall be certified and paid 
promptly after the expiry date of the Defects Notification Period for the Section. 
This proportion shall behalf (50%) of the proportion calculated by dividing the 
estimated contract value of the Section by the estimated final Contract Price.

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], 
the Architects hall be entitled to withhold certification of the estimated cost of this 
work until it has been executed.

14.9.3 When calculating these proportions, no account shall be taken of any adjustments 
under Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-
Clause13.8 [Adjustments for Changes in Cost].

14.9.4 Unless otherwise stated in the Special Conditions, when the Taking-Over 
Certificate has been issued for the Works and the first half of the Retention Money 
has been certified for payment by the Engineer, the Contractor shall be entitled to 
substitute a Retention Money Security guarantee, in the form annexed to the 
Special Conditions or in another form approved by the Procuring Entity and 
issued by a reputable bank or financial institution selected by the Contractor, for 
the second half of the Retention Money.

14.9.5 The Procuring Entity shall return the Retention Money Security guarantee to the 
Contractor within 14 days after receiving a copy of the Completion Certificate.

 A

14.9 Payment of Retention Money
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14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the 
Contractor shall submit to the Architect three copies of a Statement at completion 
with supporting documents, in accordance with Sub- Clause 14.3 [Application 
for Interim Payment Certificates], showing:

a) the value of all work done in accordance with the Contract up to the date 
stated in the Taking-Over Certificate for the Works,

b) any further sums which the Contractor considers to be due, and
c) an estimate of any other amounts which the Contractor considers will 

become due to him under the Contract. Estimated amounts shall be shown 
separately in this Statement at completion.

14.10.2`The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim 
Payment Certificates].

 A

14.10 Statement at Completion
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14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall 
submit, to the Engineer, six copies of a draft final statement with supporting 
documents showing in detail in a form approved by the Engineer:

a) The value of all work done in accordance with the Contract, and
b) Any further sums which the Contractor considers to be due to him under the 

Contractor otherwise.

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final 
statement, the Contractor shall submit such further information as the Architect 
may reasonably require within 30 days from receipt of said draft and shall make 
such changes in the draft as may be agreed between them. The Contractor shall 
then prepare and submit to the Architect the final statement as agreed. This 
agreed statement is referred to in these Conditions as the “Final Statement”.

14.11.3 However, if, following discussions between the Architect and the Contractor and 
any changes to the draft final statement which are agreed, it be comes evident 
that a dispute exists, the Architect shall deliver to the Procuring Entity (with a 
copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-
Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable 
Settlement], the Contractor shall then prepare and submit to the Procuring Entity 
(with a copy to the Engineer) a Final Statement.

 A

14.11 Application for Final Payment Certificate

 -

When submitting the Final Statement, the Contractor shall submit a discharge 
which confirms that the total of the Final Statement represents full and final 
settlement of all moneys due to the Contractor under or in connection with the 
Contract. This discharge may state that it becomes effective when the Contractor 
has received the Performance Security and the out standing balance of this total, 
in which event the discharge shall be effective on such date.

 B

14.12 Discharge
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14.13.1 Within 30days after receiving the Final Statement and discharge in accordance 
with Sub-Clause 14.11 [Application for Final Payment Certificate] and Sub-
Clause 14.12 [Discharge], the Architect shall deliver, to the Procuring Entity and 
to the Contractor, the Final Payment Certificate which shall state:

a) The amount which he fairly determines is finally due, and

b) After giving credit to the Procuring Entity for all amounts previously paid 
by the Procuring Entity and for all sums to which the Procuring Entity is 
entitled, the balance (if any) due from the Procuring Entity to the Contractor 
or from the Contractor to the Procuring Entity, as the case may be.

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance 
with Sub-Clause 14.11 [Application for Final Payment Certificate] and Sub-
Clause 14.12 [Discharge], the Architect shall request theContractor to do so. If 
the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly 
determines to be due.

 A

14.13 Issue of Final Payment Certificate

 -

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing 
under or in connection with the Contract or execution of the Works, except to the 
extent that the Contractor shall have included an amount expressly for it:

a) in the Final Statement and also,

b) (except for matters or things arising after the issue of the Taking-Over 
Certificate for the Works) in the Statement at completion described in Sub-
Clause 14.10 [Statement at Completion].

14.14.1 However, this Sub-Clause shall not limit the Procuring Entity's liability under his 
in demnification obligations, or the Procuring Entity's liability in any case of 
fraud, deliberate default or reckless misconduct by the Procuring Entity.

 B

14.14 Cessation of Procuring Entity's Liability

The Contract Price shall be paid in the currency or currencies named in the  C

14.15 Currencies of Payment
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The Contract Price shall be paid in the currency or currencies named in the 
Schedule of Payment Currencies. If more than one currency is so named, 
payments shall be made as follows:

a) If the Accepted Contract Amount was expressed in Local Currency only:

i) the proportions or amounts of the Local and Foreign Currencies, and 
the fixed rates of exchange to be used for calculating the payments, 
shall be as stated in the Schedule of Payment Currencies, except as 
otherwise agreed by both Parties;

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] 
and Sub-Clause 13.7 [Adjustments for Changes in Legislation] shall be 
made in the applicable currencies and proportions; and

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-
Clause 14.3 [Application for Interim Payment Certificates] shall be 
made in the currencies and proportions specified in sub- paragraph (a) 
(i) above;

b) payment of the damages specified in the Special Conditions of Contract, 
shall be made in the currencies and proportions specified in the Schedule of 
Payment Currencies;

c) other payments to the Procuring Entity by the Contractor shall be made in 
the currency in which the sum was expended by the Procuring Entity, or in 
such currency as may be agreed by both Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a 
particular currency exceeds the sum payable by the Procuring Entity to the 
Contractor in that currency, the Procuring Entity may recover the balance of 
this amount from the sums otherwise payable to the Contractor in other 
currencies; and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, 
they shall be those prevailing on the Base Date and determined by the 
Central Bank of Kenya.

 C
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15. TERMINATION BY PROCURING ENTITY

 -

If the Contractor fails to carry out any obligation under the Contract, the 
Architect may by notice require the Contractor to make good the failure and to 
remedy it within 30 days.

 A

15.1 Notice to correct any defects or failures

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the 
Contractor breaches the contract based on following circumstances which 
shall include but not limited to:

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a 
notice under Sub-Clause 15.1 [Notice to Correct],

b) abandons the Works or otherwise plainly demonstrates the intention not 
to continue performance of his obligations under the Contract,

c) without reasonable excuse fails:

i) to proceed with the Works in accordance with Clause 8 
[Commencement, Delays and Suspension], or

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or 
Sub-Clause 7.6 [Remedial Work], within 30 days after receiving it,

d) subcontracts the major part or whole of the Works or assigns the Contract 
without the consent of the Procuring Entity,

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or 
carries on business under a receiver, trustee or manager for the benefit of his 
creditors, or if any act is done or event occurs which (under applicable 
Laws) has a similar effect to any of theseacts or events, or

 B

15.2 Termination by Procuring Entity
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 -

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, 
gratuity, commission or other thing of value, as an induce mentor reward:

i) for doing or for bearing to do any action in relation to the Contract, or

ii) for showing or for bearing to show favor or disfavor to any person in relation to 
the Contract, or

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers 
to give (directly or indirectly) to any person any such induce mentor reward 
as is described in this sub-paragraph (f). However, lawful inducements and 
rewards to Contractor's Personnel shall not entitle termination, or

g) If the contract or repeatedly fails to remedy delivers defective work,

h) based on reasonable evidence, has engaged in Fraud and Corruption as 
defined in paragraph 2.2 of the Appendix B to these General Conditions, 
incompeting for or in executing the Contract.

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 
14 days' notice to the Contractor, terminate the Contract and expel the Contractor 
from the Site. However, in the case of sub- paragraph (e) or (f) or (g) or (h), the 
Procuring Entity may by notice terminate the Contract immediately.

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any 
other rights of the Procuring Entity, under the Contractor otherwise.

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all 
Contractor's Documents, and other design documents made by or for him, to the 
Engineer. However, the Contractor shall use his best efforts to comply 
immediately with any reasonable instructions included in the notice (i) for the 
assignment of any subcontract, and (ii) for the protection of life or property or for 
the safety of the Works.

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange 
for any other entities to do so. The Procuring Entity and these entities may then 
use any Goods, Contractor's Documents and other design documents made by or 
on behalf of the Contractor.

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and 
Temporary Works will be released to the Contractor at or near the Site. The 
Contractor shall promptly arrange their removal, at the risk and cost of the 
Contractor. However, if by this time the Contractor has failed to make a payment 
due to the Procuring Entity, these items may be sold by the Procuring Entity in 
order to recover this payment. Any balance of the proceeds shall then be paid to 
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 -
order to recover this payment. Any balance of the proceeds shall then be paid to 
the Contractor.

 -

As soon as practicable after a notice of termination under Sub-Clause 15.2 
[Termination by Procuring Entity] has taken effect, the Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine the value 
of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract.

 A

15.3 Valuation at Date of Termination

 -

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring 
Entity] has taken effect, the Procuring Entity may:
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims],

b) withhold further payments to the Contractor until the costs of execution, 
completion and remedying of any defects, damages for delay in completion 
(if any), and all other costs incurred by the Procuring Entity, have been 
established, and/ or

c) recover from the Contractor any losses and damages incurred by the 
Procuring Entity and any extra costs of completing the Works, after 
allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, 
damages and extra costs, the Procuring Entity shall pay any balance to the 
Contractor.

 B

15.4 Payment after Termination
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The Procuring Entity shall be entitled to terminate the Contract, at any time at the 
Procuring Entity's convenience, by giving notice of such termination to the 
Contractor. The termination shall take effect 30 days after the later of the dates on 
which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract 
under this Sub-Clausein order to execute the Works itself or to arrange for the 
Works to be executed by another contractor or to avoid a termination of the 
Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After 
this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 
[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in 
accordance with Sub-Clause 16.4 [Payment on Termination].

 A

15.5 Procuring Entity's Entitlement to Termination for Convenience

 -
The Contractor shall ensure compliance with the Kenya Government's Anti-
Corruption Laws and its prevailing sanctions.

 B

15.6 Fraud and Corruption
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15.7.1 The Contractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring 
Entity any gift or consideration of any kind as an inducement or reward for 
doing or for bearing to door for having done or for borne to do any act in 
relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to 
any person in relation to this or any other contract for the Procuring Entity.

b) Enter into this or any other contract with the Procuring Entity in connection 
with which commission has been paid or agreed to be paid by him or on his 
behalf or to his knowledge, unless before the Contract is made particulars of 
any such commission and of the terms and conditions of any agreement for 
the payment there of have been disclosed in writing to the Procuring Entity.

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or 
acting on his behalf (whether with or without the knowledge of the Contractor) 
shall be an offence under the provisions of the Public Procurement and Asset 
Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003) 
of the Laws of Kenya.

 A

15.7 Corrupt gifts and payments of commission

16. SUSPENSION AND TERMINATION BY CONTRACTOR
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16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of 
Interim Payment Certificates] or Sub-Clause 14.7 [Payment],or  not receiving 
instructions that would enable the contractor to proceed with the works in 
accordance with the program, the Contractor may, after giving not less than 30 
days' notice to the Procuring Entity, suspend work (or reduce the rate of work) 
unless and until the Contractor has received the Payment Certificate, reasonable 
evidence or payment, as the case may bea nd as described in the notice.

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges 
under Sub-Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 
16.2 [Terminationby Contractor].

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or 
payment (as described in the relevant Sub-Clause and in the above notice) before 
giving a notice of termination, the Contractor shall resume normal working as 
soon as is reasonably practicable.

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work 
(or reducing the rate of work) in accordance with this Sub-Clause, the Contractor 
shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract 
Price.

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.

 A

16.1 Contractor's Entitlement to Suspend Work
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16.3.1 The Contractor shall be entitled to terminate the Contract if:

a) the Architect fails, within 60 days after receiving a Statement and 
supporting documents, to issue the relevant Payment Certificate,

b) the Contractor does not receive the amount due under an Interim Payment 
Certificate within 90 days after the expiry of the time stated in Sub-Clause1 
4.7 [Payment] within which payment is to be made (except for deductions 
in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),

c) the Procuring Entity substantially fails to perform his obligations under the 
Contract in such manner as to materially and adversely affect the economic 
balance of the Contract and/or the ability of the Contractor to perform the 
Contract,

d) a prolonged suspension affects the whole of the Works as described in Sub-
Clause 8.11 [Prolonged Suspension], or

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, 
has a receiving or administration order made against him, compounds with 
his creditors, or carries on business under a receiver, trustee or manager for 
the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events.

f) the Contractor does not receive the Architect instruction recording the 
agreement of both Parties on the fulfilment of the conditions for the 
Commencement of Works under Sub-Clause 8.1 [Commencement of 
Works].

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' 
notice to the Procuring Entity, terminate the Contract. However, in the case of 
sub-paragraph (f) or (g), the Contractor may by notice terminate the Contract 
immediately.

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other 
rights of the Contractor, under the Contractor otherwise.

 A

16.3 Termination by Contractor
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After a notice of termination under Sub-Clause 15.5 [Procuring Entity's 
Entitlement to Termination for Convenience], Sub-Clause 16.2 [Termination by 
Contractor] or Sub-Clause 19.6 [Optional Termination, Payment and Release] has 
taken effect, the Contractor shall promptly:
a) cease all further work, except for such work as may have been instructed by 

the Architect for the protection of life or property or for the safety of the 
Works,

b) hand over Contractor's Documents, Plant, Materials and other work, for 
which the Contractor has received payment, and

c) remove all other Goods from the Site, except as necessary for safety, and leave 
the Site.

 A

16.4 Cessation of Work and Removal of Contractor's Equipment

 -

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] 
has taken effect, the Procuring Entity shall promptly:

a) Return the Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional 
Termination, Payment and Release], and

c) pay to the Contractor the amount of any loss or damage sustained by the 
Contractor as a result of this termination.

 B

16.5 PaymentonTermination

17. RISK AND RESPONSIBILITY

-174-

GENERAL CONDITIONS OF CONTRACT
Bill No.  1
Section No.  7

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

 -

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the 
Procuring Entity's Personnel, and their respective agents, against and from all 
claims, damages, losses and expenses (including legal fees and expenses) in 
respect of:

a) Bodily injury, sickness, disease or death, of any person what so ever arising 
outo for in the course of or by reason of the Contractor's design (if any), the 
execution and completion of the Works and the remedying of any defects, 
unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and

b) damage to or loss of any property, real or personal (other than the Works), 
to the extent that such damage or loss arises out of or in the course of or by 
reason of the Contractor's design (if any), the execution and completion of 
the Works and the remedying of any defects, unless and to the extent that 
any such damage or loss is attributable to any negligence, willful act or 
breach of the Contract by the Procuring Entity, the Procuring Entity's 
Personnel, their respective agents, or anyone directly or indirectly employed 
by any of them.

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the 
Contractor's Personnel, and their respective agents, against and from all claims, 
damages, losses and expenses (including legal fees and expenses) in respect of 
(1) bodily injury, sickness, disease or death, which is attributable to any 
negligence, willful act or breach of the Contract by the Procuring Entity, the 
Procuring Entity's Personnel, or any of their respective agents, and (2) the matters 
for which liability may be excluded from insurance cover, as described in sub-
paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to 
Persons and Damage to Property], unless and to the extent that any such damage 
or loss is attributable to any negligence, willful actor breach of the Contract by 
the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them.

 A

17.1 Indemnities
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17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods 
from the Commencement Date until the Taking-Over Certificate is issued (or is 
deemed to be issued under Sub-Clause 10.1 [Taking Over of the Works and 
Sections]) for the Works, when responsibility for the care of the Works shall pass 
to the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to 
be issued) for any Section or part of the Works, responsibility for the care of the 
Section or part shall then pass to the Procuring Entity.

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the 
Contractor shall take responsibility for the care of any work which is outstanding 
on the date stated in a Taking-Over Certificate, until this outstanding work has 
been completed.

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents 
during the period when the Contractorisresponsiblefor their care, from any cause 
not listed in Sub-Clause 17.3 [Procuring Entity's Risks], the Contractor shall 
rectify the loss or damage at the Contractor's risk and cost, so that the Works, 
Goods and Contractor's Documents conform with the Contract.

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions 
performed by the Contractor after a Taking-Over Certificate has been issued. The 
Contractor shall also be liable for any loss or damage which occurs after a 
Taking-Over Certificate has been issued and which arose from a previous event 
for which the Contractor was liable.

 A

17.2 Contractor's Care of the Works
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The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] 
below, in so far as they directly affect the execution of the Works in Kenya, are:

a) War hostilities (whether war be declared or not),

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other 
than the Contractor's Personnel,

c) explosive materials, ionizing gradiation or contamination by radio-activity, 
except as may be attributable to the Contractor's use of such explosives, 
radiation or radio-activity,

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or 
supersonic speeds,

e) use or occupation by the Procuring Entity of any part of the Permanent 
Works, except as may be specified in the Contract,

f) design of any part of the Works by the Procuring Entity's Personnel or by 
others for whom the Procuring Entity is responsible, and

g) any operation of the forces of nature which is Unforeseeable or against 
which an experienced contractor could not reasonably have been expected 
to have taken adequate preventive precautions.

 A

17.3 Procuring Entity's Risks
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17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in 
loss or damage to the Works, Goods or Contractor's Documents, the Contractor 
shall promptly give notice to the Architect and shall rectify this loss or damage to 
the extent required by the Engineer.

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or 
damage, the Contractor shall give a further notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

(a) An extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 8.4 [Extension of TimeforCompletion], and

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of 
sub-paragraphs (e)and
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine these matters.

 A

17.4 Consequences of Procuring Entity's Risks

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged 
infringement) of any patent, registered design, copyright, trade mark, trade name, 
trade secret or other intellectual or industrial property right relating to the Works; 
and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement.

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 
days of receiving the claim, the first Party shall be deemed to have waived any 
right to indemnity under this Sub-Clause.

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against 
and from any claim alleging an infringement which is or was:
a) An un avoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works be ingused by the Procuring Entity:

 B

17.5 Intellectual and Industrial Property Rights
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i) for a purpose other than that indicated by, or reasonably to be inferred 
from, the Contract, or

ii) in conjunction with anything not supplied by the Contractor, unless 
such use was disclosed to the Contractor prior to the Base Date or is 
stated in the Contract.

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again 
stand from any other claim which arises out of or in relation to (i) the 
manufacture, use, sale or import of any Goods, or (ii) any design for which the 
Contractor is responsible.

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party 
may (at its cost) conduct negotiations for the settlement of the claim, and any 
litigation or arbitration which may arise from it. The other Party shall, at the 
request and cost of the indemnifying Party, assist in contesting the claim. This 
other Party (and its Personnel) shall not make any admission which might be 
prejudicial to the indemnifying Party, unless the indemnifying Party failed to take 
over the conduct of any negotiations, litigation or arbitration upon being 
requested to do so by such other Party.

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor 
shall grant a non-exclusive and non-transferable license to the Procuring Entity 
under the patent, utility models ,or other intellectual rights owned by the 
contractor or a third party from whom the contract or has received the rights to 
grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive 
and non-transferable rights (without the rights to sub-license) to use the know 
how and other technical information disclosed to the contract or under the 
contract. Nothing contained here-in shall be construed as transferring ownership 
of any patent, utility model, trademark, design, copy right, know-how or other 
intellectual rights from the contractor or any other third party to the Procuring 
Entity.
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17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss 
of profit, loss of any contractor for any in director consequential loss or damage 
which may be suffered by the other Party in connection with the Contract, other 
than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 
11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after 
Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 
[Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks] 
and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in 
connection with the Contract other than under Sub-Clause 4.19 [Electricity, 
Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment and Free- Issue 
Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and 
Industrial Property Rights], shall not exceed the sum resulting from the 
application of a multiplier (less or greater than one) to the Accepted Contract 
Amount, as stated in the Special Conditions of Contract, or (if such multiplier 
or other sum is not so stated) the Accepted Contract Amount.

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or 
reckless misconduct by the defaulting Party.

 A

17.6 Limitation of Liability

-180-

GENERAL CONDITIONS OF CONTRACT
Bill No.  1
Section No.  7

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

 -

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity 
provided accommodation and facilities, if any, as detailed in the Specification, 
from the respective dates of hand-over to the Contractor until cessation of 
occupation (where hand-over or cessation of occupation may take place after the 
date stated in the Taking-Over Certificate for the Works).

17.7.2 If any loss or damage happens to any of the above items while the Contractor is 
responsible for their care arising from any cause whatsoever other than those for 
which the Procuring Entity is liable, the Contractor shall, at his own cost, rectify 
the loss or damage to the satisfaction of the Engineer.

 A

17.7 Use of Procuring Entity's Accommodation/Facilities

18. INSURANCE

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party 
responsible for effecting and maintaining the insurance specified in the relevant 
Sub-Clause.

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected 
with insurers and in terms approved by the Procuring Entity. These terms shall be 
consistent with any terms agreed by both Parties before the date of the Letter of 
Acceptance. This agreement of terms shall take precedence over the provisions of 
this Clause.

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be 
effected with insurers and in terms acceptable to the Contractor. These terms 
shall be consistent with any terms agreed by both Parties before the date of the 
Letter of Acceptance. This agreement of terms shall take precedence over the 
provisions of this Clause.

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately 
to each insured as though a separate policy had been issued for each of the joint 

 B

18.1 General Requirements for Insurances
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to each insured as though a separate policy had been issued for each of the joint 
insured. If a policy indemnifies additional joint insured, namely in addition to the 
insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring Entity shall act 
for Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled 
to receive payments directly from the insurer or to have any other direct dealings 
with the insurer, and (iii) the insuring Party shall require all additional joint 
insured to comply with the conditions stipulated in the policy.

18.1.5 Each policy insuring against loss or damage shall provide for payments to be 
made in the currencies required to rectify the loss or damage. Payments received 
from insurers shall be used for the rectification of the loss or damage.

18.1.6 The relevant insuring Party shall, within the respective periods stated in the 
Special Conditions of Contract (calculated from the Commencement Date), 
submit to the other Party:

a) Evidence that the insurances described in this Clause have been affected, and

b) copies of the policies for the insurances described in Sub-Clause 18.2 
[Insurance for Works and Contractor's Equipment] and Sub-Clause 18.3 
[Insurance against Injury to Persons and Damage to Property].

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment 
to the other Party. Whenever evidence or policies are submitted, the insuring 
Party shall also give notice to the Engineer.

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance 
policies. The insuring Party shall keep the insurers informed of any relevant 
changes to the execution of the Works and ensure that insurance is maintained in 
accordance with this Clause.

18.1.9 Neither Party shall make any material alteration to the terms of any insurance 
without the prior approval of the other Party. If an insurer makes (or at tempts to 
make) any alteration, the Party first notified by the insurer shall promptly give 
notice to the other Party.

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is 
required to effect and maintain under the Contractor fails to provide satisfactory 
evidence and copies of policies in accordance with this Sub- Clause, the other 
Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring 
Party shall pay the amount of these premiums to the other Party, and the Contract 
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Party shall pay the amount of these premiums to the other Party, and the Contract 
Price shall be adjusted accordingly.

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the 
Contractor or the Procuring Entity, under the other terms of the Contractor 
otherwise. Any amounts not insured or not recovered from the insurers shall be 
borne by the Contractor and/or the Procuring Entity.

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r 
responsibilities. However, if the insuring Party fails to effect and keep in force an 
insurance which is available and which it is required to effect and maintain under 
the Contract, and the other Party neither approves the omission nor effects 
insurance for the coverage relevant to this default, any moneys which should 
have been recoverable under this insurance shall be paid by the insuring Party.

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 
[Procuring Entity's Claims] or Sub- Clause 20.1 [Contractor's Claims], as 
applicable.

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract 
(including, but not limited to the insurance referred to Clause 18) with insurers 
from any eligible source country.

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's 
Documents for not less than the full reinstatement cost including the costs of 
demolition, removal of debris and professional fees and profit. This insurance 
shall be effective from the date by which the evidence is to be submitted under 
sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], 
until the date of issue of the Taking-Over Certificate for the Works.

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of 
issue of the Performance Certificate, for loss or damage for which the Contractor 
is liable arising from a cause occurring prior to the issue of the Taking-Over 
Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]).

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the 
full replacement value, including delivery to Site. For each item of Contractor's 

 A

18.2 Insurance for Works and Contractor's Equipment
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full replacement value, including delivery to Site. For each item of Contractor's 
Equipment, the insurance shall be effective while it is being transported to the 
Site and until it is no longer required as Contractor's Equipment.

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:
a) Shal lbe effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to 
receive payments from the insurers, payments being held or allocated to the 
Party actually bearing the costs of rectifying the loss or damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 
[Procuring Entity's Risks],

d) shall also cover, to the extent specifically required in the tendering 
documents of the Contract, loss or damage to a part of the Works which is 
attributable to the use or occupation by the Procuring Entity of another part 
of the Works, and loss or damage from the risks listed in sub-paragraphs 
(c), (g) and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in 
each case) risks which are not insurable at commercially reasonable terms, 
with deductibles per occurrence of not more than the amount stated in the 
Special Conditions of Contract (if an amount is not so stated,t his sub-
paragraph (d) shall not apply), and

e) may however exclude loss of, damage to, and reinstatement of:

i) a part of the Works which is in a defective condition due to a defect 
in its design, materials or workmanship (but cover shall include any 
other parts which are lost or damaged as a direct result of this 
defective condition and not as described in sub-paragraph (ii) below),

ii) apart of the Works which is lost or damaged inorder to reinstate any 
other part of the Works if this other part is in a defective condition 
due to a defect in its design, materials or workmanship,

iii) apart of the Works which has been taken over by the Procuring 
Entity, except to the extent that the Contractor is liable for the loss or 
damage, and

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant 
and Materials intended for the Works].

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph 
(d) above ceases to be available at commercially reasonable terms, the Contractor 
shall (as insuring Party) give notice to the Procuring Entity, with supporting 
particulars. The Procuring Entity shall then (i) be entitled subject to Sub-Clause 
2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such 
commercially reasonable terms asthe Contractor should have expected to have 
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commercially reasonable terms asthe Contractor should have expected to have 
paid for such cover, and (ii) be deemed, unless he obtains the cover at 
commercially reasonable terms, to have approved the omission under Sub-Clause 
18.1 [General Requirements for Insurances].

 -

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, 
death or bodily injury which may occur to any physical property (except things 
insured under Sub-Clause 18.2 [Insurance for Works and Contractor's 
Equipment]) or to any person (except persons insured under Sub-Clause 18.4 
[Insurance for Contractor's Personnel]), which may arise out of the Contractor's 
performance of the Contract and occurring before the issue of the Performance 
Certificate.

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount 
stated in the Special Conditions of Contract, with no limit on the number of 
occurrences. If an amount is not stated in the Special Conditions of Contract, 
this Sub-Clause shall not apply.

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this 
Sub-Clause:

a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties,

c) shall be extended to cover liability for all loss and damage to the Procuring 
Entity's property (except things insured under Sub-Clause 18.2) arising out 
of the Contractor's performance of the Contract, and

d) may however exclude liability to the extent that it arises from:

i) the Procuring Entity's right to have the Permanent Works executed on, 
over, under, in or

ii) through any land, and to occupy this land for the Permanent Works,

iii) damage which is an unavoidable result of the Contractor's obligations to 
execute the

iv) Works and remedy any defects, and

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to 
the extent that cover is available at commercially reasonable terms.

 A

18.3 Insurance against Injury to Persons and Damage to Property
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18.4.1 The Contractor shall effect and maintain insurance against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising from 
injury, sickness, disease or death of any person employed by the Contractor or 
any other of the Contractor's Personnel.

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability 
for claims, damages, losses and expenses (including legal fees and expenses) 
arising from injury, sickness, disease or death of any person employed by the 
Contractoror any othe rof the Contractor's Personnel, except that this insurance 
may exclude losses and claims to the extent that they arise from any act or 
neglect of the Procuring Entity or of the Procuring Entity's Personnel.

18.4.3 The insurance shall be maintained in full force and effect during the whole time 
that these personnel are assisting in the execution of the Works. For a 
Subcontractor's employees, the insurance may be effected by the Subcontractor, 
but the Contractor shall be responsible for compliance with this Clause.

 A

18.4 Insurance for Contractor's Personnel

19. FORCE MAJEURE
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19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance:

a) Which is beyond a Party's control,

b) Which such Party could not reasonably have provided against before entering 
into the Contract,

c) which, having arisen, such Party could not reasonably have avoided or over 
come, and

d) which is not substantially attributable to the other Party.

19.1.2 Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, s olong as conditions (a) to (d) above are 
satisfied:
e) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies,
f) rebellion, terrorism, sabotage by persons other than the Contractor's 

Personnel, revolution, insurrection, military or usurped power, or civil war,
g) riot, commotion, disorder, strike or lock out by persons other than the 

Contractor's Personnel,
h) munitions of war, explosive materials, ionizing radiation or contamination 

by radio-activity, except as 
maybeattributabletotheContractor'suseofsuchmunitions, explosives, 
radiation or radio-activity, and

i) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

 A

19.1 Definition of Force Majeure
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19.2.1 If a Party is or will be prevented from performing its substantial obligations under 
the Contract by Force Majeure, then it shall give notice to the other Party of the 
event or circumstances constituting the Force Majeure and shall specify the 
obligations, the performance of which is or will be prevented. The notice shall be 
given within 14 days after the Party became aware, or should have become 
aware, of the relevant event or circumstance constituting Force Majeure.

19.2.2 The Party shall, having given notice, be excused performance of its obligations 
for so long as such Force Majeure prevents it from performing them.

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not 
apply to obligations of either Party to make payments to the other Party under the 
Contract.

 A

19.2 Notice of Force Majeure

 -

Each Party shall at all times use all reasonable endeavors to minimize any delay 
in the performance of the Contract as a result of Force Majeure. A Party shall 
give notice to the other Party when it ceases to be affected by the Force Majeure.

 B

19.3 Duty to Minimize Delay
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19.4.1 If the Contractor is prevented from performing his substantial obligations under 
the Contract by Force Majeure of which notice has been given under Sub-Clause 
19.2 [Notice of Force Majeure], and suffers delay and/ or incurs Cost by reason 
of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 8.4 [Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to 
(iv) of Sub-Clause 19.1 [Definition of Force Majeure] and, in sub-
paragraphs (ii) to (iv), occurs in Kenya, payment of any such Cost, 
including the costs of rectifying or replacing the Works and/or Goods 
damaged or destroyed by Force Majeure, to the extent they are not 
indemnified through the insurance policy referred to in Sub- Clause18.2 
[Insurance for Works and Contractor's Equipment].

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.

 A

19.4 Consequences of Force Majeure

 -

If any Subcontractor is entitled under any contract or agreement relating to the 
Works to relief from force majeure on terms additional to or broader than those 
specified in this Clause, such additional or broader force majeure events or 
circumstances shall not excuse the Contractor's non-performance or entitle him to 
relief under this Clause.

 B

19.5 Force Majeure Affecting Subcontractor
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19.6.1 If the execution of substantially all the Works in progress is prevented for a 
continuous period of 84 days by reason of Force Majeure of which notice has 
been given under Sub-Clause 19.2 [Notice of Force Majeure], or for multiple 
periods which total more than 140 days due to the same notified Force Majeure, 
then either Party may give to the other Party a notice of termination of the 
Contract. In this event, the termination shall take effect 7 days after the notice is 
given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 
[Cessation of Work and Removal of Contractor's Equipment].

19.6.2 Upon such termination, the Architect shall determine the value of the work done 
and issue a Payment Certificate which shall include:

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;

b) the Cost of Plant and Materials ordered for the Works which have been 
delivered to the Contractor, or of which the Contractor is liable to accept 
delivery: this Plant and Materials shall become the property of (and be at 
the risk of) the Procuring Entity when paid for by the Procuring Entity, and 
the Contractor shall place the same at the Procuring Entity'sdisposal;

c) other Cost or liabilities which in the circumstances were reasonably and 
necessarily incurred by the Contractor in the expectation of completing the 
Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from 
the Site and the return of these items to the Contractor's works in his 
country (or to any other destination at no greater cost); and

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly 
in connection with the Works at the date of termination.

 A

19.6 Optional Termination, Payment and Release
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Not withstanding any other provision of this Clause, if any event or circumstance 
outside the control of the Parties (including, but not limited to, Force Majeure) 
arises which makes it impossible or unlawful for either or both Parties to fulfil its 
or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then 
upon notice by either Party to the other Partyofsucheventorcircumstance:

a) The Parties shall be discharged from further performance, without prejudice 
to the rights of either Party in respect of any previous breach of the 
Contract, and

b) The sum payable by the Procuring Entity to the Contractor shall be the 
same as would have been payable under Sub-Clause 19.6 [Optional 
Termination, Payment and Release] if the Contract had been terminated 
under Sub-Clause 19.6.

 A

19.7 Release from Performance

20. SETTLEMENT OF CLAIMS AND DISPUTES

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for 
Completion and/or any additional payment, under any Clause of these Conditions 
or otherwise in connection with the Contract, the Contractor shall give Notice to 
the Engineer, describing the event or circumstance giving rise to the claim. The 
notice shall be given as soon as practicable, and not later than 30 days after the 
Contractor became aware, or should have become aware, of the event or 
circumstance.

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the 
Time for Completion shall not be extended, the Contractor shall not be entitled to 
additional payment, and the Procuring Entity shall be discharged from all liability 
in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply.

20.1.3 The Contractor shall also submit any other notices which are required by the 

 B

20.1 Contractor's Claims
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20.1.3 The Contractor shall also submit any other notices which are required by the 
Contract, and supporting particulars for the claim, all as relevant to such event or 
circumstance.

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to 
substantiate any claim, either on the Site or at an other location acceptable to the 
Engineer. Without admitting the Procuring Entity's liability, the Architect may, 
after receiving any notice under this Sub-Clause, monitor the record-keeping and/ 
or instruct the Contractor to keep further contemporary records. The Contractor 
shall permit the Architect to inspect all these records and shall (if instructed) 
submit copies to the Engineer.

20.1.5 Within 42days after the Contractor became aware (or should have become aware) 
of the event or circumstance giving rise to the claim, or within such other period 
as may be proposed by the Contractor and approved by the Engineer, the 
Contractor shall send to the Architect fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time and/ 
or additional payment claimed. If the event or circumstance giving rise to the 
claim has a continuing effect:

a) This fully detailed claim shall be considered as interim;

b) The Contractor shall send further interim claims at monthly intervals, giving 
the accumulated delay and/ or amount claimed, and such further particulars 
as the Architect may reasonably require; and

c) The Contractor shall send a final claim within 30 days after the end of the 
effects resulting from the eventor circumstance, or within such other period 
as may be proposed by the Contractor and approved by the Engineer.

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars 
supporting a previous claim, or within such other period as may be proposed by 
the Architect and approved by the Contractor, the Architect shall respond with 
approval, or with disapproval and detailed comments. He may also request any 
necessary further particulars but shall nevertheless give his response on the 
principles of the claim within the above defined time period.

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the 
extension (if any) of the Time for Completion (before or after its expiry) in 
accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) 
the additional payment (if any) to which the Contractor is entitled under the 
Contract.

20.1.8 Each Payment Certificate shall include such additional payment for any claim as 
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20.1.8 Each Payment Certificate shall include such additional payment for any claim as 
has been reasonably substantiated as due under the relevant provision of the 
Contract.Unless and until the particulars supplied are sufficient to substantiate the 
whole of the claim, the Contractor shall only be entitled to payment for such part 
of the claim as he has been able to substantiate.

20.1.9 If the Architect does not respond within the time frame defined in this Clause, 
either Party may consider that the claim is rejected by the Architect and any of the 
Parties may refer the dispute for amicable settlement in accordance with Clause 
20.3.

20.1.10The requirements of this Sub-Clause are in addition to those of any other Sub-
Clause which may apply to a claim. If the Contractor fails to comply with this or 
another Sub-Clause in relation to any claim, any extension of time and/ or 
additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim is 
excluded under the second paragraph of this Sub-Clause 20.3.
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20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any 
Clause of these Conditionsor otherwise in connection with the Contract, and/or to 
any extension of the Defects Notification Period, the Procuring Entity or the 
Architect shall give notice and particulars to the Contractor. However, notice is 
not required for payments due under Sub-Clause 4.19 [Electricity, Water and 
Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue 
Materials], or for other services requested by the Contractor.

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte 
rthe Procuring Entity became aware, or should have become aware, of the event 
or circumstances giving rise to the claim. A notice relating to any extension of 
the Defects Notification Period shall be given before the expiry of such period.

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall 
include substantiation of the amount and/or extension to which the Procuring 
Entity considers itself to be entitled in connection with the Contract. The 
Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine (i) the amount (if any) which the Procuring Entity is 
entitled to be paid by the Contractor, and/ or (ii) the extension (if any) of the 
Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of 
Defects Notification Period].

20.2.4 This amount may be included as a deduction in the Contract Price and Payment 
Certificates. The Procuring Entity shall only be entitled to set off against or make 
any deduction from an amount certified in a Payment Certificate, or to otherwise 
claim against the Contractor, in accordance with this Sub-Clause.

 A

20.2 Procuring Entity's Claims
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Where a notice of a claim has been given, both Parties shall attempt to settle the 
dispute amicably before the commencement of arbitration. However, unless both 
Parties agree otherwise, the Party giving a notice of a claim in accordance with 
Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days from 
the day on which a notice of a claim was given, even if no attempt at an amicable 
settlement has been made.

 A

20.3 Amicable Settlement

 -

Notwithstanding anything stated herein the following matters may be referred to 
arbitration before the practical completion of the Works or abandonment of the 
Works or termination of the Contract by either party:
a) Whether or not the issue of an instruction by the Architect is empowered by 

these Conditions.
b) Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions.
c) Any dispute arising in respect risks arising from matters referred to in Clause 

17.3 and Clause 19.
e) All other matters shall only be referred to arbitration after the completion or 

alleged completion of the Works or termination or alleged termination of 
the Contract, unless the Procuring Entity and the Contractor agree otherwise 
in writing.

 B

20.4 Matters that may be referred to arbitration

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the 
Contract not settled amicably in accordance with Sub-Clause 20.3 shall be finally 
settled by arbitration.

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where 
notice of a claim or dispute has not been given by the applying party within 
ninety days of the occurrence or discovery of the matter or issue giving rise to the 

 C

20.5 Arbitration
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ninety days of the occurrence or discovery of the matter or issue giving rise to the 
dispute.

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a 
claim or dispute shall not commence unless an attempt has in the first instance 
been made by the parties to settle such claim or dispute amicably with or without 
the assistance of third parties. Proof of such attempt shall be required.

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have 
powers to direct such measurements, computations, tests or valuations as may in 
his opinion be desirable in order to determine the rights of the parties and assess 
and a ward any sums which ought to have been the subject of or included in any 
certificate.

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have 
powers to open up, review and revise any certificate, opinion, decision, 
requirement or notice and to determine all matters in dispute which shall be 
submitted to him in the same manner as if no such certificate, opinion, decision 
require mentor notice had been given.

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Engineer, relevant to the 
dispute. Nothing shall disqualify representatives of the Parties and the Architect 
from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute.

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the 
evidence, or to the reasons for dissatisfaction given in its Notice of 
Dissatisfaction.

20.5.8 Arbitration may be commenced prior to or after completion of the Works. The 
obligations of the Parties, and the Architect shall not be altered by reason of any 
arbitration being conducted during the progress of the Works.

20.5.7 Thetermsofthere muneration of each or all the members of Arbitration shall be 
mutually agreed upon by the Parties when agreeing the terms of appointment. 
Each Party shall be responsible for paying one-half of this remuneration.
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20.6.1 If the Contractis with national contractors, arbitration proceedings will be 
conducted in accordance with the Arbitration Laws ofKenya.  In case of any 
claim or dispute, such claim or dispute shall be notified in writing by either party 
to the other with a request to submit it to arbitration and to concur in the 
appointment of an Arbitrator within thirty days of the notice. The dispute shall be 
referred to the arbitration and final decision of a person to be agreed between the 
parties. Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed, on the request of the applying party, by the 
Chairman or Vice Chairman of any of the following professional institutions;
i) Architectural Association of Kenya
ii) Institute of Quantity Surveyors of Kenya
iii) Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
v) Institution of Engineers of Kenya

20.6.2 The institution written to first by the aggrieved party shall take precedence over all 
other institutions.

 A

20.5 Arbitration with National Contractors

 -

20.6.1 Arbitration with foreign contractors shall be conducted in accordance with the 
arbitration rules of the United Nations Commission on International Trade Law 
(UNCITRAL); or with proceedings administered by the International Chamber of 
Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules.

20.6.2 The place of arbitration shall be a location specified in the SCC; and the 
arbitration shall be conducted in the language for communications defined in 
Sub-Clause1.4 [Law and Language].

 B

20.6 Arbitration with Foreign Contractors
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Alternatively, the Parties may refer the matter to the Nairobi Centre for 
International Arbitration (NCIA) which offers a neutral venue for the conduct of 
national and international arbitration with commitment to providing institutional 
support to the arbitral process.

 A

20.6 Alternative Arbitration Proceedings

 -

20.6.1 The award of such Arbitrator shall be final and binding up on the parties.

20.6.2 In the even that a Party fails to comply with a final and binding Arbitrator's 
decision, then the other Party may, without prejudice to any other rights it may 
have, refer the matter to a competent court of law.

 B

20.6 Failure to Comply with Arbitrator's Decision

 -

Notwithstanding any reference to arbitration herein,

1.1.1 the parties shall continue to perform their respective obligations under 
the Contract unless they otherwise agree; and

1.1.2 the Procuring Entity shall pay the Contractor any monies due the 
Contractor. 

 C

20.6 Contract operations to continue
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Special Conditions of Contract

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, 
the provisions                here in shall prevail over those in the GCC.

Conditions Sub-Clause Data

Part A - Contract Data

Procuring Entity’s name and address Heading Chuka University, P.O. BOX 109-60400,

Name and Reference No. of the 
Contract

Heading and 
1.1

CU/OPNT/07/2021-2022

Engineers Name and address Heading and 
3.1.1

 Baseline Architects Limited 
         P.O Box 39928 - 00623
         Nairobi 

Contractor’s Representative’s name 4.3.1
………………………………………………………….
[insert the name of the Contractor’s Representative
agreed by the Procuring Entity prior to 

Key Personnel names 16.9.1
…………………………………………………………..
[insert the name of each Key Personnel
Procuring Entity prior to Contract signature]

Time for Completion 1.1.
260 Weeks from commencement date

Defects Notification Period 1.1
52 weeks from practical completion 

Sections 1.1 N/A

Electronic transmission systems 1.3 N/A

Time for the Parties entering into a 
Contract Agreement

1.6
Within 30days

Commencement Date 8.1.1

Time for access to the Site 2.1.1 To be agreed during contract signing

Architect Duties and Authority 3.1.6 (b) (ii) Any Variations that increases the contract
require approval of the Procuring Entity.

 A

APPENDIX TO CONDITIONS OF CONTRACT
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Performance Security 4.2.1 The performance security will be in the
performance bond in the amount(s) of
the Accepted Contract Amount and in the
currency(ies) of the Accepted Contract

Normal working hours 6.5 Shall be from 0800 hours to 1700 hours

Delay damages for the Works 8.7 & 
14.15(b) 

Equivalent to running preliminaris of the

Maximum amount of delay damages 8.7.1 1% of the final Contract Price. 

Provisional Sums 13.6. (b)(ii) [If there are Provisional Sums, insert a percentage
adjustment of Provisional Sums]
_______%

Adjustments for Changes in Cost 13.9 Period “n” applicable to the adjustment
__NA

Total advance payment 14.2.1 Not Applicable 

Repayment amortization rate of 
advance payment 

14.2.5 (b) Not Applicable 

Percentage of Retention 14.3.2 (c) Ten (10) percent

Limit of Retention Money 14.3.2 (c) Five (5) of the Accepted Contract Amount

Plant and Materials
14.5.3(b)(i)

Not Applicable 

14.5.3(c)(i) Plant and Materials for payment when
Site All materials for the works.

Minimum Amount of Interim Payment 
Certificates

14.6.2 Five (5) million of the Accepted Contract

Publishing source of commercial 
interest rates for financial charges in 
case of delayed payment

14.8 Central Bank of Kenya Mean Lending rate
delayed payment. Period for honouring
days from date of certification.

Maximum total liability of the 
Contractor to the Procuring Entity 

17.6.2  
10 million 

Periods for submission of insurance: 18.1.6
a. evidence of insurance. ___30__days
b. relevant policies ___30__days

Maximum amount of deductibles for 
insurance of the Procuring Entity's 
risks

18.2.4 (d) 1 million

Amount
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Minimum amount of third-party 
insurance

18.3.2 10 million

The place of arbitration 20.7.2 N/A

 Arbitration 20.5.1
Delete the clause and substitute thus
dispute between the Parties arising
connection with the Contract not settled
accordance with Sub-Clause 20.3 shall
settled by Kenyan law court. 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not 
successful. Send this Notification to the Tenderer's Authorized Representative named in the 
Tender Information Form on the format below.

FORMAT

1. For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

ii) Address: [insert Authorized Representative's Address]

iii) Telephone: [insert Authorized Representative's telephone/fax numbers]

iv) Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 
Notification must be sent to all Tenderers simultaneously. This means on the same date 
and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation) 

3. Notification of Award

i) Procuring Entity: [insert the name of the ProcuringEntity]

ii) Project: [insert name ofproject]

iii) Contract title: [insert the name of thecontract]

iv) ITT No: [insert ITT reference number from ProcurementPlan]

This Notification of Intention to Award (Notification) notifies you of our decision to award 
the above contract. The transmission of this Notification begins the Standstill Period. During 
the Standstill Period, you may:

4. Request a debriefing in relation to the evaluation of your tender by submitting 
a Procurement-related Complaint in relation to the decision to award the 

CONTRACT FORMS
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a Procurement-related Complaint in relation to the decision to award the 
contracts.

a) The successful tenderers

i) Name of successful Tender

ii) Address of the successful Tender 

iii) Contract price of the successful Tender Kenya Shillings 

b) The reasons for your tender being unsuccessful are as follows:

c) OtherTenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include 
the evaluated price as well as the Tender price as read out.

SNo Name of Tender Tender Price 
as read out

Tender’s 
evaluated price 
(Note a)

One Reason Why Not 
Evaluated

1

2

3

4

5

 (Note a) State NE if not evaluated

5. How to request a debriefing

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] 
(local time).

b) You may request a debriefing in relation to the results of the evaluation of your 

Amount
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b) You may request a debriefing in relation to the results of the evaluation of your 
Tender. If you decide to request a debriefing your written request must be made 
within three (5) Business Days of receipt of this Notification of Intention to Award.

c) Provide the contract name, reference number, name of the Tenderer, contact details; 
and address the request for debriefing as follows:

i) Attention: [insert full name of person, if applicable]

ii) Title/position: [insert title/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]

d) If your request for a debriefing is received within the 3 Days deadline, we will 
provide the debriefing within five (3) Business Days of receip tof your request. If we 
are unable to provide the debriefing within this period, the Standstill Period shall be 
extended by five (3) Days after the date that the debriefing is provided. If this 
happens, we will notify you and confirm the date that the extended Standstill Period 
will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We 
shall promptly advise you in writing how the debriefing will take place and confirm 
the date and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. 
In this case, we will provide the debriefing as soon as practicable, and normally no 
later than fifteen (15) Days from the date of publication of the Contract Award 
Notice.

6. How to make a complaint

a) Period: Procurement-related Complaint challenging the decision to award shall be 
submitted by midnight, [insert date] (local time).

b) Provide the contract name, reference number, name of the Tenderer, contact details; 
and address the Procurement-related Complaint as follows:

i) Attention: [insert full name of person, if applicable]

ii) Title/position: [insert title/ position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]

Amount
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Signature:

Name:

Title/position:

c) At this point in the procurement process, you may submit a Procurement-related 
Complaint challenging the decision to award the contract. You do not need to have 
requested, or received, a debriefing before making this complaint. Your complaint 
must be submitted within the Standstill Period and received by us before the 
Standstill Period ends.

d) Further information: For more information refer to the Public Procurement and 
Disposals Act 2015 and its Regulations a vailable from the Website www.ppra.go.ke.

You should read these documents before preparing and submitting your complaint.

e) There are four essential requirements:

i) You must be an 'interested party'. In this case, that means a Tenderer who 
submitted a Tender in this tendering process and is the recipient of a 
Notification of Intention to Award.

ii) The complaint can only challenge the decision to award the contract.

iii) You must submit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support 
your complaint.

7. Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this 
Notification of Intention to Award.

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.

If you have any questions regarding this Notification please 
do not hesitate to contact us. On behalf of the Procuring 
Entity:

Amount
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FORM NO. 2- REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1)) 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO…………….OF……….….20……...

BETWEEN

…………………………...……………………………….APPLICANT 

AND

…………………………………RESPONDENT (Procuring Entity)

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated

the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender

description).

REQUEST FOR REVIEW

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. 
Box  No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative 
Review Board to review the whole/part of the above mentioned decision on the following grounds , 
namely:

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/orders that: 

1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20……

CONTRACT FORMS
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___________________________________________________________________________

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board
on…………day of ………....20….………

SIGNED 

Board Secretary
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FORM NO  3:  LETTER OF AWARD

letterhead paper of the Procuring Entity]

[date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract 
and identification number, as given in the Contract Data] for the Accepted Contract Amount 
[amoun tin numbers and words] [name of currency], as corrected and modified in accordance 
with the Instructions to Tenderers, is here by accepted by……………… (name of Procuring 
Entity).

You are requested to furnish the Performance Security within in accordance with the Conditions 
of Contract, using, for that purpose, one of the Performance Security Forms included in Section 
VIII, Contract Forms, of the Tender Document.

Authorized Signature: ........................................................................................................................

Name and Title of Signatory: ..............................................................................................................

Name of Procuring Entity: ..................................................................................................................

Attachment: Contract Agreement: .....................................................................................................
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Amount
Kshs

Item
No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of…………………………. 20……………., 
between……………………….
…………………………………………...of……………………………………………. (hereinafter 
“the Procuring

Entity”), of the one part, and of

WHEREAS the Procuring Entity desires that the Worksknownas

The Procuring Entity and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of 
this Agreement. This Agreement shall prevail over all other Contract documents.

a) theNotification of Award

b) the Form of Tender

c) the addenda Nos  (if any)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f) the Specifications

g) the Drawings; and

h) the completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as 
specified in this Agreement, the Contractor here by covenants with the Procuring Entity to 
execute the Works and to remedy defects therein in conformity in all respects with the 
provisions of the Contract.

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects there in, the Contract 
Price or such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract.
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Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

INWITNESS where of the parties here to have caused this Agreement to be executed in 
accordance with the Laws of Kenya on the day, month and year specified above.

Signeda nd sealed by (for 
the Procuring Entity)

Signed and sealed by
(f

or the Contractor).
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Amount
Kshs

Item
No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity]

Date:  [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that

(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance 
guarantee is required.

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (in words ),1 

such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, upon receipt by us of the Beneficiary's complying demand supported by 

the Beneficiary's statement, whether in the demand it self or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its 

obligation(s) under the Contract, without the Beneficiary needing to prove or to show 

grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later than the………………...Day of…………,2...…2, and 

any demand for payment under it must be received by us at the office indicated above on 

or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months] [one year], inresponse tot he Beneficiary's written request for such extension, 

such request to be presented to the Guarantor before the expiry of the guarantee.” 

.......................................................................

[Name of Authorized Official, signature(s) and seals/stamps]
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Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter 
of Acceptance, less provisional sums, if
any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring 
Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity 
would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be 
made prior to the expiration date established in the guarantee.
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Amount
Kshs

Item
No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

FORM No. 6- PERFORMANCE SECURITY

[Option 2– Performance Bond]

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand 
Bank Guarantee in stead of Performance Bond due to difficulties involved in calling Bond holder 
to action]

[Guarantor letterhead or SWIFT 

identifier code] Beneficiary:

[insertnameandAddressofProcuring

Entity] Date: [Insert date of issue] PERFORMANCE BONDNo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. By this Bond_________________________________  as  Principal  (hereinafter  called  
“the  Contractor”)  and ] 
as Surety (hereinafter called “the Surety”),are held and firmly bound unto ] as 
Obligee (hereinafter called “the Procuring Entity”) in the amount of for the 
payment of which sum well and truly to be made in the types and proportions of currencies 
in which the Contract Price is payable, the Contractor and the Surety bind themselves, their 
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity 
dated the day of ,20 , for

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 
promptly and faithfully perform the said Contract (including any amendments thereto), then 
this obligation shall be null and void; otherwise, it shall remain in full force and effect. 
Whenever the Contractor shall be, and declared by the Procuring Entity to be, in default 
under the Contract, the Procuring Entity having performed the Procuring Entity's 
obligations there under, the Surety may promptly remedy the default, or shall promptly:

a) Complete the Contract in accordance with its terms and conditions; or
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b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring 
Entity for completing the Contract in accordance with its terms and conditions, and 
upon determination by the Procuring Entity and the Surety of the lowest responsive 
Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and 
make a vailable as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the Balance of the 
Contract Price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The 
term “Balance of the Contract Price,” as used in this paragraph, shall mean the total 
amount payable by Procuring Entity to Contractor under the Contract, less the amount 
properly paid by Procuring Entity to Contractor; or

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the 
Contract in accordance with its terms and conditions upto a total not exceeding the 
amount of this Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date 
of the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond 
to or for the use of any person or corporation other than the Procuring Entity named here in 
or the heirs, executors, administrators, successors, and assigns of the Procuring Entity.

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the 
Surety has caused these presents to be sealed with his corporate seal duly at tested by the 
signature of his legal representative, this day of 20 .

SIGNED ON on behalf of

By in the capacity of

Inthepresenceof

SIGNED ON on behalf of

Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX
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Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

By in the capacity of

Inthepresence of
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Amount
Kshs

Item
No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and 

Address of ProcuringEntity] Date: [Insert date of 

issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that (hereinafter called “the Contractor”) 
has entered into Contract No. dated with the Beneficiary, for the execution 
of                               (hereinafter called" the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum

 (in words ) is to be made against an 
advance payment guarantee.

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of (in words

a) Has used the advance payment for purposes other than the costs of mobilization in respect 
of the Works; or

b) Has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor 
of a certificate from the Beneficiary's bank stating that the advance payment referred to 
above has been credited to the Contractor on its account number at

.

5. The maximum amount of this guarantee shall be progressively reduced by the amount of 
the advance payment repaid by the Contractor as specified in copies of interim statements 
or payment certificates which shall be presented to us. This guarantee shall expire, at the 
latest, upon our receipt of a copy of the interim payment certificate indicating that ninety 
(90) percent of the Accepted Contract Amount, less provisional sums, has been certified for 
payment, oronthe dayof ,2
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Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall 
be deleted from the final product.

1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the 
currency of the advance paymen tas specified in the Contract.

2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an 
extension of the time for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee 
from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the 
guarantee.
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Amount
Kshs

Item
No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

FORM NO. 8 – RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Advance payment guarantee no.  [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that [insert name of Contractor, which in 
the case of a joint venture shall be the name of the joint venture] (hereinafter called "the 
Contractor") has entered into Contract No.

[insert reference number of the contract] dated
with the Beneficiary, for the executionof
[insert name of contract and brief description of Works] (hereinafter 

called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the 
Beneficiary retains moneys upto the limit set forth in the Contract (“the Retention Money”), 
and that when the Taking-Over Certificate has been issued under the Contract and the first 
half of the Retention Money has been certified for payment, and payment of [insert the 
second half of the Retention Money] is to be made against a Retention Money guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]

4. A demand under this guarantee may be presented as from the presentation to the Guarantor 
of a certificate from the Beneficiary's bank stating that the second half of the Retention 
Money as referred to above has been credited to the Contractor on its account number

at  [insert 
name and address ofApplicant's bank].

5. This guarantee shall expire no later than the....................Day of...................2...........2, and 
any demand for payment under it must be received by us at the office indicated above on or 
before that date.
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Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee.

____________________________________________________________________________
_

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product.

1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.
2Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the 
contract. The Procuring Entity should note that in the event of an extension of this date for completion of the Contract, 
the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in 
writing and must be made prior to the expiration date established in the guarantee.
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Amount
Kshs

Item
No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

Tender Reference No.: [insert identification

In response to your notification of award dated [insert date of 
notification of award] to furnish additional information on beneficial ownership: [select 
one option as applicable and delete the options that are not applicable]

I) We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial 
Owner

Directly or 
indirectly holding 
25% or more of the 
shares
(Yes / No)

Directly or indirectly 
holding 25 % or more 
of the Voting Rights
(Yes / No)

Directly or indirectly having
appoint a majority of
directors or an equivalent
body of the Tenderer
(Yes / No)

[include full name (last, 
middle, first), nationality, 

INSTRUCTIONS  TO TENDERERS:  DELETE THIS BOX ONCE YOU HAVE COMPLETED  THE FORM

This Beneficial  Ownership Disclosure Form (“Form”) is to be completed by the successful
venture, the tenderer must submit a separate Form for each member. The beneficial
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial  Owner of a Tenderer is any natural person who
Tenderer by meeting one or more of the following conditions:

• Directly or indirectly  holding  25% or more of the shares.
• Directly or in directly holding  25% or more of the voting rights.

• Directly or indirectly  having the right to appoint  a majority of the board of directors
the Tenderer.
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country of residence]

OR

ii) We declare that there is no Beneficial Owner meeting one or more of the following 
conditions: directly or indirectly holding 25%   or more of the   shares.  Directly or 
indirectly holding 25% or more of the voting rights. Directly or indirectly having the right 
to appoint a majority of the board of directors or equivalent governing body of the 
Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the 
following conditions. [If this option is selected, the Tenderer shall provide explanation on why it is 
unable to identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly holding25% or 

more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer]”

Name of the Tenderer: .......................*[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete 
name of person duly authorized to sign the Tender]

Title of the person signing the Tender: ....................... [insert complete title of the person signing the 
Tender]

Signature of the person named above: ....................... [insert signature of person whose name and 
capacity are shown above]

Date signed ....................... [insert date of signing] day of....................... [Insert month], [insert year]

Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX
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Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX
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Amount
Kshs

Item
No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

1.0 Specifications must be drafted to present a clear and precise statement of the required
standards of materials, and workmanship for tenderers to respond realistically and
competitively to the requirements of the Employer and ensure responsiveness of tenders.
The Specifications should require that all materials, plant, and other supplies to be
permanently incorporated in the Works be new, unused, of the most recent or current
models, and incorporating all recent improvements in design and materials unless
provided otherwise in the Contract. Where the Contractor is responsible for the design of
any part of the permanent Works, the extent of his obligations must be stated. 

2.0 Specifications from previous similar projects are useful and may not be necessary to re-
write specifications for every Works Contract. 

3.0 There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, urban housing, irrigation and water
supply.  The General Specifications should cover all classes of workmanship, materials and
equipment commonly involved in constructions, although not necessarily to be used in a
particular works contract.  Deletions or addenda should then adapt the General
Specifications to the particular Works.

4.0 Care must be taken in drafting Specifications to ensure they are not restrictive.  In the
Specifications of standards for materials, plant and workmanship, existing Kenya
Standards should be used as much as possible, otherwise recognized international
standards may also be used.

5.0 The Employer should decide whether technical solutions to specified parts of the Works
are to be permitted.  Alternatives are appropriate in cases where obvious (and potentially
less costly) alternatives are possible to the technical solutions indicated in tender
documents for certain elements of the Works, taking into consideration the comparative
specialized advantage of potential tenderers.

6.0 The Employer should provide a description of the selected parts of the Works with
appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or
Performance criteria, stating that the alternative solutions shall be at least structurally and
functionally equivalent to the basic design parameters and Specifications.

Such alternative solutions shall be accompanied by all information necessary for a complete
evaluation by the Employer, including drawings, design calculations, technical specifications,
breakdown of prices, proposed construction methodology, and other relevant details.

 A

NOTES FOR PREPARING SPECIFICATIONS

-225-

SPECIFICATIONS
Bill No.  1
Section No.  10

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

 -

Technical alternatives permitted in this manner shall be considered by the Employer each on
its own merits and independently of whether the tenderer has priced the item as described in
the Employer’s design included with the tender documents.
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Amount
Kshs

Item
No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

1.0 The objectives of the Bills of Quantities are;

(a) to provide sufficient information on the quantities of Works to be performed
to enable tenders to be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities
for use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of
Quantities in sufficient detail to distinguish between the different classes of
Works, or between Works of the same nature carried out in different
locations or in other circumstances which may give rise to different
considerations of cost.  Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

2.0 The Bills of Quantities should be divided generally into the following sections:

a) Preliminaries.
The preliminaries should indicate the inclusiveness of the unit prices, and should state
the methods of measurement which have been adopted in the preparation of the Bill
of Quantities and which are to be used for the measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer should be limited to
tangible items such as site office and other temporary works, otherwise items such as
security for the Works which are primarily part of the Contractor’s obligations should
be included in the Contractor’s rates.

b) Work Items
The items in the Bills of Quantities should be grouped into sections to distinguish
between those parts of the Works which by nature, location, access, timing, or any
other special characteristics may give rise to different methods of construction, or
phasing of the Works, or considerations of cost.  General items common to all parts of
the Works may be grouped as a separate section in the Bill of Quantities.

Quantities should be computed net from the Drawings, unless directed otherwise in
the Contract, and no allowance should be made for bulking, shrinkage or waste.
Quantities should be rounded up or down where appropriate.

 A

BILLS OF QUANTITIES
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The following units of measurement and abbreviations are recommended for use.
Unit - Abbreviation
Cubic meter - m3 or cu m
Hectare - Ha
Hour - H
Kilogram - Kg
Lump sum - Sum
Meter - M
Metric ton (1,000 kg) - T
Millimetre - mm
Number -  No
Month - Mo
Square meter - m2/sqm
Square millimetre -  mm2/sqmm
Week - wk

The commencing surface should be identified in the description of each item for Work
involving excavation, boring or drilling, for which the commencing surface is not also
the original surface.  The excavated surface should be identified in the description of
each item for Work involving excavation for which the excavated surface is not also
the final surface.  The depths of Work should be measured from the commencing
surface to the excavated surface, as defined.

c) Daywork Schedule
A Daywork Schedule should be included if the probability of unforeseen work, outside the
items included in the Bill of Quantities, is relatively high.  To facilitate checking by the
Employer of the realism of rates quoted by the tenderers, the Daywork Schedule should
normally comprise:

1. a list of the various classes of labour, and  materials for which basic Day work
rates or prices are to be inserted by the tenderer, together with a statement of
the conditions under which the Contractor will be paid for work executed on a
Day work basis; and

2. a percentage to be entered by the tenderer against each basic Day work Subtotal
amount for labour, materials and plant representing the Contractor’s profit,
overheads, supervision and other charges.

Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX
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Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

 -

d) Provisional Quantities and Sums
(i) Provision for quantity contingencies in any particular item or class of Work

with a high expectation of quantity overrun should be made by entering
specific “Provisional Quantities” or “Provisional Items” in the   Bill of
Quantities, and not by increasing the quantities     for that item or class of
Work beyond those of the Work     normally expected to be required.  To the
extent not    covered above, a general provision for physical    contingencies
(quantity overruns) should be made by    including a “Provisional Sum” in the
Summary of the    Bill of Quantities.  Similarly, a contingency allowance    for
possible price increases should be provided as a   “Provisional Sum” in the
Summary of the Bill of Quantities.  The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to    request
periodic supplementary approvals as the future need arises.

(ii) Provisional sums to cover specialized works normally carried out by
Nominated Sub Contractors should be avoided and instead Bills of Quantities
of the specialised Works should be included as a section of the main Bills of
Quantities to be priced by the Main Contractor.  The Main Contractor should
be required to indicate the name (s) of  the specialised firms he proposes to
engage to carry out the specialized Works as his approved domestic sub-
contractors.  Only provisional sums to cover specialized Works by statutory
authorities should be included in the Bills of Quantities. 

(e)  Summary
The Summary should contain a tabulation of the separate parts of the Bills
Quantities carried forward, with provisional sums for Daywork, for physical
(quantity) contingencies, and for price contingencies (upward price
adjustment) where applicable.
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Amount
Kshs

Item
No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

STANDARD FORMS

_______________________[date]

To: _____________________________________ [name of Contractor]

_____________________________________[address]

_____________________________________

_____________________________________

Dear Sirs:

Reference:______________________________________________[Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the execution
and completion of the above Contract.

A complete set of tender documents may be purchased by you from
___________________________

_____________________________________________________________________________
_____

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs
___________________________________________

All tenders must be accompanied by ________________number of copies of the same and a
security in the form and amount specified in the tendering documents, and must be delivered
to 

 A

FORM OF INVITATION FOR TENDERS
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Kshs

Item
No

Brought Forward Ksh
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 -

_____________________________________________________________________________
_____

[address and location]

at or before _______________________(time and date).  Tenders will be opened immediately 
thereafter, in the presence of tenderers’ representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.

Yours faithfully,

_____________________________________ Authorised Signature

_____________________________________  Name and Title
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Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

[letterhead paper of the Employer]

_______________________[date]

To:  _______________________

[name of the Contractor]

_____________________

[address of the Contractor]

Dear Sir,

This is to notify you that your Tender dated ___________________________

for the execution of  ________________________________________________

[name of the Contract and identification number ,as given in the Tender documents] for the

Contract Price of Kshs.  __________________________ [amount in figures][Kenya

Shillings______________________________(amount in words) ]  in accordance with the

Instructions to Tenderers is hereby accepted.

 A

LETTER OF ACCEPTANCE
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Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

 -

You are hereby instructed to proceed with the execution of the said Works in accordance with

the Contract documents.

Authorized Signature  …………………………………………………………………

Name and Title of Signatory  …………………………………………………………

Attachment : Agreement
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Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between________________________________________________of[or whose registered 

office is situated at]__________________________________________

(hereinafter called “the Employer”) of the one part AND

________________________________________________________of[or whose registered 

office is situated at]_________________________________________

(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes
________________________________________________________________________
(name and identification number of Contract ) (hereinafter called “the Works”) located 
at______________________________[Place/location of the Works]and the Employer has 
accepted the tender submitted by the Contractor for the execution and completion of such 
Works and the remedying of any defects therein for the Contract Price of 
Kshs___________________________[Amount in figures],Kenya 
Shillings_____________________________________________[Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as 
part of this Agreement i.e.

(i) Letter of Acceptance

(ii) Form of Tender 

(iii) Conditions of Contract Part I

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract

 A

FORM OF AGREEMENT
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(v) Specifications

(vi) Drawings

(vii) Priced Bills of Quantities

3. In consideration of the payments to be made by the Employer to
           the Contractor as hereinafter mentioned, the Contractor hereby 

covenants with the Employer to execute and complete the Works and remedy any 
defects therein in conformity in all respects with the provisions of the Contract.

4.     The Employer hereby covenants to pay the Contractor in     
        consideration of the execution and completion of the Works and the 
        remedying of defects therein, the Contract Price or such other sum   
        as may become payable under the provisions of the Contract at the 
        times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 
and year first before written.

The common Seal of  _________________________________________________

Was hereunto affixed in the presence of  ________________________________

Signed Sealed, and Delivered by the said  ______________________________

Binding Signature of Employer  ________________________________________

Binding Signature of Contractor  _______________________________________

In the presence of  (i)  Name_______________________________________

Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX
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Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

 -

                                  Address_____________________________________

                                  Signature___________________________________

(ii) Name _______________________________________

Address_____________________________________

Signature____________________________________               
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Item
No
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PERFORMANCE BANK GUARANTEE 
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To:  
________________________________________________________________________(Name 
of Employer)   
___________(Date)
________________________________________(Address of Employer)

Dear Sir,

WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in
pursuance of Contract No. _____________ dated _________ to execute _______________
(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on

behalf of the Contractor, up to a total of Kshs. ________________ (amount of Guarantee in

figures) Kenya Shillings__________________________________________ (amount of

Guarantee in words), and we undertake to pay you, upon your first written demand and

without cavil or argument, any sum or sums within the limits of Kenya Shillings

_________________________ (amount of Guarantee in words) as aforesaid without your

needing to prove or to show grounds or reasons for your demand for the sum specified

therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract

or of the Works to be performed thereunder or of any of the Contract documents which may

be made between you and the Contractor shall in any way release us from any liability under

this Guarantee, and we hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

 A

Amount
Kshs

Item
No

Brought Forward Ksh
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Amount
Kshs

Item
No

Brought Forward Ksh
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 -

SIGNATURE AND SEAL OF THE GUARANTOR  ___________________

Name of Bank  ____________________________________________

Address  ________________________________________________

Date  ______________________________________________________

-239-

STANDARD FORMS
Bill No.  1
Section No.  12

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Brought Forward Ksh
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 -

Address of Procuring Entity
_____________________
_____________________

To:

      

RE: Tender No.

        Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have been 
awarded to you. 

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this 
letter but not earlier than 14 days from the date of the letter. 

3. You may contact the officer(s) whose particulars appear below on the subject matter 
of this letter of notification of award. 

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER

 A

LETTER OF NOTIFICATION OF AWARD
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REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO…………….OF……….….20……...

BETWEEN

…………………………………………….APPLICANT

AND

…………………………………RESPONDENT (Procuring Entity)

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of …………..20…

REQUEST FOR REVIEW

I/We……………………………,the above named Applicant(s), of address: Physical

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public Procurement

Administrative Review Board to review the whole/part of the above mentioned decision on the

following grounds , namely:-

1. 

2. 

etc. 

By this memorandum, the Applicant requests the Board for an order/orders that: -

 A

FORM RB 1
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 -

1.

2.

etc

SIGNED ……………….(Applicant)

Dated on…………….day of ……………/…20…

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of

………....20….………

SIGNED

Board Secretary
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Amount
Kshs

Item
No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

GENERAL PRELIMINARIES

 -

Prices will be inserted against items of Preliminaries in the Contractor’s priced Bills of
Quantities and Specification

The Contractor shall be deemed to have included in his prices or rates for the various items in
the Bills of Quantities or Specification for all costs involved in complying with all the
requirements for the proper execution of the whole of the works in the Contract.

 A

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 
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Amount
Kshs
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No
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 -

Throughout these Bills, units of measurement and terms are abbreviated and shall be
interpreted as follows:-

C.M.:- Shall mean cubic metre

S.M.:- Shall mean square metre

L.M:- Shall mean linear metre

M.M:- Shall mean Millimetre

Kg:- Shall mean Kilogramme

No:- Shall mean Number

Prs:- Shall mean Pairs

B.S:- Shall mean the British Standard Specification
        Published by the British Standard Institution, 2 Park
       Street, London W.I., England.

Ditto:- Shall mean the whole of the preceding description
except as qualified in the description in which it occurs.

m.s:- Shall mean measured separately

 a.b.d :- Shall mean as before described.

 A

ABBREVIATIONS
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Kshs
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 -

Attendance; Clause B19(a) of the Standard Method of Measurement is deleted and the
following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item and in each case shall be
deemed to include: allowing use of standing scaffolding, mess rooms, sanitary accommodation
and welfare facilities; provision of special scaffolding where necessary; providing light and
water for their work:  clearing away rubbish; unloading checking and hoisting: providing
electric power and removing and replacing duct covers, pipe casings and the like necessary for
the execution and testing of Sub-Contractor’s work and being responsible for the accuracy of
the same.

 A

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

 -

The form of contract shall be as stipulated in the Republic of Kenya’s standard Tender
Document for Procurement of Building Works (2006 Edition and all amendments) included
herein copy of which form part of this tender document

If the Contractor considers that compliance with any of the conditions of Contract of which
headings are set out hereunder involves expenses to him, which is not included elsewhere in
his prices, he shall set down opposite any such conditions the value he attaches thereto.

Particulars of the insertions to be made in the Appendix of the Contract Agreement will be
found in the Particular Preliminaries of these Bills of Quantities.

 B

FORM OF CONTRACT

The Contractor shall find and submit on the Form of Tender an approved bank who will be
willing to be bound to the Client in an amount equal to ten per cent (10%) of the Contract
amount for the due performances of the Contract up to the date of completion as certified by
the Architect. The Contractor shall furnish within seven days after the Contract Agreement is
signed the Performance Bond to the approval of the Client. 

 C

PERFOMANCE BOND
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Kshs

Item
No
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

Allow for providing all scaffolding, plant, tools and vehicles required for the works except in so
far as may be stated otherwise herein and except for such items specifically and only required
for the use of nominated Sub-Contractors as described herein. No timber used for scaffolding,
formwork or temporary works of any kind shall be used afterwards in the permanent work.

 A

TOOLS, PLANT AND SCAFFOLDING

Allow for transport of workmen, materials, etc. to and from the site at such hours and by such 
routes as may be permitted by the competent authorities.

 B

TRANSPORT 

 -

All materials and workmanship used in the execution of the work shall be of the best quality
and description unless otherwise stated.  The Contractor shall order all materials to be
obtained from overseas immediately after the Contract is signed and shall also order materials
to be obtained from local sources as early as necessary to ensure that they are onsite when
required for use in the works.  The Bills of Quantities shall not be used for the purpose of
ordering materials.

 C

MATERIALS AND WORKMANSHIP

 -

The Contractor will be required to sign a receipt for all articles and materials supplied by the
Client at the time of taking delivery thereof, as having received them in good order and
condition, and will thereafter be responsible for any loss or damage and for replacements of
any such loss or damage with articles and/or materials which will be supplied by the Client at
the current market prices including Custom Duty and V.A.T., at the Contractor’s own cost and
expense, to the satisfaction of the Architect.

 D

SIGN FOR MATERIALS SUPPLIED

The Contractor shall provide at his own risk and cost where directed on the site weather proof
lock-up sheds and make good damaged or disturbed surfaces upon completion to the
satisfaction of the Architect. The facility should be able to accomodate the Nominated Sub-
Contractors requirement especially for their use.

 E

STORAGE OF MATERIALS
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Kshs
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No
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The Contractor shall furnish at his own cost any sample of materials or workmanship including
concrete test cubes required for the works that may be called for by the Architect for his
approval until such samples are approved by the Architect and the Architect, may reject any
materials or workmanship not in his opinion to be up to approved samples.  The Architect shall
arrange for the testing of such materials as he may at his discretion deem desirable, but the
testing shall be made at the expense of the Contractor and not at the expense of the Architect.
The Contractor shall pay for the testing in accordance with the current scale of testing charges
laid down by the Ministry of Roads and Public Works.

The procedure for submitting samples of material for testing and the method of marking for
identification shall be as laid down by the Architect.  The Contractor shall allow in his tender
for such samples and tests except those in connection with nominated sub-contractors’ work.

 A

SAMPLES

Allow for complying with all Government Acts, Orders and Regulations in connection with the
employment of Labour and other matters related to the execution of the works.  In particular
the Contractor’s attention is drawn to the provisions of the Factory Act 1950 and his tender
must include for all costs arising or resulting from compliance with any Act, Order or
Regulation relating to Insurance, pensions and holidays for workpeople or to the safety, health
and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and Regulations,
including Police Regulations regarding the movement, housing, security and control labour,
labour camps, passes for transport, etc.  It is most important that the Contractor, before
tendering, shall obtain from the relevant Authority the fullest information regarding all such
regulations and / or restrictions, which may affect the tender.  No Claim in respect of lack of
knowledge in this connection will be entertained.

 B

GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.

The Contractor shall be entirely responsible for the security of all the works stores, materials,
plant, personnel, etc. both his own and sub-contractor’s and must provide all against theft, loss
or damage and the protection of the public.

 C

SECURITY OF WORKS ETC.
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 -

Maintain as required throughout the execution of the works and make good any damage to
public or private roads arising from or consequent upon the execution of the works to the
satisfaction of the local and other competent authority and the Architect.

 A

PUBLIC AND PRIVATE ROADS

The Contractor shall take every precaution to avoid damage to all existing property including
roads, cables, drains and other services and he will be held responsible for and shall make
good all such damage arising from the execution of this contract at his own expense to the
satisfaction of the Architect.

 B

EXISTING PROPERTY

 -

The Contractor is recommended to examine the drawings and visit the site the location of 
which is described in the Particular Preliminaries hereof.  He shall be deemed to have 
acquainted himself therewith as to its nature, position, means of access or any other matter 
which may affect his tender.  No claim arising from his failure to comply with this 
recommendation will be considered.

 C

VISIT SITE AND EXAMINE DRAWINGS

ACCESS TO SITE AND TEMPORARY ROADS

The site is fully a accessible from Kirichwa road. However should the need arise the means of access 
to the Site shall be agreed with the Architect prior to commencement of the work and Contractor 
must allow for building any necessary temporary access roads for the transport of the materials, 
plant and workmen as may be required for the complete execution of the works including the 
provision of temporary culverts, crossings, bridges, or any other means of gaining access roads; 
temporary culverts, bridges, etc. and make good and reinstate all works and surface disturbed to the 
satisfaction of the Architect.
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 -

The area of the site which may be occupied by the Contractor for use of storage and for the 
purpose of erecting workshops, etc., shall be defined on site by the Architect. Any space 
outside the site shall be sourced from the city council by the main contractor.

 A

AREA TO BE OCCUPIED BY THE CONTRACTOR

The Contractor shall provide, erect and maintain where directed on site and afterwards
dismantle the site office comprising amongst other offices the office of the resident Engineers,
of the type and size as directed by the Architect, complete with Furniture; computers; priners
cameras and stationery to the approval of the Architect. He shall also provide a strong metal
trunk complete with strong hasp and staple fastening and two keys. He shall provide, erect and
maintain a lock-up type water or bucket closet for the sole use of the Architect including
making temporary connections to the drain where applicable to the satisfaction of Client and
Medical Officer of Health and shall provide services of a cleaner and pay all conservancy
charges and keep both office and closet in a clean and sanitary condition from commencement
to the completion of the works and dismantle and make good disturbed surfaces. The office
and closet shall be completed before the Contractor is permitted to commence the works. The
Contractor shall make available on the Site as and when required by the "Architect" a modern
and accurate level together with levelling staff, ranging rods and 50 metre metallic or linen
tape.
Special Note:-
The office should have adequate provision (Space) for pinning up / display surface for project-
related information and data as may be required / directed by the Project Architect

 B

SITE OFFICE
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The site is fully servised with water electricity and sewerage system. The Contractor shall 
provide at his own risk and cost all necessary water, electric light and power required for use in 
the works. The Contractor must make his own arrangements for connection to the nearest 
suitable water main and for metering the water used. He must also provide temporary tanks 
and meters as required at his own cost and clear away when no longer required and make 
good on completion to the entire satisfaction of the Architect. The Contractor shall pay all 
charges in connection herewith. No guarantee is given or implied that sufficient water will be 
available from mains and the Contractor must make his own arrangements for augmenting this 
supply at his own cost. Nominated Sub-contractors are to be made liable for the cost of any 
water or electric current used and for any installation provided especially for their own use.

 A

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the 
satisfaction of the Client and/or Local Authorities, Labour Department and the Architect.

 B

SANITATION OF THE WORKS

 -

The Contract shall allow for providing a reliable telecommunication system on site throughout 
the course of the contract and for making necessary arrangements for the connection to the 
local telephone service providers and for paying all connection, rental and call charges in 
connection herewith.

 C

TELEPHONE

 -

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning 
stated in Section A item A7 (i) of the Standard Method of Measurement.

Such sums are net and no addition shall be made to them for profit.

 D

PROVISIONAL SUMS
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The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall have 
the meaning stated in Section A item A7 (ii) of the Standard Method of Measurement. Persons 
or firms nominated by the Architect to execute work or to provide and fix materials or goods 
as stated in Condition No. 20 of the Conditions of Contract are described herein as Nominated 
Sub-Contractors. 

Persons or firms so nominated to supply goods or materials are described herein as Nominated 
Suppliers.

 A

PRIME COST (OR P.C.) SUMS.

The Contractor shall provide within one week of Possession of Site and in agreement with the 
Architect a Progress Chart for the whole of the works including the works of Nominated Sub-
Contractors; one copy to be handed to the Architect and a further copy to be retained on Site. 
Progress to be recorded and chart to be amended as necessary as the work proceeds.

The Contractor shall be required to update the Programme of Works / Progress Chart on a 
frequency to be determined by the Project Architect. The format and contents of the 
Programme of Works/Progress Chart shall be provided by the Project Architect

 B

PROGRAMME OF WORKS / PROGRESS CHART.

The Contractor shall prepare and submit progress reports for the project, on a frequency to be 
defined by the Project Architect but not exceeding 4 calendar weeks. The format, contents and 
number of copies of the progress reports shall be defined by the Project Architect

 C

PROGRESS REPORTS
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The Contractor shall be expected to submit detailed Method Statements and Shop Drawings 
for all specialized aspects of work that the Project Consultants deem necessary. The format 
and contents of the Method Statements and Shop Drawings shall be provided by the Project 
Architect.

The Contractor shall be required to submit, atleast 4 calendar weeks before Practical 
Completion Date, As-Built drawings and report covering all works under his Contract. The 
contents and format of the As-Built drawings and report shall be defined by the Project 
Architect'.

 A

AS BUILT DRWINGS METHOD STATEMENTS & SHOP DRAWINGS

 -

In the final account all Prime Cost Sums shall be deducted and the amount properly expended 
upon the Architect’s order in respect of each of them added to the Contract sum. The 
Contractor shall produce to the Architect such quotations, invoices or bills, properly receipted, 
as may be necessary to show the actual details of the sums paid by the Contractor. Items of 
profit upon P.C. Sums shall be adjusted in the final account pro-rata to the amount paid. Items 
of "attendance" (as previously described) following P.C. Sums shall be adjusted pro-rata to the 
physical extent of the work executed (not pro-rata to the amount paid) and this shall apply 
even though the Contractor's priced Bill shows a percentage in the rate column in respect of 
them. 

Should the Contractor be permitted to tender and his tender be accepted of any work for 
which a P.C. Sum is included in these Bill of Quantities profit and attendance will be allowed at 
the same rate as it would be if the work were executed by a Nominated Sub-Contractor.

 B

ADJUSTMENT OF PRIME COST SUMS.
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In the final account all Provisional Sums shall be deducted and the value of the work properly 
executed in respect of them upon the Architect's order added to the Contract Sum. Such work 
shall be valued as described for Variations in Conditions No. 22 of the Conditions of Contract, 
but should any part of the work be executed by a Nominated Sub-Contractor, the value of such 
work or articles for the work to be supplied by a Nominated Supplier, the value of such work or 
articles shall be treated as a P.C. Sum and profit and attendance comparable to that contained 
in the priced Bills of Quantities for similar items added.

 A

ADJUSTMENT OF PROVISIONAL SUMS.

 -

When any work is ordered by the ARCHITECT to be executed by nominated sub-contractors, 
the Contractor shall enter into sub-contracts as described in Conditions of Contract and shall 
thereafter be responsible for such sub-contractors in every respect. Unless otherwise 
described the Contractor is to provide for such Sub-Contractors any or all of the facilities 
described in these Preliminaries. 

 B

NOMINATED SUB-CONTRACTORS

 -

Notwithstanding the foregoing conditions, the Client reserves the right to place a "Direct 
Contract" for any goods or services required in the works which are covered by a P.C. Sum in 
the Bills of Quantities and to pay for the same direct. In any such instances, profit relative to 
the P.C. Sum in the priced Bills of Quantities will be adjusted as described for P.C. Sums and 
allowed.

 C

DIRECT CONTRACTS

 -

The Contractor shall allow for the attendance of trade upon trade and shall afford any 
tradesmen or other persons employed for the execution of any work not included in this 
Contract every facility for carrying out their work and also for use of his ordinary scaffolding. 
The Contractor, however, shall not be required to erect any special scaffolding for them. The 
Contractor shall perform such cutting away for and making good after the work of such 
tradesmen or persons as may be ordered by the Architect and the work will be measured and 
paid for to the extent executed at rates provided in these Bills.

 D

ATTENDANCE UPON OTHER TRADESMEN, ETC. 
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The Contractor shall insure the work as required in Conditions Nos. 30 of the Conditions of 
Contract. No payment on account of the work executed will be made to the Contractor until he 
has satisfied the Architect either by production of an Insurance Policy or and Insurance 
Certificate that the provision of the foregoing Insurance Clauses have been complied with in all 
respects. Thereafter the Architect shall from time to time ascertain that premiums are duly 
paid up by the Contractor who shall if called upon to do so, produce the receipted premium 
renewals for the Architect's inspection.

 A

INSURANCE

 -

All work described as "Provisional" in these Bills of Quantities is subject to remeasurement in 
order to ascertain the actual quantity executed for which payment will be made. All 
"Provisional" and other work liable to adjustment under this Contract shall be left uncovered 
for a reasonable time to allow all measurements needed for such adjustment to be taken by 
the Architect.

Immediately the work is ready for measuring, the Contractor shall give notice to the Architect. 
If the Contractor makes default in these respects he shall if the Architect so directs uncover the 
work to enable all measurements to be taken and afterwards reinstate at his own expense.

 B

PROVISIONAL WORK

 -

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may 
cause the Tenderer to be disqualified and will in any case be ignored. 

The Contractor shall be deemed to have made allowance in his prices generally to cover any 
items against which no price has been inserted in the priced Bills of Quantities.   All items of 
measured work shall be priced in detail and the Tenders containing Lump Sums to cover trades 
or groups of work must be broken down to show the price of each item before they will be 
accepted.

 C

ALTERATIONS TO BILLS, PRICING, ETC.
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 -

Blasting will only be allowed with the express permission of the Architect in writing. All blasting 
operations shall be carried out at the Contractor's sole risk and cost in accordance with any 
Government regulations in force for the time being, and any special regulations laid down by 
the Architect governing the use and storage of explosives.

 A

BLASTING OPERATIONS

 -

Materials of any kind obtained from the excavations shall be the property of the Client. Unless 
the Architect directs otherwise such materials shall be dealt with as provided in the Contract. 
Such materials shall only be used in the works, in substitution of materials which the 
Contractor would otherwise have had to supply with the written permission of the Architect. 
Should such permission be given, the Contractor shall make due allowance for the value of the 
materials so used at a price to be agreed.

 B

MATERIALS ARISING FROM EXCAVATIONS

Provide protection of the whole of the works contained in the Bills of Quantities, including 
casing, casing up, covering or such other means as may be necessary to avoid damage to the 
satisfaction of the Architect and remove such protection when no longer required and make 
good any damage which may nevertheless have been done at completion free of cost to the 
Client.

 C

PROTECTION OF THE WORKS. 

Provide for removal of rubbish and debris from the Buildings and site as it accumulates and at 
the completion of the works and remove all plant, scaffolding and unused materials at 
completion.

 D

REMOVAL OF RUBBISH ETC.
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Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except 
where such treatment might cause damage) and clean all floors, sanitary fittings, glass inside 
and outside and any other parts of the works and remove all marks, blemishes, stains and 
defects from joinery, fittings and decorated surfaces generally, polish door furniture and bright 
parts of metalwork and leave the whole of the buildings watertight, clean, perfect and fit for 
occupation to the approval of the Architect.

 A

WORKS TO BE DELIVERED UP CLEAN

Unless otherwise specifically stated in the Particular Preliminaries this is a firm price contract 
and fluctuations in prices of labour and materials shall not apply.

 B

FIRM PRICE CONTRACT

 -

For the full description of materials and workmanship, method of execution of the work and 
notes for pricing, the Contractor is referred to the Ministry of Roads and Public Works General 
Specification dated 1976 or any subsequent revision thereof which is issued as a separate 
document, and which shall be allowed in all respects unless it conflicts with the General 
Preliminaries, Trade Preambles or other items in these Bills of Quantities.

 C

GENERAL SPECIFICATION.

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires 
payment by the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all 
contracts of more than 
Kshs. 50,000.00 in value.

 D

TRAINING LEVY

 -

All materials for incorporation in the works must be stored on or adjacent to the site before 
payment for the same is effected unless specifically exempted by the Architect. This includes 
the materials of the Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.

 E

MATERIALS ON SITE

-257-

GENERAL PRELIMINARIES
Bill No.  1
Section No.  13

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

The Contractor shall enclose the site or part of the works under construction with a hoarding 
2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly secured at 1800 
mm centres with two 75 x 50 mm timber rails. The Contractor is in addition required to take all 
precautions necessary for the safe custody of the works, materials, plant, public and 
Employer's property on the site.

 A

HOARDING

 -

The Contractor shall constantly keep on the works a literate English speaking Agent or 
Representative, competent and experienced in the kind of work involved who shall give his 
whole time to the superintendence of the works. Such Agent or Representative shall receive 
on behalf of the Contractor all directions and instructions from the Architect and such 
directions shall be deemed to have been given to the Contractor in accordance with the 
Conditions of Contract.

 B

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT
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PARTICULAR PRELIMINARIES

 -

The following terms, wherever they shall occur shall be interpreted as hereunder: -
(a) “Employer” shall be held to mean: -

M/s CHUKA UNIVERSITY

P. O. Box 109 - 60400, 

NAIROBI.

Whose official represetatives are

University Architect

Arch Moses Kirimi Cell No 0721-218525

University Quantity Surveyor

Qs Elias Muindi Cell No 0722-670935

 A

DEFINITION OF TERMS

 -

(b) “Project Managers & or Architects” shall be held to mean:- 
M/S  Baseline Architects
P.O. Box 39928 - 00623
Nairobi

Whose official representative is:-
Arch Motanya D.O Cell No 0722 - 756539

 B

 -

(c) “Project Quantity Surveyor” shall be held to mean: -
M/s Impetus Cost Consultants Limited
P.O. Box 22006 - 00100
Nairobi - Kenya

Whose official representative is:- 
Qs Njeru M.P. Cell No 0724-982274

 C

 -

(d) “Project Structural Engineers” shall be held to mean: -
M/s Mankan Consulting Engineers
P.O. Box 57866 - 00200
Nairobi - Kenya

Whose official representative is 
Eng Geofrey Manguriu cell No 0722-529712

 D
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 -

(e) “Project Electrical & Mechanical Engineers” shall be held to mean: -
M/s Metrocom Limited
P.O. Box 27090 - 00100
Nairobi - Kenya

Whose official representative is
Eng Z.M. Macharia cell No 0722-737932

 A

 -

The site is located along Embu Meru Highway Approximately 180 - 200 kilometres from 
Nairobi, 40 kilometres from Embu Town and 4 Kilometres from Chuka Town

The Contractor is advised to visit the site before submitting a tender and ascertain the 
nature of site, nature of adjoining property and other services that are necessary for the 
smooth carrying out of the works.  No claims arising from his failure to comply with 
this recommendation shall be considered.     

 B

LOCATION OF SITE
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The works comprise the buildings construction and completion of 1 No. Office Block building
and associated external works as detailed here below:-

MAIN BUILDING WORKS

The main building works involves the construction of 1 No. multifunctinal Library block
complex.

The substructure and superstructure works generally involve the construction of reinforced
concrete column bases, foundation strip, columns, beams, suspended free span floor slabs,
natural stone walls and structural steel roof trusses.

Floor Finishes include Cement sand screed paving to receive either ceramic tiles; Granitto Tiles,
plaster and paint, coloured ceramic wall tiles, textured paint on external walls; Accoustic and
or plaster and paint on ceilings; and suspended slab roof

External openings generally comprise aluminium  sliding  casement window and frameless
glass doors. Internal openings comprise  mahogany panel and semi-solid core flush doors.

In addition to the above, electrical and mechanical services such as electrical installation,
mechanical installations, lift installation structured cabling etc will be excecuted.

EXTERNAL WORKS
These include the construction and completion of access roads, car parks and foot paths
around the buildings, foul drainage land scaping and underground water tank. 

The contractor shall be responsible for the acquisition of the necessary council permits.

 A

DESCRIPTION OF THE WORKS
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The Contractor shall remove all temporary works, rubbish, debris and surplus materials from
the site as they accumulate and upon completion of the works, remove and clear away all
plant, equipment, rubbish, unused works and stains and leave in a clean and tidy state to the
reasonable satisfaction of the Architect.

The whole of the works shall be delivered up clean, complete and in reasonable condition in
every respect to the satisfaction of the Architect.

 A

CLEARING AWAY

 -

It shall be a condition of this contract that upon it becoming reasonably apparent to the
Contractor that he has incurred losses and /or expenses due to any of the contract conditions,
or by any other reason whatsoever, he shall present such claim or intent to claim notice to the
Architect within the contract period.  No claims shall be entertained upon the expiry of the said
contract period.

 B

CLAIMS
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 -

The Contractor is notified that these works are to be carried out on a restricted site with
existing neighbouring properties which are in use. The Contractor is therefore expected to take
reasonable care in the execution of the works as to prevent occurrence of accidents, damage
or loss and disruption of the neighbouring properties and its occupants and/or users. The
Contractor shall at all times take all reasonable precautions to assure the safety and health of
all workers and visitors to the site, together with the health and safety of persons in the
properties immediately neighbouring the site. The Contractor shall be expected to employ and
maintain (all through the project execution phase)  a dully qualified Safety & Health Officer
who shall be expected to develop a comprehensive Safety & Health Manual for review and
approval by the Project Architect before commencement of ANY works on site. The Manual
shall be the guiding policy document at the site, aimed at ensuring a pro-active and sustained
compliance of all aspects of work to safety and health guidelines and the Officer shall, upon its
approval, be expected to oversee its strict implementation on site. The execution of the
Manual shall be under the theme 'Safety First' and shall include, inter alia, the use of
appropriate Personal Protective Equipment (PPE) by all workers and visitors to the site at all
times.The format and contents of the Manual shall be agreed with the Project Architect. The
Contractor shall allow in his rates any expense they deem necessary by taking such care within
the site.

 A

OCCUPATION HEALTH AND SAFETY ON SITE
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The contractor shall comply fully with the conditions set out under the Environmental impact 
assessment (EIA) licence copy attached and the EMCA 1999 laws of kenya and any other 
legislation.

 A

ENVIRONMENT

Allow for providing, erecting, maintaining throughout the course of the Contract and
afterwards clearing away the sign-board as designed, specified and approved by the Architect.

 B

SIGN-BOARD

 -
The Contractor shall not be allowed to house labourers on site. Allow for transporting workers
to and from the site during the tenure of the contract.

 C

LABOUR CAMPS

 -

The tender shall include for all costs in executing the whole of the works, including transport,
replacing damaged items, fixing, all to comply with the said Conditions of Contract.

 D

PRICING RATES

The tenderer shall furnish, as part of his bid, a bid security in the sum prescribed.  The bid
security shall, at the tenderers option be in the form of certified Cheque, Bank draft, stand by
Letter of Credit or Guarantee from a reputable bank located in Kenya or a foreign bank that
has been determined to be acceptable to the government of Kenya.  The format of the bank
guarantee shall be in accordance with one of the sample forms of bid security included in the
post qualifications.  Other formats may be permitted subject to prior approval of the
government. Letters of Credit, Bank guarantee issued, as security for bid shall be valid for 30
days beyond the validity of the bid.

 E

BID SECURITY
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The Contractor shall allow for providing adequate security for the works and the workers in the
course of execution of this contract.  No claim will be entertained from the Contractor for not
maintaining adequate security for both the works and workers.

 A

SECURITY

 -

All materials for incorporation in the works must be stored on site before payment is effected,
unless specifically exempted by the Architect.  This is to include materials of the Contractor,
nominated sub-Contractors and nominated suppliers.

 B

PAYMENT FOR MATERIALS ON SITE

 -

Prior to the commencement of any work, the Contractor is to ascertain from the relevant
authority the exact position, depth and level of all existing services in the area and he/she shall
make whatever provisions may be required by the authorities concerned for the support,
maintenance and protection of such services.

 C

EXISTING SERVICES

A bond of 7.5% of the contract sum will be required in accordance with clause 6.00 under 
Section ‘A’ regarding Instructions to Tenderers. No payment on account for the works 
executed will be made to the contractor until he has submitted the Performance Bond to the 
Architect duly signed, sealed and stamped from an approved Bank.

 D

PERFORMANCE BOND

 -Tender documents are as listed in Clause 7 E

TENDER DOCUMENTS
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

 -

Tenders and all documents in connection therewith, as specified above  must be delivered in
an addressed envelope which should be properly sealed and deposited at the offices as
specified in the letter accompanying these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these Tender
Documents or as indicated in the advertisement. Tenders delivered/received later than the
above time will not be opened.

 A

DELIVERY OF TENDER

 -

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 Section 21(b)
operative from 1st September, 1993 which requires payment of VAT on all contracts. The
Contractor should therefore include allowance in his rates and prices for prices for VAT and
any other Government taxes currently in force.

The tenderer is advised that in accordance with Government public notice No. 35 & 36 Dated
11th September 2003 operational from 1st October 2003, 16% withholding VAT will be levied
against the contract sum by the Employer and remitted to the Commissioner of VAT through
all interim and final certificates. It should however be noted that this is not additional tax but a
new mode of payment for VAT. Any excess payment will be refundable once the Contractor
has submitted monthly returns to the Commissioner of VAT who will do the refunds when
satisfied that the VAT regulations have been complied with.

 B

VALUE ADDED TAX
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Kshs
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No

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

TRADE PREAMBLES

 -

All work to be carried out in accordance with the Ministry of Public Works General
Specifications for Building Works issued in 1976 or as qualified or amended below.

 A

GENERALLY

 -

Where manufacturers’ names and catalogue references are given, this shall be  for guidance to
quality and standard only. Alternative manufacturer of equal quality will be accepted at the
discretion of the Project Manager.

 B

MANUFACTURERS’ NAMES

 -

All precast concrete blocks shall be manufactured by the methods and to the sizes specified in
the Ministry of Public Works “Specification for Metric Sized Concrete Blocks for Building
(1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron every alternate
course.

Prices for walling must allow for all costs in preparing, packing and sending sample blocks for
testing as and when required by the Project Manager.

 C

WALLING

 -

The grading rules for cypress shall be the same for podocarpus and all timber used for
structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for moisture content and
preservative treatment and timber prices must allow for preparing, packing and sending
samples for testing when required.

Prices must also include for all nails and fasteners.

 D

CARPENTRY
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

 -

Cypress for joinery shall be second grade in accordance with the latest grading rules of the
Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor may with the
written approval of the Project Manager; use either Msharagi or Mvuli in lieu of Mahogany but
such approval will be given only in the case of shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling with
propriety plugs of the correct sizes. Cutting with hammer and chisel will not be allowed.

Prices for joinery must include for pencil rounded arises, protection against damage, nails,
screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be
ascertained on site.

 A

JOINERY

 -

Ironmongery shall be as specified in the Bills of Quantities or equal and approved.

Prices must include for removing and re-fixing during and after painting, labeling all keys, and
for fixing to hardwood, softwood, concrete or block work.

Catalogue references given for ironmongery are for purposes of indicating quality and size of
item(s). Should the Contractor wish to substitute the specified item(s) with others of equal
manufacture, he must inform the Project Manager and obtain approval in writing.

 B

IRONMONGERY

 -
All structural steelwork shall comply with the Ministry of Public Works “Structural Steelwork
Specification (1973) and shall be executed by an approved Sub-contractor.

 C

STRUCTURAL STEELWORK
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

 -

All finishings shall be as described in the general specifications and in these Bills of Quantities.

Prices for pavings are to include for brushing concrete clean, wetting and coating with cement
and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing screed
unless otherwise specified in these Bills of Quantities.

 A

PLASTERWORK AND OTHER FINISHES

 -

Where polished plate glass is specified, this refers to general glazing quality.

Prices for glazing shall include for priming of rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched glass and handing
over in perfect condition.

 B

GLAZING

 -

Painting shall be applied in accordance with the manufacturers’ instructions.

Prices for painting are to include for scaffolding, preparatory work, priming coats, protection of
other works and for cleaning up on completion. Prices for painting on galvanized metal are to
include for mordant solution as necessary.

 C

PAINTING
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Kshs
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No

Quantity Rate
Kshs
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECTION 4

EARTH MOVEMENT GENERALLY

Item

Provide labour material and equipment for the removal 
of the existing 45M security light complete with and 
including the reinforced concrete base and 
disconnecting power.

 A

Relocation of the existing Services

Item

Provide labour material and equipment for the erection 
of 45m security light complete with and including 
construction of reinforced concrete base and 
connection of power to a location to be identified by the 
Client complete with and including testing and 
commissioning.

 B

Excavation and Earthworks

5,486m3
Mass excavate to reduce levels in  depths not exceeding 
1.50 m from stripped level

 C

Excavations including maintaining and supporting sides and 
keeping free from water, mud and fallen  material

5,486m3
Mass excavate to reduce levels in  depths exeeding 1.50 
m but not exceeding 3.0 m from stripped level

 D

5,486m3
Mass excavate to reduce levels in  depths exeeding 3.0 
m but not exceeding 4.5 m from stripped level

 E

3,658m3Extra over excavations for excavating in soft rock F

3,658m3

Extra over excavation for excavating in medium hard 
rock

 G

3,658m3
Extra over excavation for excavating in hard rock H
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

Keeping excavations free of water

Item

Allow for maintaining and supporting sides of 
excavations and for keeping the same free from fallen 
materials

 A

Planking and strutting

Item
Allow for keeping excavations free of water and mud by 
pumping, bailing or other approved means

 B

Keeping excavations free of water

4,901m3
Return, fill and ram selected excavated material around 
foundations.

 C

FILLINGS / DISPOSAL

16,459m3

Load, wheel and deposit surplus excavated material 
away from site to Council dump sites complete with and 
including acquiring permits from the relevant 
authorities.

 D
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Kshs
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No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECTION 5

BASEMENT 4

ELEMENT 13

FLOOR BEDS (PROVISIONAL)

2,799m2

Floor bed complete with and including compacting in 
layers not exceeding 150mm thick all to the approval of 
the Project Engineer.

 A

600 mm thick selected hand packed hardcore filling under:-

2,799m2

Chemical anti-termite treatment executed complete by 
an approved specialist under a ten (10) year guarantee 
to surfaces of blinded hardcore

 B

Anti- termite treatment

2,799m2

1000 gauge polythene or other equal and approved 
damp proof membrane laid under surface bed with 
300mm side and end laps (measured net - allow for 
laps)

 C

Damp proof membrane

2,799m250 mm thick surface blinding under floor bed D

Mass concrete class 15 all as per the engineers approved trial 
mix in:-

REINFORCED CONCRETE

2,799m2200mm thick floor bed E

Vibrated reinforced tamped concrete class 25 all as per the 
engineers approved trial mix in:-
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

18m
Extra over surface bed for 800x200mm thicknessing  to 
staircase base and edge of walls

 A

2,799m2

Prepare and apply "Penetron" or other equal and 
approved waterproofing medium on lower surfaces of 
the floor bed complete with and including a 10 year 
guarantee

 B

WATER PROOFING

297m
Extra over ditto for water bar bedded in concrete to the 
Engineer's detail.

 C

REINFORCEMENT

2,799m2Fabric mesh ref: A142 in floor bed D

Mesh fabric reinforcement to B.S. 4483 and setting in 
concrete with 300mm side and end laps (measured net allow 
for laps)

45m2Edges of  200 mm thick floor slab. E

SAWN FORMWORK TO:-
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 14

LIFT SHAFT BASES (PROVISIONAL)

Excavation and Earthworks for lift pits

162m3
Mass excavate to reduce levels in  depths not exceeding 
1.50 M from the reduced level for lift pits

 A

Excavations including maintaining and supporting sides and 
keeping free from water, mud and fallen  material

38m3
Extra over all excavations for hard rock B

162m3

Load, wheel and deposit surplus excavated material 
away from site to Council dump sites complete with and 
including acquring permits from the relavant 
authorities.

 C

FILLINGS / DISPOSAL

Selected excavated fill material  in:-

108m2

Lift base complete with and including compacting in 
layers not exceeding 150mm thick all to the approval of 
the Project Engineer.

 D

300 mm thick selected hardcore filling under:-

108m2General surfaces of hardcore E

50mm Thick quarry dust blinding or other equal and approved 
to:- 
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Kshs
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No

Quantity Rate
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Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

108m2

Chemical anti-termite treatment executed complete by 
an approved specialist under a ten (10) year guarantee 
to surfaces of blinded hardcore

 A

Anti- termite treatment

108m2

1000 gauge polythene or other equal and approved 
damp proof membrane laid under surface bed with 
300mm side and end laps (measured nett- allow for 
laps)

 B

Damp proof membrane

108m250mm thick surface blinding under lift base C

Mass concrete 1:4:8 in

REINFORCED CONCRETE

65m3550 mm thick lift base D

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

108m2200 mm thick lift shaft walling E

108m2

Prepare and apply "Penetron" or other equal and 
approved waterproofing medium on internal and 
external surfaces of Lift shaft walling

 F

WATER PROOFING

108m2Ditto but lift base ditto G

72m
Extra over ditto for water bar bedded in concrete to the 
Engineer's detail.

 H
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

REINFORCEMENT

3,285kgT8 mm bars A

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

3,285kgT10mm bars B

3,285kgT12mm bars C

3,285kgT16mm bars D

3,285kgT20mm bars E

3,285kgT25mm bars F

3,285kgT32mm bars G

43m2Edges of lift base exceeding 300 mm high H

SAWN FORMWORK TO:-

108m2Sides of lift shaft walling I
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 16

FOUNDATIONS (PROVISIONAL)

3,379m250mm Thick surface blinding under Raft base foundation A

Mass concrete 1:4:8 in

REINFORCED CONCRETE

2,366m3700mm Thick Raft Foundation B

Vibrated reinforced concrete class 25 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

25,165kgT10mm bars C

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups 

74,000kgT16mm bars D

187,660kgT20mm bars E

93,830kgT25mm bars F

244m2Vertical Sides of Raft Foundation G

SAWN FORMWORK TO:-

20m2Ditto but curved ditto H
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

3,379m2

Prepare and apply "Penetron" or other equal and 
approved waterproofing medium on one surfaces of 
retaining wall complete with and including 10 year 
guarantee

 A

WATER PROOFING

372m
Extra over ditto for 250 mm rubber water bar bedded in 
concrete to the Engineer's detail.

 B

SUM

Allow a provisonal sum of Kenya Shillings Seven million 
FIve Hundred Only (Kshs. 7,500,000.00) for the for 
additional substructure works as may arise to be 
remeasured upon completion.

 C

Provisional Sum

-278-

(16) FOUNDATIONS
Bill No.  3
Section No.  17

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 17 Ksh



LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECTION SUMMARY - FOUNDATIONS

Bill
No

Page
No

Amount
Kshs

273(13) FLOOR BEDS1

276(14) LIFT SHAFT BASE2

278(16) FOUNDATIONS3
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 21

REINFORCED CONCRETE

1,256m2250 mm thick reinforced concrete retaining wall A

Vibrated reinforced concrete class 25 all as per the engineers 
approved trial mix with cement grade 32.5 or other equal and 
approved in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

15,700kgT8 mm bars B

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups 

15,700kgT10mm bars C

15,700kgT12mm bars D

1,256m2Vertical sides of 200 mm thick retaining wall E

SAWN FORMWORK TO:-

1,256m2

200mm thick approved machine dressed natural stone 
walling bedded and jointed in cement and sand (1:3) 
mortar, reinforced with  25mm x 3mm thick hoop iron 
strip in every alternate course

 F

Skin Wall
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

1,256m2

Prepare and apply "Penetron" or other equal and 
approved waterproofing medium on one surfaces of 
retaining wall complete with and including 10 year 
guarantee

 A

WATER PROOFING
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 22

2,324m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

INTERNAL WALLS

REINFORCED CONCRETE

171m2250 mm thick reinforced concrete lift shaft wall B

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

2,200kgT8 mm bars C

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups 

4,480kgT12mm bars D

690kgT16mm bars E

343m2Vertical sides of 250 mm thick Lift shaft wall F

SAWN FORMWORK TO:-
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 23

SUSPENDED SLABS (Floor to floor Height 
4200mm)

3,239m2
175 mm thick suspended slab with an average of 
4200mm ceiling height.

 A

Vibrated reinforced concrete class 25 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

7,550kgT10mm bars B

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

34,300kgT12mm bars C

35,000kgT16mm bars (Strong Band) D

SAWN FORMWORK TO:-

3,239m2
Soffits of 175 mm thick floor slabs with an average of 
4200mm ceiling height.

 E

Steel plate or maline ply formwork to produce a fair finish to 
the overall soffits of the slab.

323mEdges of suspended slab (225 - 300 mm wide) F
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 24

STAIRCASE

REINFORCED CONCRETE

40m3Waist and steps A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

46m2175mm thick landing B

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

1,100kgT8 mm bars C

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

1,100kgT10mm bars D

1,100kgT12mm bars E

1,100kgT16mm bars F

46m2Soffits of landing G

Maline ply; steel plate or other equal and approved formwork 
to:-

120m2Sloping soffits of stairs H

400m
Edges of risers over 75mm but not exceeding 150mm 
high

 I
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

55m
Edges of landing over 225mm but not exceeding 300mm 
high

 A

104m
Open string 300mm high (maximum) including forming 
profile for treads and risers

 B
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 28

FRAME

REINFORCED CONCRETE

140m3Columns A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

2,175kgT8 mm bars B

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

13,510kgT20mm bars C

770m2Vertical sides of columns D

SAWN FORMWORK TO:-

357m2Vertical sides of 600 mm dia circular columns E

REINFORCED CONCRETE

237m3Beams F

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

Mild steel reinforcement  in  structural concrete work

7,900kgT8 mm bars A

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

14,285kgT16mm bars B

43,809kgT25mm bars C

130,476kgT32mm bars D

1,914m2Sides and soffits of  beams E

SAWN FORMWORK TO:-
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 31

EXTERNAL OPENINGS 

35No

Window over all size 4750x4200 mm high comprising 5 
No equal bottom fixed lights each size 950x1050 mm 
high; 10 No equal intermediate top hung openable lights 
each size  950x1250 mm high; 5 No equal top fixed lights 
each size 950x650 mm high.

 A

The following in 10mm thick approved colour laminated cool-
lite solar glass glazing windows complete with and including 
permanent vent with mosquito qauge in structural invisible 
bronze powder coated aluminium framing mounted all as per 
the fabricators detail but subject to Architects approval. 
(Works to be executed by an approved domestic 
subcontractor)

Window Boards

177m
250mm x 50mm window board with 1 No. labours 
plugged

 B

Wrot Mahogany

177m12mm diameter quadrant beading, plugged C

177m
Window cill over all size 275 x 100 mm high with 3 No 
labour.

 D

Precast concrete weathered and throated window cills

Painting and Decorating

177mSurfaces over 200mm but not exceeding 300mm girth E

Prepare and apply one coat aluminium wood primer on back 
of timber from Crown-Berger (K) Limited or other equal and 
approved manufacturer before fixing
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

177mDitto not exceeding 100mm girth A

177mOver 200mm but not exceeding 300mm girth B

Knot, Prime, Stop, prepare and apply three coats "Two Pack" 
varnish from Crown-Berger (K) Limited or other equal and 
approved manufacturer on timber surfaces

177mDitto not exceeding 100mm girth C

-289-

(31) EXTERNAL OPENING
Bill No.  6
Section No.  18

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 18 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 32

INTERNAL OPENINGS 

DOORS

Metal Casement Doors

3No

Double leaf single swing purpose made louvered door  
size 2400 x 2400 mm high with 100 x 50 x 2 mm thick 
RHS frame and 50 x 50 x 2 mm RHS door leaf frame 
complete with 50 x 2 mm thick mild steel flats to 
permanent vent louvers welded as shown and painted; 
padlock hasp and 60 mm tri circle padlock all as per the 
Architects detail and approval. (D10)

 A

Supply and fix the following steel casement door fabricated 
from 50mm x 50 mm x 3mm thick Rectangular Hollow Section 
( R.H.S) mild steel   framing infilled with  3 mm thick mild  
steel sheet factory primed in red oxide or zinc chromate 
primer complete with all necessary purpose made 
ironmongery  to Architect's details and approval 

2No

Double leaf single swing purpose made louvered door  
size 3900 x 2400 mm high with 100 x 50 x 2 mm thick 
RHS frame and 50 x 50 x 2 mm RHS door leaf frame 
complete with 50 x 2 mm thick mild steel flats with two 
labour at 50 mm C/C to permanent vent louvers welded 
as shown and painted; padlock hasp and 60 mm tri 
circle padlock all as per the Architects detail and 
approval.

 B

35m2General surfaces of metal doors C

Touch up primer ,prepare and apply two undercoats and one 
finishing coat gloss paint on metal work

TIMBER DOORS ( Provisional )
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

419m15mm Quadrant A

Wrot  hardwood

419m40x12mm Architrave B

419m250x50mm Frame with four labours C

20No

45 mm thick mahogany panel double door overall size 
1000 x 2700 mm high comprising of a single openable 
leaf overall size 1000x2400mm high and 5 mm thick 
glazed fanlight overall size 1000x300 mm high all as per 
the Architects detail. (General Office Door)

 D

Wrot Mahogany panel door

22No

45 mm thick mahogany panel double door overall size 
1800 x 2700 mm high comprising of 2No equal openable 
leaves each overall size 900x2400mm high and 2No 
equal fixed lights in 5 mm thick glazed fanlight overall 
size 900x300 mm high all as per the Architects detail.

 E

Solid Core Flush Door

10No

Single leaf single swing door overall size 900mm x 2400 
mm high having 1 No openable leave size 900 x 2100 
mm high and one fixed light size 900 x 300 mm high as 
per the Architects detail (Toilet Doors)

 F

The following in 45 mm thick scratch proof embossed 
mahogany veneered Doors with hardwood lipping all round as 
per an approved supplier catalogue and to the architects 
detail and approval.
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

111Pairs100mm brass butt hinges  with steel screws A

Supply and fix the following ironmongery with screws to  
match (Ref. is to Union Catalogue or other equal and 
approved)

19No
3-Lever rebated mortice lock complete with satin 
finished lever handles

 B

30No
3-Lever mortice lock complete with satin finished lever 
handles

 C

74No
Rubber door stop fixed to concrete floor,or masonry 
walling with and including 38mm rawl bolt

 D

1,170m
Back of wood surface  exceeding 100mm girth but not 
exceeding 200mm girth

 E

("Crown") aluminium or other equal and approved wood 
primer

280m2General surfaces F

Prepare and apply three coats 'crown' or other similar and 
approved polyurethane clear varnish on:-

1,170mDitto over 200mm but not exceeding 300mm girth G
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Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

2No

Fabrication and installation of double leaf frameless 

glass doors overall size 2800x4200 mm high consisting 

of 18 thick clear toughened glass and providing & fixing 

with DORMA make PT ST AN OARD Patch fittings such as 

Top pivot(PT34), top patch(PT20), Bottom Patch (PTlO), 

Corner Lock with EPC(US 10), Lock keeper plate, SS 

finish "D" shape Pull Handle 300mm x 22mm(TGDI 

300225) and double action floor spring B1S75v.and 

making necessary holes etc. for fixing required door 

fittings, all complete as per  approved drawings and to 

the salisfaction of Architect /Engineer-inCharge. 

 A

Frameless Glass Doors: 

4No

Supply and fix approved quality double leaf fire door 
rated FD90 overall size 900x2400 high compliant to BS 
476 part 22 complete with and including the door frame 
and all the necessary recommened Door closers, seals 
and ironmongery all the Architects detail and aproval.

 B

Fire Door

49No

200x450x1500 mm long precast concrete class 25 lintels 
comprising of 4 N0 D12 main bars and rings in D8 at 
150mm C/C all as per the Engineers detail and approval

 C

Pre-cast Concrete 
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 41

EXTERNAL WALL FINISHES

953m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Dura coat" or other equal and 
approved product (s)

953m2Plastered surfaces B

Prepare and apply a coat of Acrylic Siloxanic KP1 1.5 mm Anti-
mould Anti Algae Textured wall Coating on:-
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 42

INTERNAL WALL FINISHES

4,648m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Basco Paints" or other equal 
and approved product (s)

4,648m2Plastered surfaces B

Prepare and apply three coats silk vinyl paint from Basco 
Paints  or other equal and approved manufacturer on:-

465m2
15mm thick  backing prepared to receive granite tiles 
(measured separately)

 C

Superior Quality Granitto Wall Tiles

303m2

Supply and fix approved quality 6 mm thick coloured 
ceramic wall tiles fixed on screed (measured separately) 
with an approved adhesive including pointing in white 
cement (Possible tile codes shall be 9632 or SM1or 9544 
or SM10 or 9564 or 9564)

 D

Superior Quality 600 x 300 Ceramic wall tiles as per as per tile 
and carpet catalogue or other eaual and approved

161m2

300 x 600 x 25mm thick superior quality matt finished 
granite Wall  tiles as per tile and carpet catalogue 
including pointing in coloured cement

 E

Superior Quality Matt Granite Wall Tiles
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Amount
Kshs

Item
No

Quantity Rate
Kshs
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Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SUM

Allow a provisional sum of Kenya Shillings Seven 
Hundred and Fifty thousands (Kshs 750,000.00) Only for 
Works associated with feature wall all to the Architects 
detail and approval.

 A

Feature Wall
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 43

FLOOR FINISHES

393m2
32mm steel trowelled screed to receive terrazzo floor 
finish

 A

Cement and sand (1:4) hardened screed in:-

393m2

22 mm thick approved colour Insitu chequered terrazo 
with graded marble chips of size up to 6 mm in floors 
complete with and including dividing strips at 1500 mm 
C/C both ways, rubbing and polishing to the project 
managers approval (Storage, Workshop & Stores)

 B

Chequered terrazo

275mDitto but 150 mm high skirting ditto C

401m2
32mm thick tempered concrete (Off-loading Zone, Plant 
room,Genset & Swich room)

 D

Cement and sand (1:4) hardened screed in:-

275mDitto but 150 mm high skirting ditto E

137m2
32mm steel trowelled screed to receive Ceramic floor 
tiles

 F

Cement and sand (1:4) screed in:-

137m2

300 x 600 x 8mm thick coloured non-slip ceramic floor 
tiles as per tile and carpet catalogue including pointing 
in coloured cement. (Tea Rooms, Changing rooms & 
Toilets)
(possible tile codes as per tile and carpet catalogue or 
other equal and equivalent 9634; 9542; 9565; 9566)

 G

Superior Quality Matt Ceramic Floor Tiles
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No

Quantity Rate
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

2,449m2
32mm steel trowelled screed to receive ceramic floor 
tiles

 A

Cement and sand (1:4) screed in:-

2,449m2

600x300x12mm thick superior quality matt finished 
granito floor  tiles as per tile and carpet catalogue 
including pointing in coloured cement (Possible codes 
include D3401; D3403; D3404; D6057)

 B

Granitto Tiles
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 44

STAIR CASE FINISHES

46m2Landing A

32mm thick cement sand (1:4) screed in:

78mClosed strings 300mm high B

334m300mm wide treads C

334m165mm high risers D

46m2
300 x 600 x 25mm  thick matt and seamless fininished 
granite floor tiles to the Architect Approval

 E

Approved Superior Quality Granite Floor Tiles

78mDitto 300mm high closed strings cut to stairs  profile F

334mDitto in 300 mm wide treads including non-slip grooves G

334mDitto edges of risers 165mm high risers H

55mDitto 100mm high skirting I

46m2Horizontal soffits of landing J

12mm thick gauged 1:2:9 render in:-

90m2Sloping soffits of stairs K

Painting and Decorating

135m2Rendered concrete surfaces L

Prepare and apply three coats plastic emulsion paint to:-
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Item
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

1,296m

75x50 mm wrot prime grade cypress timber slats 
plugged to sloping soffits of plastered surfaces at 100 
mm C/C complete with and including three coats of 
stained polyurethane wood furnish all to the architects 
detail and approval.

 A

Wrot Prime Grade Cypress

Staircase and Ramp Balustrades 

33m
50 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 B

The following in stainless steel sections`

33m
50 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 C

65m
50 x 20 x 1.5 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 D

36m

35mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 E

36No

Extra over ditto for 150 mm diameter 6 mm thick 
stainless steel baseplate machined as per the architects 
detail and approval.

 F

36No

6 mm thick laminated blue tinted glass over all size 900 
x 580 mm high fix with and including 10 x 10 x 1.5 mm 
thick RHS glazing beads all round all as per the 
Architects detail and approval. 

 G
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Kshs
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Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 45

CEILING FINISHES

Acoustic Ceiling

2,943m2
Ditto but as Armstrong or other equal and approved 
mineral fibre acoustic ceiling lining tiles

 A

Acoustic suspended ceiling, laid in T-grid system to 
manufacturer's specifications: patterned as per Architects 
details.  Panels and tile to Architect's approval size 600 x 
600mm fixed with approved hangers placed at centres as 
recommended by manufacturer (s)
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No
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 74

6No

Provide material and labour for fabrication of a Vanity 
tops for a 4 No counter sink wash hand basin over all 
size 3900 mm long 600 mm wide composed of 25 mm 
thick approved granite top back flush and fascia 
mounted on 75 mm reinforced concrete base supported 
by 100 mm thick walling.

 A

SANITARY FIXTURES

2No

Provide material and labour for fabricating of a 
kitchennate work top single drain single bowl stainless 
steel sink over all size 2400 mm long 600 mm wide 
composed of 25 mm thick approved granite top and 
fascia mounted on 75 mm reinforced concrete base 
supported by 100 mm thick walling.

 B

KITCHEN FIXTURES

SUM

Allow a provisonal sum of Kenya Shillings One million 
(Kshs. 1,000,000.00) for the fabrication of 4No staff 
storage lockers to the Architects detail and approval.

 C

STORAGE FIXTURES
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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SECTION SUMMARY - LOWER GROUND FLOOR

Bill
No

Page
No

Amount
Kshs

281(21) EXTERNAL WALLING1

282(22) INTERNAL WALLS2

283(23) SUSPENDED SLABS3

285(24) STAIRCASE4

287(28) FRAME5

289(31) EXTERNAL OPENING6

293(32) INTERNAL OPENING7

294(41) EXTERNAL WALL FINISHES8

296(42) INTERNAL WALL FINISHES9

298(43) FLOOR FINISHES10

300(44) STAIR FINISHES11

301(45) CEILING FINISHES12

302(70) BUILDING FIXTURES13
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECTION 11

TYPICAL FLOOR (2 - 6)

273m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

ELEMENT 21
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 22

2,401m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

INTERNAL WALLS

525m2150 mm thick ditto B

REINFORCED CONCRETE

171m2250 mm thick reinforced concrete lift shaft walling C

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

2,200kgT8 mm bars D

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups 

4,480kgT12mm bars E

690kgT16mm bars F

343m2Vertical sides of 200 mm thick retaining wall G

SAWN FORMWORK TO:-
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 23

SUSPENDED SLABS

2,901m2
175 mm thick suspended slab with an average of 
4200mm ceiling height.

 A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

8,174kgT10mm bars B

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

37,525kgT12mm bars C

35,000kgT16mm bars (Strong Band) D

SAWN FORMWORK TO:-

2,901m2
Soffits of 175 mm thick floor slabs with an average of 
4200mm ceiling height.

 E

Steel plate or maline ply formwork to produce a fair finish to 
the overall soffits of the slab.

323mEdges of suspended slab (225 - 300 mm wide) F

115mDitto but curved ditto G
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Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 24

STAIRCASE

REINFORCED CONCRETE

40m3Waist and steps A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

46m2175mm thick landing B

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

1,100kgT8 mm bars C

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

1,100kgT10mm bars D

1,100kgT12mm bars E

1,100kgT16mm bars F

46m2Soffits of landing G

Maline ply; steel plate or other equal and approved formwork 
to:-

120m2Sloping soffits of stairs H

400m
Edges of risers over 75mm but not exceeding 150mm 
high

 I
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

55m
Edges of landing over 225mm but not exceeding 300mm 
high

 A

104m
Open string 300mm high (maximum) including forming 
profile for treads and risers

 B
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 28

FRAME

VIBRATED REINFORCED CONCRETE

140m3Columns A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

2,175kgT8 mm bars B

High tensile ribbed steel reinforcement to B.S.4461 including 
cutting, bending, overlaps, spacer blocks and tying stirrups

13,510kgT20mm bars C

770m2Vertical sides of columns D

Maline ply; steel plate or other equal and approved formwork 
to:-

357m2Vertical sides of 600 mm dia circular columns E

VIBRATED REINFORCED CONCRETE

321m3Beams F

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

147m3Isolated Fascia Beam G

REINFORCEMENT
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Mild steel reinforcement  in  structural concrete work

7,900kgT8 mm bars A

High tensile ribbed steel reinforcement to B.S.4461 including 
cutting, bending, overlaps, spacer blocks and tying stirrups

14,285kgT16mm bars B

43,809kgT25mm bars C

130,476kgT32mm bars D

1,914m2Sides and soffits of  beams E

Maline ply; steel plate or other equal and approved formwork 
to:-

583m2Sides and soffits of  a curced beams F
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 31

EXTERNAL OPENINGS 

2No

Window over all size 7800x4200 mm high comprising 8 
No equal bottom fixed lights each size 975x1050 mm 
high; 16 No equal intermediate top hung openable lights 
each size  975x1250 mm high; 8 No equal top fixed lights 
each size 975x650 mm high.

 A

The following in 10mm thick approved colour laminated cool-
lite solar glass glazing windows complete with and including 
permanent vent with mosquito qauge in structural invisible 
bronze powder coated aluminium framing mounted all as per 
the fabricators detail but subject to Architects approval. 
(Works to be executed by an approved domestic 
subcontractor)

2No

Window over all size 3900x4200 mm high comprising 4 
No equal bottom fixed lights each size 975x1050 mm 
high; 8 No equal intermediate top hung openable lights 
each size  975x1250 mm high; 4 No equal top fixed lights 
each size 950x650 mm high.

 B

7No

Window over all size 4550x4200 mm high comprising 5 
No equal bottom fixed lights each size 910x1050 mm 
high; 10 No equal intermediate top hung openable lights 
each size  910x1250 mm high; 5 No equal top fixed lights 
each size 910x650 mm high.

 C

12No

Window over all size 5200x4200 mm high comprising 6 
No equal bottom fixed lights each size 866x1050 mm 
high; 12 No equal intermediate top hung openable lights 
each size  866x1250 mm high; 6 No equal top fixed lights 
each size 866x650 mm high.

 D
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6No

Window over all size 5500x4200 mm high comprising 6 
No equal bottom fixed lights each size 915x1050 mm 
high; 12 No equal intermediate top hung openable lights 
each size  915x1250 mm high; 6 No equal top fixed lights 
each size 915x650 mm high.

 A

2No

Window over all size 10400x4200 mm high comprising 
11 No equal bottom fixed lights each size 945x1050 mm 
high; 22 No equal intermediate top hung openable lights 
each size  945x1250 mm high; 11 No equal top fixed 
lights each size 945x650 mm high.

 B

2No

Window over all size 8950x4200 mm high comprising 9 
No equal bottom fixed lights each size 995x1050 mm 
high; 18 No equal intermediate top hung openable lights 
each size  995x1250 mm high; 9 No equal top fixed lights 
each size 995x650 mm high.

 C

4No

Window over all size 2600x4200 mm high comprising 3 
No equal bottom fixed lights each size 865x1050 mm 
high; 6 No equal intermediate top hung openable lights 
each size  865x1250 mm high; 3 No equal top fixed lights 
each size 865x650 mm high.

 D

16No

Window over all size 1950x4200 mm high comprising 2 
No equal bottom fixed lights each size 975x1050 mm 
high; 4 No equal intermediate top hung openable lights 
each size  975x1250 mm high; 2 No equal top fixed lights 
each size 975x650 mm high.

 E

1No

Window over all size 9200x4200 mm high comprising 10 
No equal bottom fixed lights each size 910x1050 mm 
high; 20 No equal intermediate top hung openable lights 
each size  910x1250 mm high; 10 No equal top fixed 
lights each size 910x650 mm high.

 F

Window Boards
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523m
250mm x 50mm window board with 1 No. labours 
plugged

 A

Wrot Mahogany

523m12mm diameter quadrant beading, plugged B

523m
Window cill over all size 275 x 100 mm high with 3 No 
labour.

 C

Precast concrete weathered and throated window cills

Painting and Decorating

523mSurfaces over 200mm but not exceeding 300mm girth D

Prepare and apply one coat aluminium wood primer on back 
of timber from Crown-Berger (K) Limited or other equal and 
approved manufacturer before fixing

523mDitto not exceeding 100mm girth E

523mOver 200mm but not exceeding 300mm girth F

Knot, Prime, Stop, prepare and apply three coats "Two Pack" 
varnish from Crown-Berger (K) Limited or other equal and 
approved manufacturer on timber surfaces

523mDitto not exceeding 100mm girth G
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8No

Design, fabrication and installation of frameless glass 

doors overall size 1500x4200 mm high consisting of 18 

thick clear toughened glass and providing & fixing with 

DORMA make PT ST AN OARD Patch fittings such as Top 

pivot(PT34), top patch(PT20), Bottom Patch (PTlO), 

Corner Lock with EPC(US 10), Lock keeper plate, SS 

finish "D" shape Pull Handle 300mm x 22mm(TGDI 

300225) and double action floor spring B1S75v.and 

making necessary holes etc. for fixing required door 

fittings, all complete as per  approved drawings and to 

the salisfaction of Architect /Engineer-inCharge. 

 A

Frameless Glass Doors: 

287No

Supply and fix 2000x4200mm high Aluminium 
sunshading devise comprising of 50x120x2.1 mm thick  
Aluminium Rectangular Hollow Section (ARHS) Weighing 
2.03KG/LM framing and 50x120x2.1mm thick ARHS 
hollizontal slats at 350 mm C/C all reveted or bolted 
together as per the Architects detail and approval.

 B

Aluminium Sunshading Devices

-314-

(31) EXTERNAL OPENING
Bill No.  6
Section No.  19

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 19 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY
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ELEMENT 32

INTERNAL OPENINGS 

DOORS

TIMBER DOORS ( Provisional )

526m15mm Quadrant A

Wrot  hardwood (Mahogany)

526m40x12mm Architrave B

526m225x50mm Frame with four labours C

42No

45 mm thick mahogany panel double door overall size 
1000 x 2700 mm high comprising of a single openable 
leaf overall size 1000x2400mm high and 5 mm thick 
glazed fanlight overall size 1000x300 mm high all as per 
the Architects detail. (General Office Door)

 D

Wrot Mahogany pannel door

4No

45 mm thick mahogany panel double door overall size 
1800 x 2700 mm high comprising of 2No equal openable 
leaves each overall size 900x2400mm high and 2No 
equal fixed lights in 5 mm thick glazed fanlight overall 
size 900x300 mm high all as per the Architects detail.

 E

Solid Core Flush Doors
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27No

Single leaf single swing door overall size 900mm x 2400 
mm high having 1 No openable leave size 900 x 2100 
mm high and one fixed light size 900 x 300 mm high as 
per the Architects detail (Toilet Doors)

 A

The following in 45 mm thick scratch proof embossed 
mahogany veneered Doors with hardwood lipping all round as 
per an approved supplier catalogue and to the architects 
detail and approval.

120Pairs100mm stainless steel butt hinges  with steel screws B

Supply and fix the following ironmongery with screws to  
match (Ref. is to Union Catalogue or other equal and 
approved)

25No
2-Lever mortice lock complete with aluminium lever 
handles

 C

45No
3-Lever mortice lock complete with aluminium lever 
handles

 D

5No
3-Lever rebated mortice lock complete with aluminium 
lever handles

 E

80No
Rubber door stop fixed to concrete floor,or masonry 
walling with and including 38mm rawl bolt

 F

10NoFemale / Male sign (Union 5692) G

10PairsKick plate 1200 x 450 x 2 mm thick H

2No

Surface mounted panic bolts for single door type briton 
373 and fitted with cylinder key locking attachment to 
match

 I

10NoDoor closer type briton 2003 J
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25NoIndicator bolts (union 8094) A

600m
Back of wood surface  exceeding 100mm girth but not 
exceeding 200mm girth

 B

("Crown") aluminium or other equal and approved wood 
primer

302m2General surfaces C

Prepare and apply three coats 'crown' or other similar and 
approved polyurethane clear varnish on:-

1,800mDitto over 200mm but not exceeding 300mm girth D
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DUCT DOORS

22No
Double leaf single swing door overall size 800mm x 2800 
mm high

 A

Supply and fix the following 20 mm thick (finished) particle 
board doors faced on both sides with postformed laminate to 
the Architect's details

100m15mm Quadrant B

Wrot  Hardwood (Mahogany)

100m40x12mm Architrave C

100m250x50mm Frame with four labours D

66Pairs100mm steel butt hinges  with steel screws E

Supply and fix the following ironmongery with screws to  
match (Ref. is to Union Catalogue or other equal and 
approved)

22No
3-Lever mortice lock complete with aluminium lever 
handles

 F

44No300 x 10 mm dia stainless steel D Handles. G

22No
300x100x3 mm thick plate with maximum 15 letter 
word engraving on the surface.

 H

100m
Back of wood surface  exceeding 100mm girth but not 
exceeding 200mm girth

 I

("Crown") aluminium or other equal and approved wood 
primer
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100m2General surfaces

Prepare and apply three coats 'crown' or other similar and 
approved polyurethane clear varnish on:-

300mDitto over 200mm but not exceeding 300mm girth A

2No

Fabrication and installation of double leaf frameless 

glass doors overall size 1800x4200 mm high consisting 

of 18 thick clear toughened glass and providing & fixing 

with DORMA make PT ST AN OARD Patch fittings such as 

Top pivot(PT34), top patch(PT20), Bottom Patch (PTlO), 

Corner Lock with EPC(US 10), Lock keeper plate, SS 

finish "D" shape Pull Handle 300mm x 22mm(TGDI 

300225) and double action floor spring B1S75v.and 

making necessary holes etc. for fixing required door 

fittings, all complete as per  approved drawings and to 

the salisfaction of Architect /Engineer-inCharge. 

 B

Frameless Glass Doors: 

2No

Supply and fix approved quality double leaf fire door 
rated FD90 overall size 900x2400 high compliant to BS 
476 part 22 complete with and including the door frame 
and all the necessary recommened Door closers, seals 
and ironmongery all the Architects detail and aproval.

 C

Fire Door

73No

200x450x1500 mm long precast concrete class 25 lintels 
comprising of 4 N0 D12 main bars and rings in D8 at 
150mm C/C all as per the Engineers detail and approval

 D

Pre-cast Concrete 
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ELEMENT 32

BALUSTRADES

135m
50 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 A

The following in stainless steel sections

135m
50 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 B

270m
50 x 20 x 1.5 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 C

165m

35mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 D

213No

Extra over ditto for 150 mm diameter 6 mm thick 
stainless steel baseplate machined as per the architects 
detail and approval.

 E

213No

6 mm thick laminated blue tinted glass over all size 900 
x 1100 mm high fix with and including 10 x 10 x 1.5 mm 
thick RHS glazing beads all round all as per the 
Architects detail and approval. 

 F
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ELEMENT 41

EXTERNAL WALL FINISHES

953m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Dura coat" or other equal and 
approved product (s)

953m2Plastered surfaces B

Prepare and apply a coat of Acrylic Siloxanic KP1 1.5 mm Anti-
mould Anti Algae Textured wall Coating on:-
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ELEMENT 42

INTERNAL WALL FINISHES

3,448m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Basco Paints" or other equal 
and approved product (s)

3,448m2Plastered surfaces B

Prepare and apply three coats silk vinyl paint from Basco 
Paints  or other equal and approved manufacturer on:-

CERAMIC WALL TILES

766m2
15mm thick  backing prepared to receive ceramic tiles 
(measured separately)

 C

Cement and sand (1:4) in:-

766m2

Supply and fix approved quality 6 mm thick coloured 
ceramic wall tiles fixed on screed (measured separately) 
with an approved adhesive including pointing in white 
cement  

 D

Ceramic wall tiles as per Saj Ceramic Tiles catalogue or other 
eaual and approved

174m2
25mm thick  backing prepared to receive granite tiles 
(measured separately)

 E

SUPERIOR QUALITY GRANITE WALL TILES
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174m2

600 x 300 x 12mm thick superior quality matt finished 
granito wall tiles as per tile and carpet catalogue 
including pointing in coloured cement

 A

Superior Quality 300 x 300 Granite wall tiles as per as per tile 
and carpet catalogue or other eaual and approved

SUM

Allow a provisional sum of Kenya Shillings One  Seven 
Hundred and Fifty thousands (Kshs 1,500,000.00) Only 
for Works associated with feature wall all to the 
Architects detail and approval.

 B

Feature Wall
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 43

FLOOR FINISHES

366m2
32  mm steel trowelled screed to receive ceramic tiles 
ditto

 A

Cement and sand (1:4) screed in:-

366m2

300 x 600 x 8mm thick coloured non-slip ceramic floor 
tiles as per tile and carpet catalogue including pointing 
in coloured cement. (Possible tile codes as per tile and 
carpet catalogue or other equal and equivalent 9634; 
9542; 9565; 9566)

 B

Ceramic Tiles

509m232mm thick ditto granite floor tiles ditto C

Cement and sand (1:4) screed in:-

509m2

300 x 600 x 25mm thick superior quality matt finished 
granite floor  tiles as per tile and carpet catalogue 
including pointing in coloured cement

 D

Superior Quality Matt Granite Floor Tiles

2,346m232mm thick ditto granito floor tiles ditto E

Cement and sand (1:4) screed in:-

2,346m2

600x300x12mm thick superior quality matt finished 
granito floor  tiles as per tile and carpet catalogue 
including pointing in coloured cement (Possible codes 
include D3401; D3403; D3404; D6057)

 F

Superior Quality Granitto Floor Tiles
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317m232mm thick ditto carper floor tiles ditto A

Cement and sand (1:4) screed in:-

317m2

Providing and Fixing of Flocked Carpet tile flooring 
having a density of 70 million fibers of nylons 6.6 per 
sqm firmly anchored into a waterproof backing and 
having an average recycled content of 20%. The carpet 
tiles must inhibit the growth of Bacteria and Fungi. The 
Carpet tiles must be Zero Emission carpet. The carpet 
tiles should be anti static and thickness shall be 4.0 to 
5.0 mm with approximate weight of 1.8 kg/ sqm. The 
rate shall be inclusive of fixing at site with if necessary 
border and fixing arrangement as per the drawings and 
direction of Engineer in charge complete in all respect. 
Flooring should be done as per manufacturers 
specifications and as directed by engineer in charge.

 B

Superior quality flocked carpet Floor Tiles
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ELEMENT 44

STAIR CASE FINISHES

22m2Landing A

32mm thick cement sand (1:4) screed in:

60mClosed strings 300mm high B

350m300mm wide treads C

350m165mm high risers D

22m2
300 x 600 x 25mm  thick matt and seamless fininished 
granite floor tiles to the Architect Approval

 E

Approved Superior Quality Granite Floor Tiles

60mDitto 300mm high closed strings cut to stairs  profile F

350mDitto in 300 mm wide treads including non-slip grooves G

350mDitto edges of risers 165mm high risers H

30mDitto 100mm high skirting I

22m2Horizontal soffits of landing J

12mm thick gauged 1:2:9 render in:-

75m2Sloping soffits of stairs K

Painting and Decorating

97m2Rendered concrete surfaces L

Prepare and apply three coats plastic emulsion paint to:-
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1,296m

75x50 mm wrot mahogany timber slats plugged to 
sloping soffits of plastered surfaces at 100 mm C/C 
complete with and including three coats of 
polyurethane wood furnish all to the architects detail 
and approval.

 A

Wrot Mahogany

Staircase and Ramp Balustrades 

30m
50 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 B

The following in stainless steel sections`

30m
50 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 C

120m
50 x 20 x 1.5 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 D

30m

35mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 E

54No

Extra over ditto for 150 mm diameter 6 mm thick 
stainless steel baseplate machined as per the architects 
detail and approval.

 F

54No

6 mm thick laminated blue tinted glass over all size 900 
x 580 mm high fix with and including 10 x 10 x 1.5 mm 
thick RHS glazing beads all round all as per the 
Architects detail and approval. 

 G
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396m2

Provide and fix laminate panneling as per space and 
style or other equal and approved catalogue on existing 
walls as per detailed drawings in 12mm thick scratch 
proof laminated boards of approved shade and the 
exposed edges shall be with 2mm thick rigid PVC edge 
lipping of approved shade all to the Architects detail and 
approval.

 A

Wall Laminate Clading
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(44) STAIR FINISHES
Bill No.  12
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Carried Forward to Summary of Section No. 19 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 45

CEILING FINISHES

3,221m2
Horizontal soffits of suspended floor slab not exceeding 
3.50m above floor level

 A

Cement and sand (1:4) screed in:-

3,221m2
Plastered soffits of suspended slab not exceeding 3.50m 
above floor level

 B

Prepare and apply three coats plastic emulsion paint on:-

Gypsum Ceiling

366m2
9mm thick profiled gypsum ceiling complete with and 
including gypsum tape and three coats of paint.

 C

Gypsum suspended ceiling, laid in on 50 x 50 mm cypress 
brandering at 600 c/c on one way and 100 x 50 mm cypress 
brandering at 600 c/c on the other way to Architect's 
approval as recommended by manufacturer (s)

Acoustic Ceiling

951m2
Accoustic ceiling as Armstrong or other equal and 
approved mineral fibre acoustic ceiling lining tiles

 D

Acoustic suspended ceiling, laid in T-grid system to 
manufacturer's specifications: patterned as per Architects 
details.  Panels and tile to Architect's approval size 600 x 
600mm fixed with approved hangers placed at centres as 
recommended by manufacturer (s)

Perforated laminated MDF Board Ceilings
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

957m2General soffits of perforated MDF Ceilings A

18mm thick Laminated MDF board ceiling boards in panels of 
600x800 laid on 75x100 mm double rebated timber grid 
system patterned as per Architects details. Each MDF Board 
pannel to have ateleast 9 No Square laser cut perforations of 
at least 150x150 to Architect's approval fixed with approved 
hangers placed at centres as recommended by structural 
engineer to:-

480m2

Timber slat ceiling comprising of 50x150 mm furnished 
prime grade wrot cypress at 125 mm C/C bolted 
together with a 12mm dia bolt on 50x150mm prime 
grade wrot cypress bearer at 600 C/C all suspended with 
16mm dia 500 mm long hooks at 1200mm C/C from the 
bearers from the soffits of the slab as per the structural 
engineers detail.

 B

Timber Slats Ceilings

480m2
Ditto but in 25x150mm furnished prime grade wrot 
cypress at 75 mm ditto

 C
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 74

6No

Provide material and labour for fabrication of a Vanity 
tops for a 4 No counter sink wash hand basin over all 
size 3900 mm long 600 mm wide composed of 25 mm 
thick approved granite top back flush and fascia 
mounted on 75 mm reinforced concrete base supported 
by 100 mm thick walling.

 A

SANITARY FIXTURES

2No

Provide material and labour for fabricating of a 
kitchennate work top single drain single bowl stainless 
steel sink over all size 2400 mm long 600 mm wide 
composed of 25 mm thick approved granite top and 
fascia mounted on 75 mm reinforced concrete base 
supported by 100 mm thick walling.

 B

KITCHEN FIXTURES

SUM

Allow a provisional Sum of Kenya Shillings One Million 
for the Fabrication of the Reception counter to the 
Architects detail and approval.

 C

RECEPTION COUNTERS
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECTION SUMMARY - GROUND FLOOR

Bill
No

Page
No

Amount
Kshs

304(21) EXTERNAL WALLING1

305(22) INTERNAL WALLS2

306(23) SUSPENDED SLABS3

308(24) STAIRCASE4

310(28) FRAME5

314(31) EXTERNAL OPENING6

319(32) INTERNAL OPENING7

320(34) BALUSTRADES8

321(41) EXTERNAL WALL FINISHES9

323(42) INTERNAL WALL FINISHES10

325(43) FLOOR FINISHES11

328(44) STAIR FINISHES12

330(45) CEILING FINISHES13

331(70) BUILDING FIXTURES14

-332-

Section No.  19
M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried to Final Summary Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

FIRST FLOOR

437m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

ELEMENT 21
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 22

907m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

INTERNAL WALLS

339m2150 mm thick ditto B

49m2100 mm thick ditto C

REINFORCED CONCRETE

171m2250 mm thick reinforced concrete lift shaft wall D

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

2,200kgT8 mm bars E

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups 

4,480kgT12mm bars F

690kgT16mm bars G

343m2Vertical sides of 200 mm thick retaining wall H

SAWN FORMWORK TO:-
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

PARTITIONS

128m2

100 mm thick partitions approximately 2100mm high 
consisting of 100 x 50mm aluminium transomes and 
mullions and including all necessary bolts, nuts and 
rubber gaskets complete with and including 900 mm 
high 25mm thick scratch proof beech laminate Medium 
Density Fibre (M.D.F) an the lower part and 1200 mm 
high 6 mm thick tinted glass.

 A

Grey powder coated aluminium framed partitions to BS 10 
B15 to receive 6mm thick tinted glass and 25mm thick 
Medium Density Fibre (M.D.F) panels with beech laminate all 
to Architect's details and approval
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 23

SUSPENDED SLABS

2,901m2
175 mm thick suspended slab with an average of 
4200mm ceiling height.

 A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

8,174kgT10mm bars B

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

38,806kgT12mm bars C

35,000kgT16mm bars (Strong Band) D

SAWN FORMWORK TO:-

2,901m2
Soffits of 175 mm thick floor slabs with an average of 
4200mm ceiling height.

 E

Steel plate or maline ply formwork to produce a fair finish to 
the overall soffits of the slab.

323mEdges of suspended slab (225 - 300 mm wide) F

115mDitto but curved ditto G
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 24

STAIRCASE

REINFORCED CONCRETE

40m3Waist and steps A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

46m2175mm thick landing B

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

1,100kgT8 mm bars C

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

1,100kgT10mm bars D

1,100kgT12mm bars E

1,100kgT16mm bars F

46m2Soffits of landing G

Maline ply; steel plate or other equal and approved formwork 
to:-

120m2Sloping soffits of stairs H

400m
Edges of risers over 75mm but not exceeding 150mm 
high

 I
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

55m
Edges of landing over 225mm but not exceeding 300mm 
high

 A

104m
Open string 300mm high (maximum) including forming 
profile for treads and risers

 B
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 28

FRAME

VIBRATED REINFORCED CONCRETE

140m3Columns A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

2,175kgT8 mm bars B

High tensile ribbed steel reinforcement to B.S.4461 including 
cutting, bending, overlaps, spacer blocks and tying stirrups

13,510kgT20mm bars C

770m2Vertical sides of columns D

Maline ply; steel plate or other equal and approved formwork 
to:-

357m2Vertical sides of 600 mm dia circular columns E

VIBRATED REINFORCED CONCRETE

270m3Beams F

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

38m3Curved edge beam G

92m3Isolated curved fascia beam H
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

7,900kgT8 mm bars A

High tensile ribbed steel reinforcement to B.S.4461 including 
cutting, bending, overlaps, spacer blocks and tying stirrups

14,285kgT16mm bars B

43,809kgT25mm bars C

130,476kgT32mm bars D

1,635m2Sides and soffits of  beams E

Maline ply; steel plate or other equal and approved formwork 
to:-

678m2Sides and soffits of  isolated curced beams F
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 31

EXTERNAL OPENINGS 

4No

Window over all size 43000x3550 mm high comprising 
66 No equal bottom fixed lights each size 650x900 mm 
high; 66 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 43000x450 mm high 
horrizontal aluminium louver vent and 66 No equal top 
fixed lights each size 650x1000 mm high.

 A

The following in 10mm thick approved colour laminated cool-
lite solar glass glazing windows complete with and including 
permanent vent with mosquito qauge in structural invisible 
bronze powder coated aluminium framing mounted all as per 
the fabricators detail but subject to Architects approval. 
(Works to be executed by an approved domestic 
subcontractor)

4No

Window over all size 3600x3550 mm high comprising 6 
No equal bottom fixed lights each size 650x900 mm 
high; 6 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 3600x450 mm high 
horrizontal aluminium louver vent and 6 No equal top 
fixed lights each size 650x1000 mm high.

 B

4No

Window over all size 5500x3550 mm high comprising 
9No equal bottom fixed lights each size 650x900 mm 
high; 9No equal intermediate sliding openable lights 
each size 650x1200 mm high; 5500x450 mm high 
horrizontal aluminium louver vent and 9No equal top 
fixed lights each size 650x1000 mm high.

 C

4No

Window over all size 5900x3550 mm high comprising 9 
No equal bottom fixed lights each size 650x900 mm 
high; 9 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5900x450 mm high 
horrizontal aluminium louver vent and 9 No equal top 
fixed lights each size 650x1000 mm high.

 D
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Amount
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

2No

Window over all size 2500x3550 mm high comprising 
4No equal bottom fixed lights each size 650x900 mm 
high; 4No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5900x450 mm high 
horrizontal aluminium louver vent and 4No equal top 
fixed lights each size 650x1000 mm high.

 A

2No

Window over all size 4100x3550 mm high comprising 6 
No equal bottom fixed lights each size 650x900 mm 
high; 6 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 4100x450 mm high 
horrizontal aluminium louver vent and 6 No equal top 
fixed lights each size 650x1000 mm high.

 B

2No

Window over all size 4975x3550 mm high comprising 8 
No equal bottom fixed lights each size 650x900 mm 
high; 8 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 4975x450 mm high 
horrizontal aluminium louver vent and 8 No equal top 
fixed lights each size 650x1000 mm high.

 C

2No

Window over all size 5100x3550 mm high comprising 8 
No equal bottom fixed lights each size 650x900 mm 
high; 8 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5100x450 mm high 
horrizontal aluminium louver vent and 8 No equal top 
fixed lights each size 650x1000 mm high.

 D

4No

Window over all size 5500x3550 mm high comprising 9 
No equal bottom fixed lights each size 650x900 mm 
high; 9 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5500x450 mm high 
horrizontal aluminium louver vent and 9 No equal top 
fixed lights each size 650x1000 mm high.

 E

-342-

(31) EXTERNAL OPENING
Bill No.  6
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

1No

Window over all size 14000x3550 mm high comprising 
21 No equal bottom fixed lights each size 650x900 mm 
high; 21 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 14000x450 mm high 
horrizontal aluminium louver vent and 21 No equal top 
fixed lights each size 650x1000 mm high.

 A

Window Boards

523m
250mm x 50mm window board with 1 No. labours 
plugged

 B

Wrot Mahogany

523m12mm diameter quadrant beading, plugged C

523m
Window cill over all size 275 x 100 mm high with 3 No 
labour.

 D

Precast concrete weathered and throated window cills

Painting and Decorating

523mSurfaces over 200mm but not exceeding 300mm girth E

Prepare and apply one coat aluminium wood primer on back 
of timber from Crown-Berger (K) Limited or other equal and 
approved manufacturer before fixing

523mDitto not exceeding 100mm girth F

523mOver 200mm but not exceeding 300mm girth G

Knot, Prime, Stop, prepare and apply three coats "Two Pack" 
varnish from Crown-Berger (K) Limited or other equal and 
approved manufacturer on timber surfaces
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Kshs
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No

Quantity Rate
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

523mDitto not exceeding 100mm girth A

8No

Supply and fix 43000 x 3550 mm high Aliminium sun 
shading in modules of 1300x3550mm high comprising of 
50x120x2.1 mm thick  Aluminium Rectangular Hollow 
Section (ARHS) Weighing 2.03KG/LM framing and 
50x120x2.1mm thick ARHS hollizontal slats at 350 mm 
C/C all reveted or bolted together as per the Architects 
detail and approval.

 B

Aluminium Sunshading Devices

176No

4200 mm long 900 mm wide x 100 mm thick smooth 
surfaced reinforced precast concrete class 25 vertical 
sunshadings reinforced in T12 mm bars at 150 mm C/C 
both ways ancoured at 1300 mm C/C to the structural 
engineers detailed design and approval with and 
including three coats of approved colour silicone 
exterior paint.

 C

1No

Supply and fix mild steel grille overall size 6500x12450 
mm high comprising of 100x50x3 mm thick RHS sections 
in 600x900mm high box pattens at 1500mm C/C on one 
way with an internal vertical connection of 600mm and 
800mm C/C other  way with 200mm long horrizontal 
connections all to the Architect's and structural 
Engineer's detailed design.

 D

Mild Steel Sunshading Devices

2NoDitto but 18000x12450 high ditto E
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Amount
Kshs
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No
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 32

INTERNAL OPENINGS 

DOORS

TIMBER DOORS ( Provisional )

400m15mm Quadrant A

Wrot  hardwood (Mahogany)

400m40x12mm Architrave B

400m250x50mm Frame with four labours C

19No

45 mm thick mahogany panel door overall size 1000 x 
2800 mm high comprising of a single leaf overall size 
1000x2400mm high and 5 mm thick glazed fanlight 
overall size 1000x400 mm high all as per the Architects 
detail.

 D

Wrot Mahogany pannel door

4No

45 mm thick mahogany panel double door overall size 
1800 x 2800 mm high comprising of 2No leaves each 
overall size 900x2400mm high and a 5 mm thick glazed 
fanlight overall size 1000x400 mm high all as per the 
Architects detail.

 E

Solid Core Flush Door
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

18No

Single leaf single swing door overall size 900mm x 2400 
mm high having 1 No openable leave size 900 x 2100 
mm high and one fixed light size 900 x 300 mm high as 
per the Architects detail

 A

The following in 45 mm thick scratch proof embossed 
mahogany veneered Doors with hardwood lipping all round as 
per an approved supplier catalogue and to the architects 
detail and approval.

57Pairs100mm stainless steel butt hinges  with steel screws B

Supply and fix the following ironmongery with screws to  
match (Ref. is to Union Catalogue or other equal and 
approved)

18No
2-Lever mortice lock complete with Satin Finished lever 
handles

 C

19No
3-Lever mortice lock complete with Satin Finished lever 
handles

 D

4No
3-Lever rebated mortice lock complete with aluminium 
lever handles

 E

37No
Rubber door stop fixed to concrete floor,or masonry 
walling with and including 38mm rawl bolt

 F

4NoFemale / Male sign (Union 5692) G

8PairsKick plate 1200 x 450 x 2 mm thick H

2No

Surface mounted panic bolts for single door type briton 
373 and fitted with cylinder key locking attachment to 
match

 I

8NoDoor closer type briton 2003 J

-346-

(32) INTERNAL OPENING
Bill No.  7
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

18NoIndicator bolts (union 8094) A

400m
Back of wood surface  exceeding 100mm girth but not 
exceeding 200mm girth

 B

("Crown") aluminium or other equal and approved wood 
primer

178m2General surfaces C

Prepare and apply three coats 'crown' or other similar and 
approved polyurethane clear varnish on:-

1,200mDitto over 200mm but not exceeding 300mm girth D
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

DUCT DOORS

22No
Double leaf single swing door overall size 800mm x 2800 
mm high

 A

Supply and fix the following 20 mm thick (finished) particle 
board doors faced on both sides with postformed laminate to 
the Architect's details

100m15mm Quadrant B

Wrot  Hardwood (Mahogany)

100m40x12mm Architrave C

100m250x50mm Frame with four labours D

66Pairs100mm steel butt hinges  with steel screws E

Supply and fix the following ironmongery with screws to  
match (Ref. is to Union Catalogue or other equal and 
approved)

22No
3-Lever mortice lock complete with aluminium lever 
handles

 F

44No300 x 10 mm dia stainless steel D Handles. G

22No
300x100x3 mm thick plate with maximum 15 letter 
word engraving on the surface.

 H

100m
Back of wood surface  exceeding 100mm girth but not 
exceeding 200mm girth

 I

("Crown") aluminium or other equal and approved wood 
primer

-348-

(32) INTERNAL OPENING
Bill No.  7
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

100m2General surfaces

Prepare and apply three coats 'crown' or other similar and 
approved polyurethane clear varnish on:-

300mDitto over 200mm but not exceeding 300mm girth A

4No

Fabrication and installation of double leaf frameless 

glass doors overall size 1800x2400 mm high consisting 

of 18 thick clear toughened glass and providing & fixing 

with DORMA make PT ST AN OARD Patch fittings such as 

Top pivot(PT34), top patch(PT20), Bottom Patch (PTlO), 

Corner Lock with EPC(US 10), Lock keeper plate, SS 

finish "D" shape Pull Handle 300mm x 22mm(TGDI 

300225) and double action floor spring B1S75v.and 

making necessary holes etc. for fixing required door 

fittings, all complete as per  approved drawings and to 

the salisfaction of Architect /Engineer-inCharge. 

 B

Frameless Glass Doors: 

5No

Fabrication and installation of double leaf frameless 

glass doors overall size 900x2400 mm high consisting of 

18 thick clear toughened glass and providing & fixing 

with DORMA make PT ST AN OARD Patch fittings such as 

Top pivot(PT34), top patch(PT20), Bottom Patch (PTlO), 

Corner Lock with EPC(US 10), Lock keeper plate, SS 

finish "D" shape Pull Handle 300mm x 22mm(TGDI 

300225) and double action floor spring B1S75v.and 

making necessary holes etc. for fixing required door 

fittings, all complete as per  approved drawings and to 

the salisfaction of Architect /Engineer-inCharge. 

 C

-349-

(32) INTERNAL OPENING
Bill No.  7
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

2No

Supply and fix approved quality double leaf fire door 
rated FD90 overall size 900x2400 high compliant to BS 
476 part 22 complete with and including the door frame 
and all the necessary recommened Door closers, seals 
and ironmongery all the Architects detail and aproval.

 A

Fire Door

No

200x450x1500 mm long precast concrete class 25 lintels 
comprising of 4 N0 D12 main bars and rings in D8 at 
150mm C/C all as per the Engineers detail and approval

 B

Pre-cast Concrete 

-350-

(32) INTERNAL OPENING
Bill No.  7
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 20 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 32

BALUSTRADES

75m
75 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 A

The following in 1100 mm high 10 mm thick laminated glass 
balustrading:-

152m
50 x 25 x 2.0 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 B

170m

50mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 C

142No

Extra over ditto for 150 mm diameter 6 mm thick 
stainless steel baseplate machined as per the architects 
detail and approval.

 D

142No

10 mm thick laminated blue tinted glass over all size 600 
x 1100 mm high fix with and including 10 x 10 x 1.5 mm 
thick RHS glazing beads all round all as per the 
Architects detail and approval. 

 E

-351-

(34) BALUSTRADES
Bill No.  8
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 20 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 41

EXTERNAL WALL FINISHES

953m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Dura coat" or other equal and 
approved product (s)

953m2Plastered surfaces B

Prepare and apply a coat of Acrylic Siloxanic KP1 1.5 mm Anti-
mould Anti Algae Textured wall Coating on:-

-352-

(41) EXTERNAL WALL FINISHES
Bill No.  9
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 20 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 42

INTERNAL WALL FINISHES

2,688m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Basco Paints" or other equal 
and approved product (s)

2,688m2Plastered surfaces B

Prepare and apply three coats silk vinyl paint from Basco 
Paints  or other equal and approved manufacturer on:-

Cement and sand (1:4) in:-

766m2
15mm thick  backing prepared to receive ceramic tiles 
(measured separately)

 C

CERAMIC WALL TILES

766m2

Supply and fix approved quality 6 mm thick coloured 
ceramic wall tiles fixed on screed (measured separately) 
with an approved adhesive including pointing in white 
cement  

 D

Ceramic wall tiles as per Saj Ceramic Tiles catalogue or other 
eaual and approved

174m2
25mm thick  backing prepared to receive granite tiles 
(measured separately)

 E

SUPERIOR QUALITY GRANITE WALL TILES

-353-

(42) INTERNAL WALL FINISHES
Bill No.  10
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

174m2

600 x 300 x 25mm thick superior quality matt finished 
granite wall tiles as per tile and carpet catalogue 
including pointing in coloured cement

 A

Superior Quality 600 x 300 Granite wall tiles as per as per tile 
and carpet catalogue or other eaual and approved

SUM

Allow a provisional sum of Kenya Shillings Seven 
Hundred and Fifty thousands (Kshs 750,000.00) Only for 
Works associated with feature wall all to the Architects 
detail and approval.

 B

Feature Wall

-354-

(42) INTERNAL WALL FINISHES
Bill No.  10
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 20 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 43

FLOOR FINISHES

161m2
32  mm steel trowelled screed to receive ceramic tiles 
ditto

 A

Cement and sand (1:4) screed in:-

161m2
300 x 300 x 8mm thick coloured non-slip ceramic floor 
tiles including pointing in white cement

 B

Ceramic Tiles

156m232mm thick ditto granite floor tiles ditto C

Cement and sand (1:4) screed in:-

156m2

300 x 600 x 25mm thick superior quality matt finished 
granite floor  tiles as per tile and carpet catalogue 
including pointing in coloured cement

 D

Superior Quality Matt Granite Floor Tiles

2,337m232mm thick ditto granito floor tiles ditto E

Cement and sand (1:4) screed in:-

2,337m2

600 x 300 x 12mm thick superior quality matt finished 
granito floor  tiles as per tile and carpet catalogue 
including pointing in coloured cement (Area measured 
net inclusive of 100 mm high skirting)

 F

Superior Quality Granitto Floor Tiles

213m232mm thick ditto  Flocked Carpet tile flooring ditto G

Cement and sand (1:4) screed in:-

-355-

(43) FLOOR FINISHES
Bill No.  11
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

213m2

Providing and Fixing of Flocked Carpet tile flooring 
having a density of 70 million fibers of nylons 6.6 per 
sqm firmly anchored into a waterproof backing and 
having an average recycled content of 20%. The carpet 
tiles must inhibit the growth of Bacteria and Fungi. The 
Carpet tiles must be Zero Emission carpet. The carpet 
tiles should be anti static and thickness shall be 4.0 to 
5.0 mm with approximate weight of 1.8 kg/ sqm. The 
rate shall be inclusive of fixing at site with if necessary 
border and fixing arrangement as per the drawings and 
direction of Engineer in charge complete in all respect. 
Flooring should be done as per manufacturers 
specifications and as directed by engineer in charge.

 A

Superior Quality Flocked Carpet tile flooring

-356-

(43) FLOOR FINISHES
Bill No.  11
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 20 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 44

STAIR CASE FINISHES (FIRE ESCAPE & SERVICE)

14m2Landing A

32mm thick cement sand (1:4) screed in:

56mClosed strings 300mm high B

151m300mm wide treads C

151m165mm high risers D

14m2
300 x 600 x 25mm  thick matt and seamless fininished 
granite floor tiles to the Architect Approval

 E

Approved Superior Quality Granitto Floor Tiles

151mDitto in 300 mm wide treads including non-slip grooves F

151mDitto edges of risers 150mm high risers G

30mDitto 100mm high skirting H

168No100x325 mm long (average) trapezoidal step edges. I

168No100x150 mm long (average) trapezoidal riser edges. J

14m2Horizontal soffits of landing K

12mm thick gauged 1:2:9 render in:-

141m2Sloping soffits of stairs L

Painting and Decorating

-357-

(44) STAIR FINISHES
Bill No.  12
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

155m2Rendered concrete surfaces A

Prepare and apply three coats plastic emulsion paint to:-

Staircase and Ramp Balustrades 

56m
50 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 B

The following in stainless steel sections`

56m
50 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 C

226m
50 x 20 x 1.5 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 D

56m

35mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 E

STAIR CASE FINISHES (ATRIUM VOID)

18m2Landing F

32mm thick cement sand (1:4) screed in:

168m325mm wide treads (Average) G

168m165mm high risers H

18m2
300 x 600 x 25mm  thick matt and seamless fininished 
granite floor tiles to the Architect Approval

 I

Approved Superior Quality Granite Floor Tiles

-358-

(44) STAIR FINISHES
Bill No.  12
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

168m
Ditto in 300 mm wide (Average) treads including non-
slip grooves

 A

168mDitto edges of risers 165mm high risers B

12mDitto 100mm high skirting C

112No100x325 mm long (average) trapezoidal step edges. D

112No100x150 mm long (average) trapezoidal riser edges. E

18m2Horizontal soffits of landing F

12mm thick gauged 1:2:9 render in:-

56m2Sloping soffits of stairs G

Painting and Decorating

74m2Rendered concrete surfaces H

Prepare and apply three coats plastic emulsion paint to:-

564m

75x50 mm wrot prime grade cypress timber slats 
plugged to sloping soffits of plastered surfaces at 100 
mm C/C complete with and including three coats of 
approved tainted polyurethane wood furnish all to the 
architects detail and approval.

 I

Wrot Prime Grade Cypress

Staircase Balustrades 

38m
75 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 J

The following in stainless steel sections`

-359-

(44) STAIR FINISHES
Bill No.  12
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

41m2

150mm thick approved machine cut curved inclined 
walling (Minimum strength 7N/MM2) bedded and 
jointed in cement and sand (1:3) mortar, reinforced with  
25mm x 3mm thick hoop iron strip in every alternate 
course.

 A

113m2Vertical sides of wall balustrading B

12mm thick gauged 1:2:9 render to:-

Painting and Decorating

113m2Rendered concrete surfaces C

Prepare and apply three coats plastic emulsion paint to:-

113m2

Provide and fix 20x100 mm prime grade T&G panneling 
plugged to sloping soffits of plastered surfaces at 100 
mm C/C complete with and including three coats of 
approved tainted polyurethane wood furnish all to the 
architects detail and approval.

 D

Prime grade cypress wall clading

38m

50x250 mm wrot prime grade mahogany timber wall 
coping with 200 x 25 mm deep chasing complete with 
and including three coats of approved tainted 
polyurethane wood furnish all to the architects detail 
and approval.

 E

Prime grade mahogany timber wall coping

-360-

(44) STAIR FINISHES
Bill No.  12
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 20 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 45

CEILING FINISHES

3,221m2
Horizontal soffits of suspended floor slab not exceeding 
3.50m above floor level

 A

Cement and sand (1:4) screed in:-

3,221m2
Plastered soffits of suspended slab not exceeding 3.50m 
above floor level

 B

Prepare and apply three coats plastic emulsion paint on:-

Gypsum Ceiling

366m2
9mm thick profiled gypsum ceiling complete with and 
including gypsum tape and three coats of paint.

 C

Gypsum suspended ceiling, laid in on 50 x 50 mm cypress 
brandering at 600 c/c on one way and 100 x 50 mm cypress 
brandering at 600 c/c on the other way to Architect's 
approval as recommended by manufacturer (s)

Acoustic Ceiling

951m2
Accoustic ceiling as Armstrong or other equal and 
approved mineral fibre acoustic ceiling lining tiles

 D

Acoustic suspended ceiling, laid in T-grid system to 
manufacturer's specifications: patterned as per Architects 
details.  Panels and tile to Architect's approval size 600 x 
600mm fixed with approved hangers placed at centres as 
recommended by manufacturer (s)

Perforated laminated MDF Board Ceilings

-361-

(45) CEILING FINISHES
Bill No.  13
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

957m2General soffits of perforated MDF Ceilings A

18mm thick Laminated MDF board ceiling boards in panels of 
600x800 laid on 75x100 mm double rebated timber grid 
system patterned as per Architects details. Each MDF Board 
pannel to have ateleast 9 No Square laser cut perforations of 
at least 150x150 to Architect's approval fixed with approved 
hangers placed at centres as recommended by structural 
engineer to:-

480m2

Timber slat ceiling comprising of 50x150 mm furnished 
prime grade wrot cypress at 125 mm C/C bolted 
together with a 12mm dia bolt on 50x150mm prime 
grade wrot cypress bearer at 600 C/C all suspended with 
16mm dia 500 mm long hooks at 1200mm C/C from the 
bearers from the soffits of the slab as per the structural 
engineers detail.

 B

Timber Slats Ceilings

480m2
Ditto but in 25x150mm furnished prime grade wrot 
cypress at 75 mm ditto

 C

-362-

(45) CEILING FINISHES
Bill No.  13
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 20 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 74

6No

Provide material and labour for fabrication of a Vanity 
tops for a 4 No counter sink wash hand basin over all 
size 3900 mm long 600 mm wide composed of 25 mm 
thick approved granite top back flush and fascia 
mounted on 75 mm reinforced concrete base supported 
by 100 mm thick walling.

 A

SANITARY FIXTURES

1No

Provide material and labour for fabricating of a 
kitchennate work top single drain single bowl stainless 
steel sink over all size 2400 mm long 600 mm wide 
composed of 25 mm thick approved granite top and 
fascia mounted on 75 mm reinforced concrete base 
supported by 100 mm thick walling.

 B

KITCHEN FIXTURES

SUM

Allow a provisional Sum of Kenya Shillings  Seven 
Hundred and Fifty Thousand only for the Fabrication of 
the Reception counter to the Architects detail and 
approval.

 C

RECEPTION COUNTER

SUM

Allow a provisional Sum of Kenya Shillings Three 
Hundred and Fifty Thousand for the Fabrication of the 
Reception counter to the Architects detail and approval.

 D

MURAL ARTWORK

-363-

(70) BUILDING FIXTURES
Bill No.  14
Section No.  20

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 20 Ksh



LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECTION SUMMARY - FIRST FLOOR

Bill
No

Page
No

Amount
Kshs

333(21) EXTERNAL WALLING1

335(22) INTERNAL WALLS2

336(23) SUSPENDED SLABS3

338(24) STAIRCASE4

340(28) FRAME5

344(31) EXTERNAL OPENING6

350(32) INTERNAL OPENING7

351(34) BALUSTRADES8

352(41) EXTERNAL WALL FINISHES9

354(42) INTERNAL WALL FINISHES10

356(43) FLOOR FINISHES11

360(44) STAIR FINISHES12

362(45) CEILING FINISHES13

363(70) BUILDING FIXTURES14

-364-

Section No.  20
M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried to Final Summary Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECOND FLOOR

581m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

ELEMENT 21

-365-

(21) EXTERNAL WALLING
Bill No.  1
Section No.  21

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 21 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 22

775m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

INTERNAL WALLS

222m2150 mm thick ditto B

59m2100 mm thick ditto C

REINFORCED CONCRETE

171m2250 mm thick reinforced concrete lift shaft wall D

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

2,200kgT8 mm bars E

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups 

4,480kgT12mm bars F

690kgT16mm bars G

343m2Vertical sides of 200 mm thick retaining wall H

SAWN FORMWORK TO:-

-366-

(22) INTERNAL WALLS
Bill No.  2
Section No.  21

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

PARTITIONS Frameless

327m2

100 mm thick partitions approximately 2100mm high 
consisting of 100 x 50mm aluminium transomes and 
mullions and including all necessary bolts, nuts and 
rubber gaskets complete with and including 900 mm 
high 25mm thick scratch proof beech laminate Medium 
Density Fibre (M.D.F) an the lower part and 1200 mm 
high 6 mm thick tinted glass.

 A

Grey powder coated aluminium framed partitions to BS 10 
B15 to receive 8mm thick laminated clear glass (measured 
separately) and 25mm thick Medium Density Fibre (M.D.F) 
panels with beech laminate all to Architect's details and 
approval

-367-

(22) INTERNAL WALLS
Bill No.  2
Section No.  21

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 21 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 23

SUSPENDED SLABS

VIBRATED REINFORCED CONCRETE

2,901m2
175 mm thick suspended slab with an average of 
4200mm ceiling height.

 A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

8,174kgT10mm bars B

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

38,806kgT12mm bars C

35,000kgT16mm bars (Strong Band) D

SAWN FORMWORK TO:-

2,901m2
Soffits of 175 mm thick floor slabs with an average of 
4200mm ceiling height.

 E

Steel plate or maline ply formwork to produce a fair finish to 
the overall soffits of the slab.

323mEdges of suspended slab (225 - 300 mm wide) F

115mDitto but curved ditto G

-368-

(23) SUSPENDED SLABS
Bill No.  3
Section No.  21

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 21 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 24

STAIRCASE

REINFORCED CONCRETE

40m3Waist and steps A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

46m2175mm thick landing B

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

1,100kgT8 mm bars C

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

1,100kgT10mm bars D

1,100kgT12mm bars E

1,100kgT16mm bars F

46m2Soffits of landing G

Maline ply; steel plate or other equal and approved formwork 
to:-

120m2Sloping soffits of stairs H

400m
Edges of risers over 75mm but not exceeding 150mm 
high

 I
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55m
Edges of landing over 225mm but not exceeding 300mm 
high

 A

104m
Open string 300mm high (maximum) including forming 
profile for treads and risers

 B
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 28

FRAME

VIBRATED REINFORCED CONCRETE

140m3Columns A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

2,175kgT8 mm bars B

High tensile ribbed steel reinforcement to B.S.4461 including 
cutting, bending, overlaps, spacer blocks and tying stirrups

13,510kgT20mm bars C

770m2Vertical sides of columns D

Maline ply; steel plate or other equal and approved formwork 
to:-

357m2Vertical sides of 600 mm dia circular columns E

VIBRATED REINFORCED CONCRETE

270m3Beams F

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

38m3Curved edge beam G

92m3Isolated curved fascia beam H

-371-

(28) FRAME
Bill No.  5
Section No.  21

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

7,900kgT8 mm bars A

High tensile ribbed steel reinforcement to B.S.4461 including 
cutting, bending, overlaps, spacer blocks and tying stirrups

14,285kgT16mm bars B

43,809kgT25mm bars C

130,476kgT32mm bars D

1,635m2Sides and soffits of  beams E

Maline ply; steel plate or other equal and approved formwork 
to:-

678m2Sides and soffits of  isolated curced beams F
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 31

EXTERNAL OPENINGS 

4No

Window over all size 43000x3550 mm high comprising 
66 No equal bottom fixed lights each size 650x900 mm 
high; 66 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 43000x450 mm high 
horrizontal aluminium louver vent and 66 No equal top 
fixed lights each size 650x1000 mm high.

 A

The following in 10mm thick approved colour laminated cool-
lite solar glass glazing windows complete with and including 
permanent vent with mosquito qauge in structural invisible 
bronze powder coated aluminium framing mounted all as per 
the fabricators detail but subject to Architects approval. 
(Works to be executed by an approved domestic 
subcontractor)

4No

Window over all size 3600x3550 mm high comprising 6 
No equal bottom fixed lights each size 650x900 mm 
high; 6 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 3600x450 mm high 
horrizontal aluminium louver vent and 6 No equal top 
fixed lights each size 650x1000 mm high.

 B

4No

Window over all size 5500x3550 mm high comprising 
9No equal bottom fixed lights each size 650x900 mm 
high; 9No equal intermediate sliding openable lights 
each size 650x1200 mm high; 5500x450 mm high 
horrizontal aluminium louver vent and 9No equal top 
fixed lights each size 650x1000 mm high.

 C

4No

Window over all size 5900x3550 mm high comprising 9 
No equal bottom fixed lights each size 650x900 mm 
high; 9 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5900x450 mm high 
horrizontal aluminium louver vent and 9 No equal top 
fixed lights each size 650x1000 mm high.

 D
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2No

Window over all size 2500x3550 mm high comprising 
4No equal bottom fixed lights each size 650x900 mm 
high; 4No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5900x450 mm high 
horrizontal aluminium louver vent and 4No equal top 
fixed lights each size 650x1000 mm high.

 A

2No

Window over all size 4100x3550 mm high comprising 6 
No equal bottom fixed lights each size 650x900 mm 
high; 6 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 4100x450 mm high 
horrizontal aluminium louver vent and 6 No equal top 
fixed lights each size 650x1000 mm high.

 B

2No

Window over all size 4975x3550 mm high comprising 8 
No equal bottom fixed lights each size 650x900 mm 
high; 8 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 4975x450 mm high 
horrizontal aluminium louver vent and 8 No equal top 
fixed lights each size 650x1000 mm high.

 C

2No

Window over all size 5100x3550 mm high comprising 8 
No equal bottom fixed lights each size 650x900 mm 
high; 8 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5100x450 mm high 
horrizontal aluminium louver vent and 8 No equal top 
fixed lights each size 650x1000 mm high.

 D

4No

Window over all size 5500x3550 mm high comprising 9 
No equal bottom fixed lights each size 650x900 mm 
high; 9 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5500x450 mm high 
horrizontal aluminium louver vent and 9 No equal top 
fixed lights each size 650x1000 mm high.

 E
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1No

Window over all size 14000x3550 mm high comprising 
21 No equal bottom fixed lights each size 650x900 mm 
high; 21 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 14000x450 mm high 
horrizontal aluminium louver vent and 21 No equal top 
fixed lights each size 650x1000 mm high.

 A

Window Boards

523m
250mm x 50mm window board with 1 No. labours 
plugged

 B

Wrot Mahogany

523m12mm diameter quadrant beading, plugged C

523m
Window cill over all size 275 x 100 mm high with 3 No 
labour.

 D

Precast concrete weathered and throated window cills

Painting and Decorating

523mSurfaces over 200mm but not exceeding 300mm girth E

Prepare and apply one coat aluminium wood primer on back 
of timber from Crown-Berger (K) Limited or other equal and 
approved manufacturer before fixing

523mDitto not exceeding 100mm girth F

523mOver 200mm but not exceeding 300mm girth G

Knot, Prime, Stop, prepare and apply three coats "Two Pack" 
varnish from Crown-Berger (K) Limited or other equal and 
approved manufacturer on timber surfaces
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523mDitto not exceeding 100mm girth A

8No

Supply and fix 43000 x 3550 mm high Aliminium sun 
shading in modules of 1300x3550mm high comprising of 
50x120x2.1 mm thick  Aluminium Rectangular Hollow 
Section (ARHS) Weighing 2.03KG/LM framing and 
50x120x2.1mm thick ARHS hollizontal slats at 350 mm 
C/C all reveted or bolted together as per the Architects 
detail and approval.

 B

Aluminium Sunshading Devices

176No

4200 mm long 900 mm wide x 100 mm thick smooth 
surfaced reinforced precast concrete class 25 vertical 
sunshadings reinforced in T12 mm bars at 150 mm C/C 
both ways ancoured at 1300 mm C/C to the structural 
engineers detailed design and approval with and 
including three coats of approved colour silicone 
exterior paint.

 C
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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ELEMENT 32

INTERNAL OPENINGS 

DOORS

TIMBER DOORS ( Provisional )

331m15mm Quadrant A

Wrot  hardwood (Mahogany)

331m40x12mm Architrave B

331m250x50mm Frame with four labours C

19No

45 mm thick mahogany panel door overall size 1000 x 
2800 mm high comprising of a single leaf overall size 
1000x2400mm high and 5 mm thick glazed fanlight 
overall size 1000x400 mm high all as per the Architects 
detail.

 D

Wrot Mahogany pannel door

5No

45 mm thick mahogany panel double door overall size 
1800 x 2800 mm high comprising of 2No leaves each 
overall size 900x2400mm high and a 5 mm thick glazed 
fanlight overall size 1000x400 mm high all as per the 
Architects detail.

 E

Solid Core Flush Door
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21No

Single leaf single swing door overall size 900mm x 2400 
mm high having 1 No openable leave size 900 x 2100 
mm high and one fixed light size 900 x 300 mm high as 
per the Architects detail

 A

The following in 45 mm thick scratch proof embossed 
mahogany veneered Doors with hardwood lipping all round as 
per an approved supplier catalogue and to the architects 
detail and approval.

57Pairs100mm stainless steel butt hinges  with steel screws B

Supply and fix the following ironmongery with screws to  
match (Ref. is to Union Catalogue or other equal and 
approved)

18No
2-Lever mortice lock complete with Satin Finished lever 
handles

 C

19No
3-Lever mortice lock complete with Satin Finished lever 
handles

 D

4No
3-Lever rebated mortice lock complete with aluminium 
lever handles

 E

37No
Rubber door stop fixed to concrete floor,or masonry 
walling with and including 38mm rawl bolt

 F

4NoFemale / Male sign (Union 5692) G

8PairsKick plate 1200 x 450 x 2 mm thick H

2No

Surface mounted panic bolts for single door type briton 
373 and fitted with cylinder key locking attachment to 
match

 I

8NoDoor closer type briton 2003 J
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

18NoIndicator bolts (union 8094) A

331m
Back of wood surface  exceeding 100mm girth but not 
exceeding 200mm girth

 B

("Crown") aluminium or other equal and approved wood 
primer

178m2General surfaces C

Prepare and apply three coats 'crown' or other similar and 
approved polyurethane clear varnish on:-

1,200mDitto over 200mm but not exceeding 300mm girth D
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DUCT DOORS

22No
Double leaf single swing door overall size 800mm x 2800 
mm high

 A

Supply and fix the following 20 mm thick (finished) particle 
board doors faced on both sides with postformed laminate to 
the Architect's details

100m15mm Quadrant B

Wrot  Hardwood (Mahogany)

100m40x12mm Architrave C

100m250x50mm Frame with four labours D

66Pairs100mm steel butt hinges  with steel screws E

Supply and fix the following ironmongery with screws to  
match (Ref. is to Union Catalogue or other equal and 
approved)

22No
3-Lever mortice lock complete with aluminium lever 
handles

 F

44No300 x 10 mm dia stainless steel D Handles. G

22No
300x100x3 mm thick plate with maximum 15 letter 
word engraving on the surface.

 H

100m
Back of wood surface  exceeding 100mm girth but not 
exceeding 200mm girth

 I

("Crown") aluminium or other equal and approved wood 
primer
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100m2General surfaces

Prepare and apply three coats 'crown' or other similar and 
approved polyurethane clear varnish on:-

300mDitto over 200mm but not exceeding 300mm girth A

2No

Supply and fix approved quality double leaf fire door 
rated FD90 overall size 900x2400 high compliant to BS 
476 part 22 complete with and including the door frame 
and all the necessary recommened Door closers, seals 
and ironmongery all the Architects detail and aproval.

 B

Fire Door

45No

200x450x1500 mm long precast concrete class 25 lintels 
comprising of 4 N0 D12 main bars and rings in D8 at 
150mm C/C all as per the Engineers detail and approval

 C

Pre-cast Concrete 

ALUMINIUM DOORS
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21No

Double leaved door over all size 900 x 2400 mm high 
having 1 No openable leaves each size 900 x 2100 mm 
high and one fixed light size 900 x 300 mm high as per 
the Architects

 A

Providing, fabricating and fixing aluminium framed doors 
fabricated from composite extruded powder coated 
(approved colour) heavy duty approved aluminium section 
105 x 50 x minimum 2.5 mm thick; including glazing with 6 
mm georgian wired glass; glass secured to aluminium door 
framing stiles top middle and bottom rails using approved 
glazing strips and glazing beads including waterproofing all 
joints using approved silicon sealing compound and including 
approved aluminium brackets; all necessary approved 
ironmongery (Union or other equal and approved) fixing with 
aluminium screws plugging or fixing on aluminium framing; 
sealing with mastic; oiling and adjusting on completion. 
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ELEMENT 32

BALUSTRADES

75m
75 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 A

The following in 1100 mm high 10 mm thick laminated glass 
balustrading:-

152m
50 x 25 x 2.0 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 B

170m

50mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 C

142No

Extra over ditto for 150 mm diameter 6 mm thick 
stainless steel baseplate machined as per the architects 
detail and approval.

 D

142No

10 mm thick laminated blue tinted glass over all size 600 
x 1100 mm high fix with and including 10 x 10 x 1.5 mm 
thick RHS glazing beads all round all as per the 
Architects detail and approval. 

 E
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 41

EXTERNAL WALL FINISHES

953m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Dura coat" or other equal and 
approved product (s)

953m2Plastered surfaces B

Prepare and apply a coat of Acrylic Siloxanic KP1 1.5 mm Anti-
mould Anti Algae Textured wall Coating on:-
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 42

INTERNAL WALL FINISHES

1,936m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Basco Paints" or other equal 
and approved product (s)

1,936m2Plastered surfaces B

Prepare and apply three coats silk vinyl paint from Basco 
Paints  or other equal and approved manufacturer on:-

Cement and sand (1:4) in:-

766m2
15mm thick  backing prepared to receive ceramic tiles 
(measured separately)

 C

CERAMIC WALL TILES

766m2

Supply and fix approved quality 6 mm thick coloured 
ceramic wall tiles fixed on screed (measured separately) 
with an approved adhesive including pointing in white 
cement  

 D

Ceramic wall tiles as per Saj Ceramic Tiles catalogue or other 
eaual and approved

174m2
25mm thick  backing prepared to receive granite tiles 
(measured separately)

 E

SUPERIOR QUALITY GRANITE WALL TILES
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174m2

600 x 300 x 25mm thick superior quality matt finished 
granite wall tiles as per tile and carpet catalogue 
including pointing in coloured cement

 A

Superior Quality 600 x 300 Granite wall tiles as per as per tile 
and carpet catalogue or other eaual and approved

SUM

Allow a provisional sum of Kenya Shillings One million 
Five Hundred thousands (Kshs 1,500,000.00) Only for 
Works associated with feature wall all to the Architects 
detail and approval.

 B

Feature Wall

-386-

(42) INTERNAL WALL FINISHES
Bill No.  10
Section No.  21

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 21 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit
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ELEMENT 43

FLOOR FINISHES

161m2
32  mm steel trowelled screed to receive ceramic tiles 
ditto

 A

Cement and sand (1:4) screed in:-

161m2
300 x 300 x 8mm thick coloured non-slip ceramic floor 
tiles including pointing in white cement

 B

Ceramic Tiles

156m232mm thick ditto granite floor tiles ditto C

Cement and sand (1:4) screed in:-

156m2

300 x 600 x 25mm thick superior quality matt finished 
granite floor  tiles as per tile and carpet catalogue 
including pointing in coloured cement

 D

Superior Quality Matt Granite Floor Tiles

2,337m232mm thick ditto granito floor tiles ditto E

Cement and sand (1:4) screed in:-

2,337m2

600 x 300 x 12mm thick superior quality matt finished 
granito floor  tiles as per tile and carpet catalogue 
including pointing in coloured cement (Area measured 
net inclusive of 100 mm high skirting)

 F

Superior Quality Granitto Floor Tiles

213m232mm thick ditto  Flocked Carpet tile flooring ditto G

Cement and sand (1:4) screed in:-
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213m2

Providing and Fixing of Flocked Carpet tile flooring 
having a density of 70 million fibers of nylons 6.6 per 
sqm firmly anchored into a waterproof backing and 
having an average recycled content of 20%. The carpet 
tiles must inhibit the growth of Bacteria and Fungi. The 
Carpet tiles must be Zero Emission carpet. The carpet 
tiles should be anti static and thickness shall be 4.0 to 
5.0 mm with approximate weight of 1.8 kg/ sqm. The 
rate shall be inclusive of fixing at site with if necessary 
border and fixing arrangement as per the drawings and 
direction of Engineer in charge complete in all respect. 
Flooring should be done as per manufacturers 
specifications and as directed by engineer in charge.

 A

Superior Quality Flocked Carpet tile flooring
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ELEMENT 44

STAIR CASE FINISHES (FIRE ESCAPE & SERVICE)

14m2Landing A

32mm thick cement sand (1:4) screed in:

56mClosed strings 300mm high B

151m300mm wide treads C

151m165mm high risers D

14m2
300 x 600 x 25mm  thick matt and seamless fininished 
granite floor tiles to the Architect Approval

 E

Approved Superior Quality Granitto Floor Tiles

151mDitto in 300 mm wide treads including non-slip grooves F

151mDitto edges of risers 150mm high risers G

30mDitto 100mm high skirting H

168No100x325 mm long (average) trapezoidal step edges. I

168No100x150 mm long (average) trapezoidal riser edges. J

14m2Horizontal soffits of landing K

12mm thick gauged 1:2:9 render in:-

141m2Sloping soffits of stairs L

Painting and Decorating
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

155m2Rendered concrete surfaces A

Prepare and apply three coats plastic emulsion paint to:-

Staircase and Ramp Balustrades 

56m
50 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 B

The following in stainless steel sections`

56m
50 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 C

226m
50 x 20 x 1.5 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 D

56m

35mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 E

STAIR CASE FINISHES (ATRIUM VOID)

18m2Landing F

32mm thick cement sand (1:4) screed in:

168m325mm wide treads (Average) G

168m165mm high risers H

18m2
300 x 600 x 25mm  thick matt and seamless fininished 
granite floor tiles to the Architect Approval

 I

Approved Superior Quality Granite Floor Tiles
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CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

168m
Ditto in 300 mm wide (Average) treads including non-
slip grooves

 A

168mDitto edges of risers 165mm high risers B

12mDitto 100mm high skirting C

112No100x325 mm long (average) trapezoidal step edges. D

112No100x150 mm long (average) trapezoidal riser edges. E

18m2Horizontal soffits of landing F

12mm thick gauged 1:2:9 render in:-

56m2Sloping soffits of stairs G

Painting and Decorating

74m2Rendered concrete surfaces H

Prepare and apply three coats plastic emulsion paint to:-

564m

75x50 mm wrot prime grade cypress timber slats 
plugged to sloping soffits of plastered surfaces at 100 
mm C/C complete with and including three coats of 
approved tainted polyurethane wood furnish all to the 
architects detail and approval.

 I

Wrot Prime Grade Cypress

Staircase Balustrades 

38m
75 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 J

The following in stainless steel sections`
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

41m2

150mm thick approved machine cut curved inclined 
walling (Minimum strength 7N/MM2) bedded and 
jointed in cement and sand (1:3) mortar, reinforced with  
25mm x 3mm thick hoop iron strip in every alternate 
course.

 A

113m2Vertical sides of wall balustrading B

12mm thick gauged 1:2:9 render to:-

Painting and Decorating

113m2Rendered concrete surfaces C

Prepare and apply three coats plastic emulsion paint to:-

113m2

Provide and fix 20x100 mm prime grade T&G panneling 
plugged to sloping soffits of plastered surfaces at 100 
mm C/C complete with and including three coats of 
approved tainted polyurethane wood furnish all to the 
architects detail and approval.

 D

Prime grade cypress wall clading

38m

50x250 mm wrot prime grade mahogany timber wall 
coping with 200 x 25 mm deep chasing complete with 
and including three coats of approved tainted 
polyurethane wood furnish all to the architects detail 
and approval.

 E

Prime grade mahogany timber wall coping
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 45

CEILING FINISHES

3,221m2
Horizontal soffits of suspended floor slab not exceeding 
3.50m above floor level

 A

Cement and sand (1:4) screed in:-

3,221m2
Plastered soffits of suspended slab not exceeding 3.50m 
above floor level

 B

Prepare and apply three coats plastic emulsion paint on:-

Gypsum Ceiling

366m2
9mm thick profiled gypsum ceiling complete with and 
including gypsum tape and three coats of paint.

 C

Gypsum suspended ceiling, laid in on 50 x 50 mm cypress 
brandering at 600 c/c on one way and 100 x 50 mm cypress 
brandering at 600 c/c on the other way to Architect's 
approval as recommended by manufacturer (s)

Acoustic Ceiling

951m2
Accoustic ceiling as Armstrong or other equal and 
approved mineral fibre acoustic ceiling lining tiles

 D

Acoustic suspended ceiling, laid in T-grid system to 
manufacturer's specifications: patterned as per Architects 
details.  Panels and tile to Architect's approval size 600 x 
600mm fixed with approved hangers placed at centres as 
recommended by manufacturer (s)

Perforated laminated MDF Board Ceilings
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

957m2General soffits of perforated MDF Ceilings A

18mm thick Laminated MDF board ceiling boards in panels of 
600x800 laid on 75x100 mm double rebated timber grid 
system patterned as per Architects details. Each MDF Board 
pannel to have ateleast 9 No Square laser cut perforations of 
at least 150x150 to Architect's approval fixed with approved 
hangers placed at centres as recommended by structural 
engineer to:-

480m2

Timber slat ceiling comprising of 50x150 mm furnished 
prime grade wrot cypress at 125 mm C/C bolted 
together with a 12mm dia bolt on 50x150mm prime 
grade wrot cypress bearer at 600 C/C all suspended with 
16mm dia 500 mm long hooks at 1200mm C/C from the 
bearers from the soffits of the slab as per the structural 
engineers detail.

 B

Timber Slats Ceilings

480m2
Ditto but in 25x150mm furnished prime grade wrot 
cypress at 75 mm ditto

 C
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 74

6No

Provide material and labour for fabrication of a Vanity 
tops for a 4 No counter sink wash hand basin over all 
size 3900 mm long 600 mm wide composed of 25 mm 
thick approved granite top back flush and fascia 
mounted on 75 mm reinforced concrete base supported 
by 100 mm thick walling.

 A

SANITARY FIXTURES

1No

Provide material and labour for fabricating of a 
kitchennate work top single drain single bowl stainless 
steel sink over all size 2400 mm long 600 mm wide 
composed of 25 mm thick approved granite top and 
fascia mounted on 75 mm reinforced concrete base 
supported by 100 mm thick walling.

 B

KITCHEN FIXTURES

SUM

Allow a provisional Sum of Kenya Shillings  Seven 
Hundred and Fifty Thousands only for the Fabrication of 
the Reception counter to the Architects detail and 
approval.

 C

RECEPTION COUNTER

SUM

Allow a provisional Sum of Kenya Shillings One Million 
Five Hundred Thousands only for the Fabrication of the 
Atrium dome roof structure and roof covering to the 
Architects detailed design and approval.

 D

ATRIUM DOME
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365(21) EXTERNAL WALLING1

367(22) INTERNAL WALLS2

368(23) SUSPENDED SLABS3
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382(32) INTERNAL OPENING7
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392(44) STAIR FINISHES12
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

581m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

ELEMENT 21
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 22

775m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

INTERNAL WALLS

222m2150 mm thick ditto B

59m2100 mm thick ditto C

REINFORCED CONCRETE

171m2250 mm thick reinforced concrete lift shaft wall D

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

2,200kgT8 mm bars E

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups 

4,480kgT12mm bars F

690kgT16mm bars G

343m2Vertical sides of 200 mm thick retaining wall H

SAWN FORMWORK TO:-
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

PARTITIONS

296m2

100 mm thick partitions approximately 2100mm high 
consisting of 100 x 50mm aluminium transomes and 
mullions and including all necessary bolts, nuts and 
rubber gaskets complete with and including 900 mm 
high 25mm thick scratch proof beech laminate Medium 
Density Fibre (M.D.F) an the lower part and 1200 mm 
high 6 mm thick tinted glass.

 A

Grey powder coated aluminium framed partitions to BS 10 
B15 to receive 8mm thick laminated clear glass (measured 
separately) and 25mm thick Medium Density Fibre (M.D.F) 
panels with beech laminate all to Architect's details and 
approval
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 23

SUSPENDED SLABS

VIBRATED REINFORCED CONCRETE

2,901m2
175 mm thick suspended slab with an average of 
4200mm ceiling height.

 A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

8,174kgT10mm bars B

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

38,806kgT12mm bars C

35,000kgT16mm bars (Strong Band) D

SAWN FORMWORK TO:-

2,901m2
Soffits of 175 mm thick floor slabs with an average of 
4200mm ceiling height.

 E

Steel plate or maline ply formwork to produce a fair finish to 
the overall soffits of the slab.

323mEdges of suspended slab (225 - 300 mm wide) F

115mDitto but curved ditto G
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 24

STAIRCASE

REINFORCED CONCRETE

40m3Waist and steps A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

46m2175mm thick landing B

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

1,100kgT8 mm bars C

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

1,100kgT10mm bars D

1,100kgT12mm bars E

1,100kgT16mm bars F

46m2Soffits of landing G

Maline ply; steel plate or other equal and approved formwork 
to:-

120m2Sloping soffits of stairs H

400m
Edges of risers over 75mm but not exceeding 150mm 
high

 I
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CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

55m
Edges of landing over 225mm but not exceeding 300mm 
high

 A

104m
Open string 300mm high (maximum) including forming 
profile for treads and risers

 B
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Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 28

FRAME

VIBRATED REINFORCED CONCRETE

140m3Columns A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

2,175kgT8 mm bars B

High tensile ribbed steel reinforcement to B.S.4461 including 
cutting, bending, overlaps, spacer blocks and tying stirrups

13,510kgT20mm bars C

770m2Vertical sides of columns D

Maline ply; steel plate or other equal and approved formwork 
to:-

357m2Vertical sides of 600 mm dia circular columns E

VIBRATED REINFORCED CONCRETE

270m3Beams F

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix in:-

38m3Curved edge beam G

92m3Isolated curved fascia beam H
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

7,900kgT8 mm bars A

High tensile ribbed steel reinforcement to B.S.4461 including 
cutting, bending, overlaps, spacer blocks and tying stirrups

14,285kgT16mm bars B

43,809kgT25mm bars C

130,476kgT32mm bars D

1,635m2Sides and soffits of  beams E

Maline ply; steel plate or other equal and approved formwork 
to:-

678m2Sides and soffits of  isolated curced beams F
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 31

EXTERNAL OPENINGS 

4No

Window over all size 43000x3550 mm high comprising 
66 No equal bottom fixed lights each size 650x900 mm 
high; 66 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 43000x450 mm high 
horrizontal aluminium louver vent and 66 No equal top 
fixed lights each size 650x1000 mm high.

 A

The following in 10mm thick approved colour laminated cool-
lite solar glass glazing windows complete with and including 
permanent vent with mosquito qauge in structural visible 
bronze powder coated aluminium framing mounted all as per 
the fabricators detail but subject to Architects approval. 
(Works to be executed by an approved domestic 
subcontractor)

4No

Window over all size 3600x3550 mm high comprising 6 
No equal bottom fixed lights each size 650x900 mm 
high; 6 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 3600x450 mm high 
horrizontal aluminium louver vent and 6 No equal top 
fixed lights each size 650x1000 mm high.

 B

4No

Window over all size 5500x3550 mm high comprising 
9No equal bottom fixed lights each size 650x900 mm 
high; 9No equal intermediate sliding openable lights 
each size 650x1200 mm high; 5500x450 mm high 
horrizontal aluminium louver vent and 9No equal top 
fixed lights each size 650x1000 mm high.

 C

4No

Window over all size 5900x3550 mm high comprising 9 
No equal bottom fixed lights each size 650x900 mm 
high; 9 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5900x450 mm high 
horrizontal aluminium louver vent and 9 No equal top 
fixed lights each size 650x1000 mm high.

 D
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

2No

Window over all size 2500x3550 mm high comprising 
4No equal bottom fixed lights each size 650x900 mm 
high; 4No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5900x450 mm high 
horrizontal aluminium louver vent and 4No equal top 
fixed lights each size 650x1000 mm high.

 A

2No

Window over all size 4100x3550 mm high comprising 6 
No equal bottom fixed lights each size 650x900 mm 
high; 6 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 4100x450 mm high 
horrizontal aluminium louver vent and 6 No equal top 
fixed lights each size 650x1000 mm high.

 B

2No

Window over all size 4975x3550 mm high comprising 8 
No equal bottom fixed lights each size 650x900 mm 
high; 8 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 4975x450 mm high 
horrizontal aluminium louver vent and 8 No equal top 
fixed lights each size 650x1000 mm high.

 C

2No

Window over all size 5100x3550 mm high comprising 8 
No equal bottom fixed lights each size 650x900 mm 
high; 8 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5100x450 mm high 
horrizontal aluminium louver vent and 8 No equal top 
fixed lights each size 650x1000 mm high.

 D

4No

Window over all size 5500x3550 mm high comprising 9 
No equal bottom fixed lights each size 650x900 mm 
high; 9 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5500x450 mm high 
horrizontal aluminium louver vent and 9 No equal top 
fixed lights each size 650x1000 mm high.

 E

-406-

(31) EXTERNAL OPENING
Bill No.  6
Section No.  22

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

1No

Window over all size 14000x3550 mm high comprising 
21 No equal bottom fixed lights each size 650x900 mm 
high; 21 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 14000x450 mm high 
horrizontal aluminium louver vent and 21 No equal top 
fixed lights each size 650x1000 mm high.

 A

Window Boards

523m
250mm x 50mm window board with 1 No. labours 
plugged

 B

Wrot Mahogany

523m12mm diameter quadrant beading, plugged C

523m
Window cill over all size 275 x 100 mm high with 3 No 
labour.

 D

Precast concrete weathered and throated window cills

Painting and Decorating

523mSurfaces over 200mm but not exceeding 300mm girth E

Prepare and apply one coat aluminium wood primer on back 
of timber from Crown-Berger (K) Limited or other equal and 
approved manufacturer before fixing

523mDitto not exceeding 100mm girth F

523mOver 200mm but not exceeding 300mm girth G

Knot, Prime, Stop, prepare and apply three coats "Two Pack" 
varnish from Crown-Berger (K) Limited or other equal and 
approved manufacturer on timber surfaces
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

523mDitto not exceeding 100mm girth A

8No

Supply and fix 43000 x 3550 mm high Aluminium sun 
shading in modules of 1300x3550mm high comprising of 
50x120x2.1 mm thick  Aluminium Rectangular Hollow 
Section (ARHS) Weighing 2.03KG/LM framing and 
50x120x2.1mm thick ARHS hollizontal slats at 350 mm 
C/C all reveted or bolted together as per the Architects 
detail and approval.

 B

Aluminium Sunshading Devices

176No

4200 mm long 900 mm wide x 100 mm thick smooth 
surfaced reinforced precast concrete class 25 vertical 
sunshadings reinforced in T12 mm bars at 150 mm C/C 
both ways ancoured at 1300 mm C/C to the structural 
engineers detailed design and approval with and 
including three coats of approved colour silicone 
exterior paint.

 C
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 32

INTERNAL OPENINGS 

DOORS

TIMBER DOORS ( Provisional )

331m15mm Quadrant A

Wrot  hardwood (Mahogany)

331m40x12mm Architrave B

331m250x50mm Frame with four labours C

19No

45 mm thick mahogany panel door overall size 1000 x 
2800 mm high comprising of a single leaf overall size 
1000x2400mm high and 5 mm thick glazed fanlight 
overall size 1000x400 mm high all as per the Architects 
detail.

 D

Wrot Mahogany pannel door

5No

45 mm thick mahogany panel double door overall size 
1800 x 2800 mm high comprising of 2No leaves each 
overall size 900x2400mm high and a 5 mm thick glazed 
fanlight overall size 1000x400 mm high all as per the 
Architects detail.

 E

Solid Core Flush Door

-409-

(32) INTERNAL OPENING
Bill No.  7
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Amount
Kshs

Item
No

Quantity Rate
Kshs
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Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

21No

Single leaf single swing door overall size 900mm x 2400 
mm high having 1 No openable leave size 900 x 2100 
mm high and one fixed light size 900 x 300 mm high as 
per the Architects detail

 A

The following in 45 mm thick solid core, scratch proof 
embossed mahogany veneered Doors with hardwood lipping 
all round as per an approved supplier catalogue and to the 
architects detail and approval.

57Pairs100mm stainless steel butt hinges  with steel screws B

Supply and fix the following ironmongery with screws to  
match (Ref. is to Union Catalogue or other equal and 
approved)

18No
2-Lever mortice lock complete with Satin Finished lever 
handles

 C

19No
3-Lever mortice lock complete with Satin Finished lever 
handles

 D

4No
3-Lever rebated mortice lock complete with aluminium 
lever handles

 E

37No
Rubber door stop fixed to concrete floor,or masonry 
walling with and including 38mm rawl bolt

 F

4NoFemale / Male sign (Union 5692) G

8PairsKick plate 1200 x 450 x 2 mm thick H

2No

Surface mounted panic bolts for single door type briton 
373 and fitted with cylinder key locking attachment to 
match

 I

8NoDoor closer type briton 2003 J

-410-
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

18NoIndicator bolts (union 8094) A

331m
Back of wood surface  exceeding 100mm girth but not 
exceeding 200mm girth

 B

("Crown") aluminium or other equal and approved wood 
primer

178m2General surfaces C

Prepare and apply three coats 'crown' or other similar and 
approved polyurethane clear varnish on:-

1,200mDitto over 200mm but not exceeding 300mm girth D

-411-
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Kshs
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No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

DUCT DOORS

22No
Double leaf single swing door overall size 800mm x 2800 
mm high

 A

Supply and fix the following 20 mm thick (finished) particle 
board doors faced on both sides with postformed laminate to 
the Architect's details

100m15mm Quadrant B

Wrot  Hardwood (Mahogany)

100m40x12mm Architrave C

100m250x50mm Frame with four labours D

66Pairs100mm steel butt hinges  with steel screws E

Supply and fix the following ironmongery with screws to  
match (Ref. is to Union Catalogue or other equal and 
approved)

22No
3-Lever mortice lock complete with aluminium lever 
handles

 F

44No300 x 10 mm dia stainless steel D Handles. G

22No
300x100x3 mm thick plate with maximum 15 letter 
word engraving on the surface.

 H

100m
Back of wood surface  exceeding 100mm girth but not 
exceeding 200mm girth

 I

("Crown") aluminium or other equal and approved wood 
primer
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

100m2General surfaces

Prepare and apply three coats 'crown' or other similar and 
approved polyurethane clear varnish on:-

300mDitto over 200mm but not exceeding 300mm girth A

2No

Supply and fix approved quality double leaf fire door 
rated FD90 overall size 900x2400 high compliant to BS 
476 part 22 complete with and including the door frame 
and all the necessary recommened Door closers, seals 
and ironmongery all the Architects detail and aproval.

 B

Fire Door

45No

200x450x1500 mm long precast concrete class 25 lintels 
comprising of 4 N0 D12 main bars and rings in D8 at 
150mm C/C all as per the Engineers detail and approval

 C

Pre-cast Concrete 

ALUMINIUM DOORS
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Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

12No

Double leaved door over all size 900 x 2400 mm high 
having 1 No openable leaves each size 900 x 2100 mm 
high and one fixed light size 900 x 300 mm high as per 
the Architects

 A

Providing, fabricating and fixing aluminium framed doors 
fabricated from composite extruded powder coated 
(approved colour) heavy duty approved aluminium section 
105 x 50 x minimum 2.5 mm thick; including glazing with 6 
mm georgian wired glass; glass secured to aluminium door 
framing stiles top middle and bottom rails using approved 
glazing strips and glazing beads including waterproofing all 
joints using approved silicon sealing compound and including 
approved aluminium brackets; all necessary approved 
ironmongery (Union or other equal and approved) fixing with 
aluminium screws plugging or fixing on aluminium framing; 
sealing with mastic; oiling and adjusting on completion. 
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Kshs
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No
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 32

BALUSTRADES

75m
75 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 A

The following in 1100 mm high 10 mm thick laminated glass 
balustrading:-

152m
50 x 25 x 2.0 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 B

170m

50mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 C

142No

Extra over ditto for 150 mm diameter 6 mm thick 
stainless steel baseplate machined as per the architects 
detail and approval.

 D

142No

10 mm thick laminated blue tinted glass over all size 600 
x 1100 mm high fix with and including 10 x 10 x 1.5 mm 
thick RHS glazing beads all round all as per the 
Architects detail and approval. 

 E

-415-
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No
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 41

EXTERNAL WALL FINISHES

953m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Dura coat" or other equal and 
approved product (s)

953m2Plastered surfaces B

Prepare and apply a coat of Acrylic Siloxanic KP1 1.5 mm Anti-
mould Anti Algae Textured wall Coating on:-
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 42

INTERNAL WALL FINISHES

1,936m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Basco Paints" or other equal 
and approved product (s)

1,936m2Plastered surfaces B

Prepare and apply three coats silk vinyl paint from Basco 
Paints  or other equal and approved manufacturer on:-

Cement and sand (1:4) in:-

766m2
15mm thick  backing prepared to receive ceramic tiles 
(measured separately)

 C

CERAMIC WALL TILES

766m2

Supply and fix approved quality 6 mm thick coloured 
ceramic wall tiles fixed on screed (measured separately) 
with an approved adhesive including pointing in white 
cement  

 D

Ceramic wall tiles as per Saj Ceramic Tiles catalogue or other 
eaual and approved

174m2
25mm thick  backing prepared to receive granite tiles 
(measured separately)

 E

SUPERIOR QUALITY GRANITE WALL TILES
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Kshs
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

174m2

600 x 300 x 25mm thick superior quality matt finished 
granite wall tiles as per tile and carpet catalogue 
including pointing in coloured cement

 A

Superior Quality 600 x 300 Granite wall tiles as per as per tile 
and carpet catalogue or other eaual and approved

SUM

Allow a provisional sum of Kenya Shillings Seven 
Hundred and Fifty thousands (Kshs 750,000.00) Only for 
Works associated with feature wall all to the Architects 
detail and approval.

 B

Feature Wall
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Kshs
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 43

FLOOR FINISHES

161m2
32  mm steel trowelled screed to receive ceramic tiles 
ditto

 A

Cement and sand (1:4) screed in:-

161m2
300 x 300 x 8mm thick coloured non-slip ceramic floor 
tiles including pointing in white cement

 B

Ceramic Tiles

156m232mm thick ditto granite floor tiles ditto C

Cement and sand (1:4) screed in:-

156m2

300 x 600 x 25mm thick superior quality matt finished 
granite floor  tiles as per tile and carpet catalogue 
including pointing in coloured cement

 D

Superior Quality Matt Granite Floor Tiles

2,550m232mm thick ditto granito floor tiles ditto E

Cement and sand (1:4) screed in:-

2,550m2

600 x 300 x 12mm thick superior quality matt finished 
granito floor  tiles as per tile and carpet catalogue 
including pointing in coloured cement (Area measured 
net inclusive of 100 mm high skirting)

 F

Superior Quality Granitto Floor Tiles
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 44

STAIR CASE FINISHES (FIRE ESCAPE & SERVICE)

14m2Landing A

32mm thick cement sand (1:4) screed in:

56mClosed strings 300mm high B

151m300mm wide treads C

151m165mm high risers D

14m2
300 x 600 x 25mm  thick matt and seamless fininished 
granite floor tiles to the Architect Approval

 E

Approved Superior Quality Granite Floor Tiles

151mDitto in 300 mm wide treads including non-slip grooves F

151mDitto edges of risers 150mm high risers G

30mDitto 100mm high skirting H

168No100x325 mm long (average) trapezoidal step edges. I

168No100x150 mm long (average) trapezoidal riser edges. J

14m2Horizontal soffits of landing K

12mm thick gauged 1:2:9 render in:-

141m2Sloping soffits of stairs L

Painting and Decorating
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

155m2Rendered concrete surfaces A

Prepare and apply three coats plastic emulsion paint to:-

Staircase and Ramp Balustrades 

56m
50 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 B

The following in stainless steel sections`

56m
50 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 C

226m
50 x 20 x 1.5 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 D

56m

35mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 E

STAIR CASE FINISHES (ATRIUM VOID)

18m2Landing F

32mm thick cement sand (1:4) screed in:

269m325mm wide treads (Average) G

269m165mm high risers H

18m2
300 x 600 x 25mm  thick matt and seamless fininished 
granite floor tiles to the Architect Approval

 I

Approved Superior Quality Granite Floor Tiles
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

269m
Ditto in 300 mm wide (Average) treads including non-
slip grooves

 A

269mDitto edges of risers 165mm high risers B

26mDitto 100mm high skirting C

224No100x325 mm long (average) trapezoidal step edges. D

224No100x150 mm long (average) trapezoidal riser edges. E

18m2Horizontal soffits of landing F

12mm thick gauged 1:2:9 render in:-

90m2Sloping soffits of stairs G

Painting and Decorating

108m2Rendered concrete surfaces H

Prepare and apply three coats plastic emulsion paint to:-

902m

75x50 mm wrot prime grade cypress timber slats 
plugged to sloping soffits of plastered surfaces at 100 
mm C/C complete with and including three coats of 
approved tainted polyurethane wood furnish all to the 
architects detail and approval.

 I

Wrot Prime Grade Cypress

Staircase Balustrades 

75m
75 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 J

The following in stainless steel sections`
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

83m2

150mm thick approved machine cut curved inclined 
walling (Minimum strength 7N/MM2) bedded and 
jointed in cement and sand (1:3) mortar, reinforced with  
25mm x 3mm thick hoop iron strip in every alternate 
course.

 A

196m2Vertical sides of wall balustrading B

12mm thick gauged 1:2:9 render to:-

Painting and Decorating

196m2Rendered concrete surfaces C

Prepare and apply three coats plastic emulsion paint to:-

196m2

Provide and fix 20x100 mm prime grade T&G panneling 
plugged to sloping soffits of plastered surfaces at 100 
mm C/C complete with and including three coats of 
approved tainted polyurethane wood furnish all to the 
architects detail and approval.

 D

Prime grade cypress wall clading

75m

50x250 mm wrot prime grade mahogany timber wall 
coping with 200 x 25 mm deep chasing complete with 
and including three coats of approved tainted 
polyurethane wood furnish all to the architects detail 
and approval.

 E

Prime grade mahogany timber wall coping
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 45

CEILING FINISHES

3,221m2
Horizontal soffits of suspended floor slab not exceeding 
3.50m above floor level

 A

Cement and sand (1:4) screed in:-

3,221m2
Plastered soffits of suspended slab not exceeding 3.50m 
above floor level

 B

Prepare and apply three coats plastic emulsion paint on:-

Gypsum Ceiling

366m2
9mm thick profiled gypsum ceiling complete with and 
including gypsum tape and three coats of paint.

 C

Gypsum suspended ceiling, laid in on 50 x 50 mm cypress 
brandering at 600 c/c on one way and 100 x 50 mm cypress 
brandering at 600 c/c on the other way to Architect's 
approval as recommended by manufacturer (s)

Acoustic Ceiling

951m2
Accoustic ceiling as Armstrong or other equal and 
approved mineral fibre acoustic ceiling lining tiles

 D

Acoustic suspended ceiling, laid in T-grid system to 
manufacturer's specifications: patterned as per Architects 
details.  Panels and tile to Architect's approval size 600 x 
600mm fixed with approved hangers placed at centres as 
recommended by manufacturer (s)

Perforated laminated MDF Board Ceilings
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

957m2General soffits of perforated MDF Ceilings A

18mm thick Laminated MDF board ceiling boards in panels of 
600x800 laid on 75x100 mm double rebated timber grid 
system patterned as per Architects details. Each MDF Board 
pannel to have ateleast 9 No Square laser cut perforations of 
at least 150x150 to Architect's approval fixed with approved 
hangers placed at centres as recommended by structural 
engineer to:-

480m2

Timber slat ceiling comprising of 50x150 mm furnished 
prime grade wrot cypress at 125 mm C/C bolted 
together with a 12mm dia bolt on 50x150mm prime 
grade wrot cypress bearer at 600 C/C all suspended with 
16mm dia 500 mm long hooks at 1200mm C/C from the 
bearers from the soffits of the slab as per the structural 
engineers detail.

 B

Timber Slats Ceilings

480m2
Ditto but in 25x150mm furnished prime grade wrot 
cypress at 75 mm ditto

 C
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 74

6No

Provide material and labour for fabrication of a Vanity 
tops for a 4 No counter sink wash hand basin over all 
size 3900 mm long 600 mm wide composed of 25 mm 
thick approved granite top back flush and fascia 
mounted on 75 mm reinforced concrete base supported 
by 100 mm thick walling.

 A

SANITARY FIXTURES

1No

Provide material and labour for fabricating of a 
kitchennate work top single drain single bowl stainless 
steel sink over all size 2400 mm long 600 mm wide 
composed of 25 mm thick approved granite top and 
fascia mounted on 75 mm reinforced concrete base 
supported by 100 mm thick walling.

 B

KITCHEN FIXTURES
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SECTION SUMMARY - THIRD FLOOR

Bill
No

Page
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397(21) EXTERNAL WALLING1

399(22) INTERNAL WALLS2

400(23) SUSPENDED SLABS3

402(24) STAIRCASE4

404(28) FRAME5

408(31) EXTERNAL OPENING6

414(32) INTERNAL OPENING7

415(34) BALUSTRADES8

416(41) EXTERNAL WALL FINISHES9

418(42) INTERNAL WALL FINISHES10

419(43) FLOOR FINISHES11

423(44) STAIR FINISHES12

425(45) CEILING FINISHES13

426(70) BUILDING FIXTURES14
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECTION 11

TYPICAL FLOOR (2 - 6)

257m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

ELEMENT 21
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 22

743m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

INTERNAL WALLS

322m2150 mm thick ditto B

84m2100 mm thick ditto C

REINFORCED CONCRETE

171m2250 mm thick reinforced concrete lift shaft wall D

Vibrated reinforced concrete class 25 all as per the engineers 
approved trial mix with cement type 32.5 in:-

REINFORCEMENT

2,200kgT8 mm bars E

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups 

4,480kgT12mm bars F

690kgT16mm bars G

343m2Vertical sides of 200 mm thick retaining wall H

SAWN FORMWORK TO:-
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 23

SUSPENDED SLABS

VIBRATED REINFORCED CONCRETE

1,443m2
175 mm thick suspended slab with an average of 
4200mm ceiling height.

 A

Vibrated reinforced concrete class 25 all as per the engineers 
approved trial mix with cement grade 32.5 or other equal and 
approved in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

4,087kgT10mm bars B

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

19,403kgT12mm bars C

35,000kgT16mm bars (Strong Band) D

SAWN FORMWORK TO:-

1,443m2
Soffits of 175 mm thick floor slabs with an average of 
4200mm ceiling height.

 E

Steel plate or maline ply formwork to produce a fair finish to 
the overall soffits of the slab.

323mEdges of suspended slab (225 - 300 mm wide) F

115mDitto but curved ditto G
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 24

STAIRCASE

REINFORCED CONCRETE

40m3Waist and steps A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix with cement type 42.5 in:-

46m2175mm thick landing B

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

1,100kgT8 mm bars C

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

1,100kgT10mm bars D

1,100kgT12mm bars E

1,100kgT16mm bars F

46m2Soffits of landing G

Maline ply; steel plate or other equal and approved formwork 
to:-

120m2Sloping soffits of stairs H

400m
Edges of risers over 75mm but not exceeding 150mm 
high

 I
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55m
Edges of landing over 225mm but not exceeding 300mm 
high

 A

104m
Open string 300mm high (maximum) including forming 
profile for treads and risers

 B
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 28

FRAME

VIBRATED REINFORCED CONCRETE

140m3Columns A

Vibrated reinforced concrete class 25 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

2,175kgT8 mm bars B

High tensile ribbed steel reinforcement to B.S.4461 including 
cutting, bending, overlaps, spacer blocks and tying stirrups

13,510kgT20mm bars C

770m2Vertical sides of columns D

Maline ply; steel plate or other equal and approved formwork 
to:-

357m2Vertical sides of 600 mm dia circular columns E

VIBRATED REINFORCED CONCRETE

149m3Beams F

Vibrated reinforced concrete class 25 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work
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3,160kgT8 mm bars A

High tensile ribbed steel reinforcement to B.S.4461 including 
cutting, bending, overlaps, spacer blocks and tying stirrups

5,714kgT16mm bars B

17,524kgT25mm bars C

52,190kgT32mm bars D

958m2Sides and soffits of  beams E

Maline ply; steel plate or other equal and approved formwork 
to:-
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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ELEMENT 31

EXTERNAL OPENINGS 

8No

Window over all size 5000x3550 mm high comprising 8 
No equal bottom fixed lights each size 650x900 mm 
high; 8 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5000x450 mm high 
horrizontal aluminium louver vent and 8 No equal top 
fixed lights each size 650x1000 mm high.

 A

The following in 10mm thick approved colour laminated cool-
lite solar glass glazing windows complete with and including 
permanent vent with mosquito qauge in structural invisible 
bronze powder coated aluminium framing mounted all as per 
the fabricators detail but subject to Architects approval. 
(Works to be executed by an approved domestic 
subcontractor)

8No

Window over all size 4500x3550 mm high comprising 7 
No equal bottom fixed lights each size 650x900 mm 
high; 7 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 4500x450 mm high 
horrizontal aluminium louver vent and 7 No equal top 
fixed lights each size 650x1000 mm high.

 B

18No

Window over all size 5500x3550 mm high comprising 9 
No equal bottom fixed lights each size 650x900 mm 
high; 9 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5500x450 mm high 
horrizontal aluminium louver vent and 9 No equal top 
fixed lights each size 650x1000 mm high.

 C

4No

Window over all size 7800x3550 mm high comprising 12 
No equal bottom fixed lights each size 650x900 mm 
high; 12 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 7800x450 mm high 
horrizontal aluminium louver vent and 12 No equal top 
fixed lights each size 650x1000 mm high.

 D
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4No

Window over all size 6100x3550 mm high comprising 9 
No equal bottom fixed lights each size 650x900 mm 
high; 9 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 6100x450 mm high 
horrizontal aluminium louver vent and 9 No equal top 
fixed lights each size 650x1000 mm high.

 A

1No

Window over all size 6500x3550 mm high comprising 10 
No equal bottom fixed lights each size 650x900 mm 
high; 10 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 6500x450 mm high 
horrizontal aluminium louver vent and 10 No equal top 
fixed lights each size 650x1000 mm high.

 B

1No

Window over all size 9600x3550 mm high comprising 15 
No equal bottom fixed lights each size 650x900 mm 
high; 15 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 9600x450 mm high 
horrizontal aluminium louver vent and 15 No equal top 
fixed lights each size 650x1000 mm high.

 C

Window Boards

523m
250mm x 50mm window board with 1 No. labours 
plugged

 D

Wrot Mahogany

523m12mm diameter quadrant beading, plugged E

523m
Window cill over all size 275 x 100 mm high with 3 No 
labour.

 F

Precast concrete weathered and throated window cills

Painting and Decorating
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523mSurfaces over 200mm but not exceeding 300mm girth A

Prepare and apply one coat aluminium wood primer on back 
of timber from Crown-Berger (K) Limited or other equal and 
approved manufacturer before fixing

523mDitto not exceeding 100mm girth B

523mOver 200mm but not exceeding 300mm girth C

Knot, Prime, Stop, prepare and apply three coats "Two Pack" 
varnish from Crown-Berger (K) Limited or other equal and 
approved manufacturer on timber surfaces

523mDitto not exceeding 100mm girth D

287No

Supply and fix 2000x4200mm high Aluminium 
sunshading devise comprising of 50x120x2.1 mm thick  
Aluminium Rectangular Hollow Section (ARHS) Weighing 
2.03KG/LM framing and 50x120x2.1mm thick ARHS 
hollizontal slats at 350 mm C/C all reveted or bolted 
together as per the Architects detail and approval.

 E

Aluminium Sunshading Devices
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 32

INTERNAL OPENINGS 

DOORS

TIMBER DOORS ( Provisional )

496m15mm Quadrant A

Wrot  hardwood (Mahogany)

496m40x12mm Architrave B

496m250x50mm Frame with four labours C

21No

45 mm thick mahogany panel door overall size 1000 x 
2800 mm high comprising of a single leaf overall size 
1000x2400mm high and 5 mm thick glazed fanlight 
overall size 1000x400 mm high all as per the Architects 
detail.

 D

Wrot Mahogany pannel door

15No

45 mm thick mahogany panel double door overall size 
1800 x 2800 mm high comprising of 2No leaves each 
overall size 900x2400mm high and a 5 mm thick glazed 
fanlight overall size 1000x400 mm high all as per the 
Architects detail.

 E

Solid Core Flush Door
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25No

Single leaf single swing door overall size 900mm x 2400 
mm high having 1 No openable leave size 900 x 2100 
mm high and one fixed light size 900 x 300 mm high as 
per the Architects detail

 A

The following in 45 mm thick scratch proof embossed 
mahogany veneered Doors with hardwood lipping all round as 
per an approved supplier catalogue and to the architects 
detail and approval.

89Pairs100mm steel butt hinges  with steel screws B

Supply and fix the following ironmongery with screws to  
match (Ref. is to Union Catalogue or other equal and 
approved)

18No
2-Lever mortice lock complete with aluminium lever 
handles

 C

19No
3-Lever mortice lock complete with aluminium lever 
handles

 D

11No
3-Lever rebated mortice lock complete with aluminium 
lever handles

 E

59No
Rubber door stop fixed to concrete floor,or masonry 
walling with and including 38mm rawl bolt

 F

4NoFemale / Male sign (Union 5692) G

12PairsKick plate 1200 x 450 x 2 mm thick H

2No

Surface mounted panic bolts for single door type briton 
373 and fitted with cylinder key locking attachment to 
match

 I

6NoDoor closer type briton 2003 J
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18NoIndicator bolts (union 8094) A

1,487m
Back of wood surface  exceeding 100mm girth but not 
exceeding 200mm girth

 B

("Crown") aluminium or other equal and approved wood 
primer

223m2General surfaces C

Prepare and apply three coats 'crown' or other similar and 
approved polyurethane clear varnish on:-

1,487mDitto over 200mm but not exceeding 300mm girth D

-440-

(32) INTERNAL OPENING
Bill No.  7
Section No.  23

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY
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DUCT DOORS

22No
Double leaf single swing door overall size 800mm x 2800 
mm high

 A

Supply and fix the following 20 mm thick (finished) particle 
board doors faced on both sides with postformed laminate to 
the Architect's details

100m15mm Quadrant B

Wrot  Hardwood (Mahogany)

100m40x12mm Architrave C

100m250x50mm Frame with four labours D

66Pairs100mm steel butt hinges  with steel screws E

Supply and fix the following ironmongery with screws to  
match (Ref. is to Union Catalogue or other equal and 
approved)

22No
3-Lever mortice lock complete with aluminium lever 
handles

 F

44No300 x 10 mm dia stainless steel D Handles. G

22No
300x100x3 mm thick plate with maximum 15 letter 
word engraving on the surface.

 H

100m
Back of wood surface  exceeding 100mm girth but not 
exceeding 200mm girth

 I

("Crown") aluminium or other equal and approved wood 
primer
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100m2General surfaces

Prepare and apply three coats 'crown' or other similar and 
approved polyurethane clear varnish on:-

300mDitto over 200mm but not exceeding 300mm girth A
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 32

BALUSTRADES

135m
50 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 A

The following in stainless steel sections

135m
50 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 B

270m
50 x 20 x 1.5 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 C

165m

35mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 D

213No

Extra over ditto for 150 mm diameter 6 mm thick 
stainless steel baseplate machined as per the architects 
detail and approval.

 E

213No

6 mm thick laminated blue tinted glass over all size 900 
x 580 mm high fix with and including 10 x 10 x 1.5 mm 
thick RHS glazing beads all round all as per the 
Architects detail and approval. 

 F
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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ELEMENT 41

EXTERNAL WALL FINISHES

953m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Dura coat" or other equal and 
approved product (s)

953m2Plastered surfaces B

Prepare and apply a coat of Acrylic Siloxanic KP1 1.5 mm Anti-
mould Anti Algae Textured wall Coating on:-
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ELEMENT 42

INTERNAL WALL FINISHES

1,490m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Basco Paints" or other equal 
and approved product (s)

1,490m2Plastered surfaces B

Prepare and apply three coats silk vinyl paint from Basco 
Paints  or other equal and approved manufacturer on:-

Cement and sand (1:4) in:-

888m2
15mm thick  backing prepared to receive ceramic tiles 
(measured separately)

 C

CERAMIC WALL TILES

888m2

Supply and fix approved quality 6 mm thick coloured 
ceramic wall tiles fixed on screed (measured separately) 
with an approved adhesive including pointing in white 
cement (Possible tile codes shall be 9632 or SM1or 9544 
or SM10 or 9564 or 9564)

 D

Ceramic wall tiles as per Saj Ceramic Tiles catalogue or other 
eaual and approved

174m2
25mm thick  backing prepared to receive granite tiles 
(measured separately)

 E

SUPERIOR QUALITY GRANITE WALL TILES
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174m2

600 x 300 x 25 mm thick superior quality matt finished 
granite wall tiles as per tile and carpet catalogue 
including pointing in coloured cement

 A

Superior Quality 600 x 300 Granite wall tiles as per as per tile 
and carpet catalogue or other eaual and approved

SUM

Allow a provisional sum of Kenya Shillings Seven 
Hundred Fifty thousands (Kshs 750,000.00) Only for 
Works associated with feature wall all to the Architects 
detail and approval.

 B

Feature Wall
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ELEMENT 43

FLOOR FINISHES

154m2
32  mm steel trowelled screed to receive ceramic tiles 
ditto

 A

Cement and sand (1:4) screed in:-

154m2

300 x 600 x 8mm thick coloured non-slip ceramic floor 
tiles including pointing in colured cement. 
(possible tile codes as per tile and carpet catalogue or 
other equal and equivalent 9634; 9542; 9565; 9566)

 B

Ceramic Tiles as per Tile and Carpet catalogue or other equal 
and approved

569m2
32mm thick steel trowelled  to receive Flocked Carpet 
tile flooring

 C

Cement and sand (1:4) screed in:-

569m2

Providing and Fixing of Flocked Carpet tile flooring 
having a density of 70 million fibers of nylons 6.6 per 
sqm firmly anchored into a waterproof backing and 
having an average recycled content of 20%. The carpet 
tiles must inhibit the growth of Bacteria and Fungi. The 
Carpet tiles must be Zero Emission carpet. The carpet 
tiles should be anti static and thickness shall be 4.0 to 
5.0 mm with approximate weight of 1.8 kg/ sqm. The 
rate shall be inclusive of fixing at site with if necessary 
border and fixing arrangement as per the drawings and 
direction of Engineer in charge complete in all respect. 
Flooring should be done as per manufacturers 
specifications and as directed by engineer in charge.

 D

Superior Quality Flocked Carpet tile flooring
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1,753m232mm thick ditto granito floor tiles ditto A

Cement and sand (1:4) screed in:-

1,753m2

600 x 300 x 12mm thick superior quality matt finished 
granito floor  tiles as per tile and carpet catalogue 
including pointing in coloured cement (Possible codes 
include D3401; D3403; D3404; D6057)

 B

Granitto Floor Tiles as per Tile and Carpet catalogue or other 
equal and approved

550mDitto but 150 mm high Skirting C
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ELEMENT 44

STAIR CASE FINISHES (FIRE ESCAPE & SERVICE)

14m2Landing A

32mm thick cement sand (1:4) screed in:

56mClosed strings 300mm high B

151m300mm wide treads C

151m165mm high risers D

14m2
300 x 600 x 25mm  thick matt and seamless fininished 
granite floor tiles to the Architect Approval

 E

Approved Superior Quality Granitto Floor Tiles

151mDitto in 300 mm wide treads including non-slip grooves F

151mDitto edges of risers 150mm high risers G

30mDitto 100mm high skirting H

168No100x325 mm long (average) trapezoidal step edges. I

168No100x150 mm long (average) trapezoidal riser edges. J

14m2Horizontal soffits of landing K

12mm thick gauged 1:2:9 render in:-

141m2Sloping soffits of stairs L

Painting and Decorating
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155m2Rendered concrete surfaces A

Prepare and apply three coats plastic emulsion paint to:-

Staircase and Ramp Balustrades 

56m
50 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 B

The following in stainless steel sections`

56m
50 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 C

226m
50 x 20 x 1.5 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 D

56m

35mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 E

STAIR CASE FINISHES (ATRIUM VOID)

18m2Landing F

32mm thick cement sand (1:4) screed in:

269m325mm wide treads (Average) G

269m165mm high risers H

18m2
300 x 600 x 25mm  thick matt and seamless fininished 
granite floor tiles to the Architect Approval

 I

Approved Superior Quality Granite Floor Tiles
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CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

269m
Ditto in 300 mm wide (Average) treads including non-
slip grooves

 A

269mDitto edges of risers 165mm high risers B

26mDitto 100mm high skirting C

224No100x325 mm long (average) trapezoidal step edges. D

224No100x150 mm long (average) trapezoidal riser edges. E

18m2Horizontal soffits of landing F

12mm thick gauged 1:2:9 render in:-

90m2Sloping soffits of stairs G

Painting and Decorating

108m2Rendered concrete surfaces H

Prepare and apply three coats plastic emulsion paint to:-

902m

75x50 mm wrot prime grade cypress timber slats 
plugged to sloping soffits of plastered surfaces at 100 
mm C/C complete with and including three coats of 
approved tainted polyurethane wood furnish all to the 
architects detail and approval.

 I

Wrot Prime Grade Cypress

Staircase Balustrades 

75m
75 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 J

The following in stainless steel sections`
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

83m2

150mm thick approved machine cut curved inclined 
walling (Minimum strength 7N/MM2) bedded and 
jointed in cement and sand (1:3) mortar, reinforced with  
25mm x 3mm thick hoop iron strip in every alternate 
course.

 A

196m2Vertical sides of wall balustrading B

12mm thick gauged 1:2:9 render to:-

Painting and Decorating

196m2Rendered concrete surfaces C

Prepare and apply three coats plastic emulsion paint to:-

196m2

Provide and fix 20x100 mm prime grade T&G panneling 
plugged to sloping soffits of plastered surfaces at 100 
mm C/C complete with and including three coats of 
approved tainted polyurethane wood furnish all to the 
architects detail and approval.

 D

Prime grade cypress wall clading

75m

50x250 mm wrot prime grade mahogany timber wall 
coping with 200 x 25 mm deep chasing complete with 
and including three coats of approved tainted 
polyurethane wood furnish all to the architects detail 
and approval.

 E

Prime grade mahogany timber wall coping
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CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 45

CEILING FINISHES

3,221m2
Horizontal soffits of suspended floor slab not exceeding 
3.50m above floor level

 A

Cement and sand (1:4) screed in:-

3,221m2
Plastered soffits of suspended slab not exceeding 3.50m 
above floor level

 B

Prepare and apply three coats plastic emulsion paint on:-

Gypsum Ceiling

366m2
9mm thick profiled gypsum ceiling complete with and 
including gypsum tape and three coats of paint.

 C

Gypsum suspended ceiling, laid in on 50 x 50 mm cypress 
brandering at 600 c/c on one way and 100 x 50 mm cypress 
brandering at 600 c/c on the other way to Architect's 
approval as recommended by manufacturer (s)

Acoustic Ceiling

951m2
Accoustic ceiling as Armstrong or other equal and 
approved mineral fibre acoustic ceiling lining tiles

 D

Acoustic suspended ceiling, laid in T-grid system to 
manufacturer's specifications: patterned as per Architects 
details.  Panels and tile to Architect's approval size 600 x 
600mm fixed with approved hangers placed at centres as 
recommended by manufacturer (s)

Perforated laminated MDF Board Ceilings
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957m2General soffits of perforated MDF Ceilings A

18mm thick Laminated MDF board ceiling boards in panels of 
600x800 laid on 75x100 mm double rebated timber grid 
system patterned as per Architects details. Each MDF Board 
pannel to have ateleast 9 No Square laser cut perforations of 
at least 150x150 to Architect's approval fixed with approved 
hangers placed at centres as recommended by structural 
engineer to:-

480m2

Timber slat ceiling comprising of 50x150 mm furnished 
prime grade wrot cypress at 125 mm C/C bolted 
together with a 12mm dia bolt on 50x150mm prime 
grade wrot cypress bearer at 600 C/C all suspended with 
16mm dia 500 mm long hooks at 1200mm C/C from the 
bearers from the soffits of the slab as per the structural 
engineers detail.

 B

Timber Slats Ceilings

480m2
Ditto but in 25x150mm furnished prime grade wrot 
cypress at 75 mm ditto

 C
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CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 74

6No

Provide material and labour for fabrication of a Vanity 
tops for a 4 No counter sink wash hand basin over all 
size 3900 mm long 600 mm wide composed of 25 mm 
thick approved granite top back flush and fascia 
mounted on 75 mm reinforced concrete base supported 
by 100 mm thick walling.

 A

SANITARY FIXTURES

1No

Provide material and labour for fabricating of a 
kitchennate work top single drain single bowl stainless 
steel sink over all size 2400 mm long 600 mm wide 
composed of 25 mm thick approved granite top and 
fascia mounted on 75 mm reinforced concrete base 
supported by 100 mm thick walling.

 B

KITCHEN FIXTURES
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SECTION SUMMARY - FOURTH FLOOR
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Kshs
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429(22) INTERNAL WALLS2
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432(24) STAIRCASE4

434(28) FRAME5

437(31) EXTERNAL OPENING6

442(32) INTERNAL OPENING7

443(34) BALUSTRADES8

444(41) EXTERNAL WALL FINISHES9

446(42) INTERNAL WALL FINISHES10

448(43) FLOOR FINISHES11
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123m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

ELEMENT 21
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 22

579m2

200mm thick approved machine cut walling (Minimum 
strength 7N/MM2) bedded and jointed in cement and 
sand (1:3) mortar, reinforced with  25mm x 3mm thick 
hoop iron strip in every alternate course.

 A

INTERNAL WALLS

57m2150 mm thick ditto B

72m2100 mm thick ditto C

REINFORCED CONCRETE

57m2250 mm thick reinforced concrete Lift shaft walling D

Vibrated reinforced concrete class 25 all as per the engineers 
approved trial mix with cement type 32.5 in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

733kgT8 mm bars E

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups 

1,493kgT12mm bars F

230kgT16mm bars G

114m2Vertical sides of 200 mm thick retaining wall H

SAWN FORMWORK TO:-
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Quantity Rate
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 23

SUSPENDED SLABS

VIBRATED REINFORCED CONCRETE

110m2
175 mm thick suspended slab with an average of 
4200mm floor to floor height.

 A

Vibrated reinforced concrete class 25 all as per the engineers 
approved trial mix with cement type 32.5 in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

450kgT12mm bars B

High tensile square ribbed steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

2,471kgT16mm bars C

35,000kgT16mm bars (Strong Band) D

110m2
Soffits of solid slabs with an average of 4200 mm floor 
to floor height.

 E

Maline ply; steel plate or other equal and approved formwork 
to:-

157mEdges of suspended slab (150 - 225 mm wide) F

57mDitto but curved G
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 24

STAIRCASE

REINFORCED CONCRETE

6m3Waist and steps A

Vibrated reinforced concrete class 30 all as per the engineers 
approved trial mix with cement type 42.5 in:-

6m2175mm thick landing B

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

220kgT8 mm bars C

High tensile square twisted steel reinforcement to B.S.4461 
including cutting, bending, overlaps, spacer blocks and tying 
stirrups

220kgT10mm bars D

220kgT12mm bars E

220kgT16mm bars F

6m2Soffits of landing G

Maline ply; steel plate or other equal and approved formwork 
to:-

17m2Sloping soffits of stairs H

50m
Edges of risers over 75mm but not exceeding 150mm 
high

 I
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

11m
Edges of landing over 225mm but not exceeding 300mm 
high

 A

19m
Open string 300mm high (maximum) including forming 
profile for treads and risers

 B
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Item
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECTION 14

ELEMENT 27

ROOF STRUCTURE

226m150 x 100 x 4 mm thick RHS Hip rafter 8.92 kg/Lm A

Structural steelwork to BS 4360 and to the Engineers 
specifications and approval complete with and including 
fabricating hoisting and fixing in position approximately 
11,200 mm from the existing ground level, red oxide primer 
and two coats chlorinated rubber paint, Connection details in 
2 No 6mm thick steel plates, packing pieces and drilled 100 x 
100 x 100 mm thick steel angle cleats welds bolts washers 
and nuts fish plates and steel angle cleats are to be included  
in the rates  for  steel work in the particular trusses where 
they occur.

216mDitto valley rafter B

2,516m

152.4x50.8x22x2mm thick zed purlins weighing 7.2 Kg 
per LM

 C

264No

2000 mm long 16 mm thick sag rods complete with and 
including threading on both sides and provision of 
approximately 2 Nuts and 2 washers on either side all as 
per the Engineers detail.

 D

1,520m
75x50x3 mm thick RHS Top boom weighing 5.42 Kg per 
LM

 E

The following in 38 No. steel trusses spanning 16,800 mm x 
4,250 mm high including fabricating, fixing and hoisting to 
approximately 30,000 Metres above ground level all as per 
the Structural Engineers detail and approval.
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1,345m
60 x 40 x 3mm thick RHS struts and ties weighing 4.25 
Kg per Lm

 A
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 28

FRAME

VIBRATED REINFORCED CONCRETE

77m3Columns A

Vibrated reinforced concrete class 25 all as per the engineers 
approved trial mix in:-

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

1,194kgT8 mm bars B

High tensile ribbed steel reinforcement to B.S.4461 including 
cutting, bending, overlaps, spacer blocks and tying stirrups

7,417kgT20mm bars C

422m2Vertical sides of columns D

Maline ply; steel plate or other equal and approved formwork 
to:-

196m2Vertical sides of 600 mm dia circular columns E

VIBRATED REINFORCED CONCRETE

383m2200x1000mm wide suspended slab as gutter floor F

Vibrated reinforced concrete class 25 all as per the engineers 
approved trial mix in Gutter Beam & Gutter Feature to Arch 
Detail:-

61m3200x400 mm high edge upstand beams G
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

1,534m2

200 mm thick inclined suspended slab projecting 
4000mm to the outside from the the edge of the outer 
grid of the building.

 A

REINFORCEMENT

Mild steel reinforcement  in  structural concrete work

7,800kgT8 mm bars B

High tensile ribbed steel reinforcement to B.S.4461 including 
cutting, bending, overlaps, spacer blocks and tying stirrups

7,800kgT10mm bars C

7,800kgT12mm bars D

7,800kgT16mm bars E

7,800kgT20mm bars F

7,800kgT25mm bars G

7,800kgT32mm bars H

767m2Vertical sides of gutter beams I

Maline ply; steel plate or other equal and approved formwork 
to:-

383m2Soffits of gutter slab J

1,534m2

Soffits of inclided gutter feature projecting to the 
outside of the building 4000mm from the outermost 
grids. (The bidder to take consideration of the support 
system while pricing)

 K
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 31

EXTERNAL OPENINGS 

58No

Window over all size 2050x3550 mm high comprising 3 
No equal bottom fixed lights each size 650x900 mm 
high; 3 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 20500x450 mm high 
horrizontal aluminium louver vent and 3 No equal top 
fixed lights each size 650x1000 mm high.

 A

The following in 10mm thick approved colour laminated cool-
lite solar glass glazing windows complete with and including 
permanent vent with mosquito qauge in structural invisible 
bronze powder coated aluminium framing mounted all as per 
the fabricators detail but subject to Architects approval. 
(Works to be executed by an approved domestic 
subcontractor)

16No

Window over all size 3295x3550 mm high comprising 5 
No equal bottom fixed lights each size 650x900 mm 
high; 5 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5000x450 mm high 
horrizontal aluminium louver vent and 5 No equal top 
fixed lights each size 650x1000 mm high.

 B

4No

Window over all size 5000x3550 mm high comprising 8 
No equal bottom fixed lights each size 650x900 mm 
high; 8 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 5000x450 mm high 
horrizontal aluminium louver vent and 8 No equal top 
fixed lights each size 650x1000 mm high.

 C

1No

Window over all size 9600x3550 mm high comprising 15 
No equal bottom fixed lights each size 650x900 mm 
high; 15 No equal intermediate sliding openable lights 
each size  650x1200 mm high; 9600x450 mm high 
horrizontal aluminium louver vent and 15 No equal top 
fixed lights each size 650x1000 mm high.

 D
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

Window Boards

258m
250mm x 50mm window board with 1 No. labours 
plugged

 A

Wrot Mahogany

258m12mm diameter quadrant beading, plugged B

258m
Window cill over all size 275 x 100 mm high with 3 No 
labour.

 C

Precast concrete weathered and throated window cills

Painting and Decorating

258mSurfaces over 200mm but not exceeding 300mm girth D

Prepare and apply one coat aluminium wood primer on back 
of timber from Crown-Berger (K) Limited or other equal and 
approved manufacturer before fixing

258mDitto not exceeding 100mm girth E

258mOver 200mm but not exceeding 300mm girth F

Knot, Prime, Stop, prepare and apply three coats "Two Pack" 
varnish from Crown-Berger (K) Limited or other equal and 
approved manufacturer on timber surfaces

258mDitto not exceeding 100mm girth G
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LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 32

INTERNAL OPENINGS 

DOORS

TIMBER DOORS ( Provisional )

106m15mm Quadrant A

Wrot  hardwood (Mahogany)

106m40x12mm Architrave B

106m250x50mm Frame with four labours C

5No

45 mm thick mahogany panel door overall size 1000 x 
2800 mm high comprising of a single leaf overall size 
1000x2400mm high and 5 mm thick glazed fanlight 
overall size 1000x400 mm high all as per the Architects 
detail.

 D

Wrot Mahogany pannel door

3No

45 mm thick mahogany panel double door overall size 
1800 x 2800 mm high comprising of 2No leaves each 
overall size 900x2400mm high and a 5 mm thick glazed 
fanlight overall size 1000x400 mm high all as per the 
Architects detail.

 E

Solid Core Flush Door
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

6No

Single leaf single swing door overall size 900mm x 2400 
mm high having 1 No openable leave size 900 x 2100 
mm high and one fixed light size 900 x 300 mm high as 
per the Architects detail

 A

The following in 45 mm thick scratch proof embossed 
mahogany veneered Doors with hardwood lipping all round as 
per an approved supplier catalogue and to the architects 
detail and approval.

26Pairs
100mm Chrome plated steel butt hinges  with matching 
screws

 B

Supply and fix the following ironmongery with screws to  
match (Ref. is to Union Catalogue or other equal and 
approved)

6No
2-Lever mortice lock complete with chrome plated lever 
handles

 C

8No
3-Lever mortice lock complete with chrome plated lever 
handles

 D

17No
Rubber door stop fixed to concrete floor,or masonry 
walling with and including 38mm rawl bolt

 E

2NoFemale / Male sign (Union 5692) F

5PairsKick plate 1200 x 450 x 2 mm thick G

1No

Surface mounted panic bolts for single door type briton 
373 and fitted with cylinder key locking attachment to 
match

 H

8NoDoor closer type briton 2003 I

8NoIndicator bolts (union 8094) J
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LOCATION:- CHUKA - THARAKA NTHI COUNTY
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CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

106m
Back of wood surface  exceeding 100mm girth but not 
exceeding 200mm girth

 A

("Crown") aluminium or other equal and approved wood 
primer

60m2General surfaces B

Prepare and apply three coats 'crown' or other similar and 
approved polyurethane clear varnish on:-

318mDitto over 200mm but not exceeding 300mm girth C

1No

Supply and fix approved quality double leaf fire door 
rated FD90 overall size 1800x3600 high compliant to BS 
476 part 22 complete with and including the door frame 
and all the necessary recommened Door closers, seals 
and ironmongery all the Architects detail and aproval.

 D

Fire Door

16No

200x450x1500 mm long precast concrete class 25 lintels 
comprising of 4 N0 D12 main bars and rings in D8 at 
150mm C/C all as per the Engineers detail and approval

 E

Pre-cast Concrete 
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PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 32

BALUSTRADES

75m
75 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 A

The following in 1100 mm high 10 mm thick laminated glass 
balustrading:-

152m
50 x 25 x 2.0 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 B

170m

50mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 C

142No

Extra over ditto for 150 mm diameter 6 mm thick 
stainless steel baseplate machined as per the architects 
detail and approval.

 D

142No

10 mm thick laminated blue tinted glass over all size 600 
x 1100 mm high fix with and including 10 x 10 x 1.5 mm 
thick RHS glazing beads all round all as per the 
Architects detail and approval. 

 E

-471-

(34) BALUSTRADES
Bill No.  9
Section No.  24

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 24 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 41

EXTERNAL WALL FINISHES

953m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Dura coat" or other equal and 
approved product (s)

953m2Plastered surfaces B

Prepare and apply a coat of Acrylic Siloxanic KP1 1.5 mm Anti-
mould Anti Algae Textured wall Coating on:-

-472-

(41) EXTERNAL WALL FINISHES
Bill No.  10
Section No.  24

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 24 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 42

INTERNAL WALL FINISHES

1,582m2Masonry or concrete surfaces A

12mm thick gauged cement, lime putty and sand (1:2:9) 
plaster to:-

Painting and Decorating with "Basco Paints" or other equal 
and approved product (s)

1,582m2Plastered surfaces B

Prepare and apply three coats silk vinyl paint from Basco 
Paints  or other equal and approved manufacturer on:-

Cement and sand (1:4) in:-

509m2
15mm thick  backing prepared to receive ceramic tiles 
(measured separately)

 C

CERAMIC WALL TILES

509m2

Supply and fix approved quality 6 mm thick coloured 
ceramic wall tiles fixed on screed (measured separately) 
with an approved adhesive including pointing in white 
cement (Possible tile codes shall be 9632 or SM1or 9544 
or SM10 or 9564 or 9564)

 D

Ceramic wall tiles as per Saj Ceramic Tiles catalogue or other 
eaual and approved

-473-

(42) INTERNAL WALL FINISHES
Bill No.  11
Section No.  24

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 24 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 43

FLOOR FINISHES

69m2
32  mm steel trowelled screed to receive ceramic tiles 
ditto

 A

Cement and sand (1:4) screed in:-

69m2

300 x 600 x 8mm thick coloured non-slip ceramic floor 
tiles including pointing in colured cement. 
(possible tile codes as per tile and carpet catalogue or 
other equal and equivalent 9634; 9542; 9565; 9566)

 B

Ceramic Tiles as per Tile and Carpet catalogue or other equal 
and approved

775m232mm thick ditto granito floor tiles ditto C

Cement and sand (1:4) screed in:-

775m2

600 x 300 x 12mm thick superior quality matt finished 
granito floor  tiles as per tile and carpet catalogue 
including pointing in coloured cement (Possible codes 
include D3401; D3403; D3404; D6057)

 D

Granitto Floor Tiles as per Tile and Carpet catalogue or other 
equal and approved

230mDitto but 150 mm high Skirting E

-474-

(43) FLOOR FINISHES
Bill No.  12
Section No.  24

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 24 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 44

STAIR CASE FINISHES (FIRE ESCAPE & SERVICE)

14m2Landing A

32mm thick cement sand (1:4) screed in:

56mClosed strings 300mm high B

151m300mm wide treads C

151m165mm high risers D

14m2
300 x 600 x 25mm  thick matt and seamless fininished 
granite floor tiles to the Architect Approval

 E

Approved Superior Quality Granitto Floor Tiles

151mDitto in 300 mm wide treads including non-slip grooves F

151mDitto edges of risers 150mm high risers G

30mDitto 100mm high skirting H

168No100x325 mm long (average) trapezoidal step edges. I

168No100x150 mm long (average) trapezoidal riser edges. J

14m2Horizontal soffits of landing K

12mm thick gauged 1:2:9 render in:-

141m2Sloping soffits of stairs L

Painting and Decorating

-475-

(44) STAIR FINISHES
Bill No.  13
Section No.  24

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

155m2Rendered concrete surfaces A

Prepare and apply three coats plastic emulsion paint to:-

Staircase and Ramp Balustrades 

56m
50 mm diameter 3mm thick CHS handrail welded  to 
balusters (measured separately) to approval

 B

The following in stainless steel sections`

56m
50 mm diameter 3mm thick CHS handrail welded  to 
brackets plugged into wall to approval

 C

226m
50 x 20 x 1.5 mm thick RHS bottom and top rail welded  
to balusters (measured separately) to approval

 D

56m

35mm diameter 2mm Thick CHS balusters one end 
grouted onto concrete treads and other end welded to 
50 mm diameter x 2 mm thick handrail (measured 
separately)

 E

-476-

(44) STAIR FINISHES
Bill No.  13
Section No.  24

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 24 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 45

CEILING FINISHES

Gypsum Ceiling

366m2
9mm thick profiled gypsum ceiling complete with and 
including gypsum tape and three coats of paint.

 A

Gypsum suspended ceiling, laid in on 50 x 50 mm cypress 
brandering at 600 c/c on one way and 100 x 50 mm cypress 
brandering at 600 c/c on the other way to Architect's 
approval as recommended by manufacturer (s)

Acoustic Ceiling

951m2
Accoustic ceiling as Armstrong or other equal and 
approved mineral fibre acoustic ceiling lining tiles

 B

Acoustic suspended ceiling, laid in T-grid system to 
manufacturer's specifications: patterned as per Architects 
details.  Panels and tile to Architect's approval size 600 x 
600mm fixed with approved hangers placed at centres as 
recommended by manufacturer (s)

Perforated laminated MDF Board Ceilings

957m2General soffits of perforated MDF Ceilings C

18mm thick Laminated MDF board ceiling boards in panels of 
600x800 laid on 75x100 mm double rebated timber grid 
system patterned as per Architects details. Each MDF Board 
pannel to have ateleast 9 No Square laser cut perforations of 
at least 150x150 to Architect's approval fixed with approved 
hangers placed at centres as recommended by structural 
engineer to:-
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(45) CEILING FINISHES
Bill No.  14
Section No.  24

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

480m2

Timber slat ceiling comprising of 50x150 mm furnished 
prime grade wrot cypress at 125 mm C/C bolted 
together with a 12mm dia bolt on 50x150mm prime 
grade wrot cypress bearer at 600 C/C all suspended with 
16mm dia 500 mm long hooks at 1200mm C/C from the 
bearers from the soffits of the slab as per the structural 
engineers detail.

 A

Timber Slats Ceilings

480m2
Ditto but in 25x150mm furnished prime grade wrot 
cypress at 75 mm ditto

 B

-478-

(45) CEILING FINISHES
Bill No.  14
Section No.  24

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 24 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 43

ROOF FINISHES

2,264m2

26 G galvanised zinc aluminium profiled sheets as 
Saflock or other equal and approved bolted to zed 
purlins with and including j-bolts all to Architect's 
approved colour and details

 A

26 G GALVANISED ZINC ALUMINIUM SAFLOCK ROOF 
COVERING

170m

purpose made ridge cap 450mm girth with ends spread 
over roofing sheets (measured seperately)

 B

GUTTER FINISHES

2,147m2Waterproof membrane C

32 mm thick cement and sand (1:4) screed to receive:-

2,147m2

Prepare and apply "Penetron" or other equal and 
approved waterproofing medium on one surfaces of 
cover slab.

 D

WATER PROOFING

2,147m2
Horizontal soffits of suspended floor slab not exceeding 
3.50m above floor level

 E

Cement and sand (1:4) screed in:-

SUM

Allow a provisional Sum of Kenya Shillings Four Million 
Five Hundred Thousands only for the Fabrication of the 
Atrium dome roof structure and roof covering to the 
Architects detailed design and approval.

 F

ATRIUM DOME

-479-

(47) ROOF FINISHES
Bill No.  15
Section No.  24

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 24 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 74

2No

Provide material and labour for fabrication of a Vanity 
tops for a 4 No counter sink wash hand basin over all 
size 3900 mm long 600 mm wide composed of 25 mm 
thick approved granite top back flush and fascia 
mounted on 75 mm reinforced concrete base supported 
by 100 mm thick walling.

 A

SANITARY FIXTURES

1No

Provide material and labour for fabricating of a 
kitchennate work top single drain single bowl stainless 
steel sink over all size 2400 mm long 600 mm wide 
composed of 25 mm thick approved granite top and 
fascia mounted on 75 mm reinforced concrete base 
supported by 100 mm thick walling.

 B

KITCHEN FIXTURES

-480-

(70) BUILDING FIXTURES
Bill No.  16
Section No.  24

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 24 Ksh



LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECTION SUMMARY - FIFTH FLOOR

Bill
No

Page
No

Amount
Kshs

457(21) EXTERNAL WALLING1

458(22) INTERNAL WALLS2

459(23) SUSPENDED SLABS3

461(24) STAIRCASE4

463(27) ROOF5

465(28) FRAME6

467(31) EXTERNAL OPENING7

470(32) INTERNAL OPENING8

471(34) BALUSTRADES9

472(41) EXTERNAL WALL FINISHES10

473(42) INTERNAL WALL FINISHES11

474(43) FLOOR FINISHES12

476(44) STAIR FINISHES13

478(45) CEILING FINISHES14

479(47) ROOF FINISHES15

480(70) BUILDING FIXTURES16

-481-

Section No.  24
M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried to Final Summary Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 99

CAR PARK

960m3
Excavate to reduce levels in compacted soils depths n.e 
1.50m

 A

Note:Excavations to include maintaining and supporting sides 
of all excavations and keeping same free  from all  fallen 
materials , mud and water by pumping ,bailing or otherwise

1,920m2
Grade compact and proof rool formation to correct fall 
and camber.

 B

960m3

Load, wheel and deposit surplus excavated material 
where directed by architect on site not exceeding 
50meters away

 C

Fillings and disposal

3,540m2

Provide lay and compact 450 mm thick hand packed 
stone including quarry dust blinding (MDD Standard 
Compaction).

 D

1,920m2
Provide 50mm thick (average) sand bed to receive cabro 
paving blocks

 E

1,920m2

210x105x 90mm thick Heavy duty concrete paving 
blocks laid on and including 40mm thick sand bed laid to 
falls and cross falls

 F

Precast Concrete paving blocks laid to detail

1,920mExtra over ditto for raking cutting G

-482-

(21) CAR PARK
Bill No.  1
Section No.  25

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

560m

125x100mm channel  including 325x100mm concrete 
class "P" bed  with similar haunching to sides including 
all necessary excavation and formwork

 A

Precast concrete class 20 finished fair on all exposed surfaces, 
bedded, jointed and pointed in cement and sand (1:5) mortar

560mDitto curved to 1000mm radius B

560m

250x125mm Half battered kerb set on edge including 
325x100mm concrete class "P" bed with similar 
haunching to one side ditto

 C

560mDitto curved to 1000mm radius D

150m

Provide labour and material for the excavation of 600 x 
900 mm deep average open storm water drainage 
channel complete with and including laying 400 x 300 
mm (internal dimensions) rectangular precast concrete 
storm water drainage channels including 600 x 600 mm 
precast concete perforated slab covers all as per the 
Architects detail and approval

 E

Storm water Drainage

150 M LONG OPEN STORM WATER DRAIN IN IBD

Excavations and earthworks

202m3
Excavate foundation trench not exceeding 1.50 metres 
deep starting from reduced  level.

 F

Excavations complete with and including maintaining and 
supporting sides and keeping free from water, mud and fallen  
material

-483-

(21) CAR PARK
Bill No.  1
Section No.  25

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

90m3
Return, fill and ram selected excavated material around 
foundations.

 A

FILLINGS / DISPOSAL

202m3
Load, wheel and deposit surplus excavated material 
away from site to Council dump sites

 B

90m2100mm Thick surface blinding to receive IBDs C

Mass concrete 1:4:8 in

150m
600x450x225mm thick Invert Block Drain laid to fall on 
concrete bed as per the detail.

 D

Precast Invert Block Drain storm water drain with one side 
slab laid to detail

600m
600x225x75mm thick side slab laid to fall on Quarry dust 
bed as per the detail.

 E

SUM

Allow a provisional sum of Kenya Shillings Four million 
FIve Hundred Only (Kshs. 4,500,000.00) for the for 
additional substructure works as may arise to be 
remeasured upon completion.

 F

Provisional Sum

-484-

(21) CAR PARK
Bill No.  1
Section No.  25

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 25 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

1,000m2

Kikuyu or other equal and approved grass planted at 
100mm centres in each direction, including breaking soil 
average 500mm deep, removing roots and weeds, mix 
surface soil with manure and general fertilizer to a 
depth of 200mm to receive grass

 A

Plant the following including providing all plants or seeds and 
growing in nursery until of sufficient maturity to transplant.

1,000m2Grassed areas. B

Maintaining the following until six months after practical 
completion including replacing grass which has dried within 
three months of planting.

35No
Excavate 1500mm diameter x1000mm deep hole part 
backfill and part cart away from site

 C

Tree planting

35No
Supply plant and maintain including building baricades 
all round "Jacaranda" tree

 D

5NoDitto; but "palm" tree Ditto; E

5NoDitto; but "bottle brush" tree ditto; F

5NoDitto; but "Rubber plant" tree ditto; G

5NoDitto; but "weeping fig" tree ditto; H

5NoDitto; but "Birds of paradise" tree ditto; I

5NoDitto; but "travellers palm" tree ditto; J

5NoDitto; but "Pigion Berry/Golden dew drops" tree ditto; K
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(21A) LAND SCAPING
Bill No.  2
Section No.  25

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 25 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

ELEMENT 99

FOUL DRAINAGE (ALL PROVISIONAL)

Note
 Excavations to include maintaining and supporting sides of all 
excavations and keeping same free from all  fallen materials , 
mud and water by pumping , bailing or otherwise

BULK EXCAVATION, FILLING, ETC

241m

Excavate trench for 300 mm diameter  drain pipes 
average 1000mm deep and not exceeding 1.50 metres 
deep , part return  fill and ram, and remainder remove 
from site

 A

34m3
Extra over all excavations for  rock class II excavations B

DRAIN PIPES

241m

300mm Diameter heavy gauge "golden brown" 
underground drainage system and laying and jointing in 
accordance with  the manufacturer's instructions

 C

PVC Pipes

10No

Reinforced concrete round manhole overall diametrer 
1500 mm depths not exceeding 1500 mm deep with (1 
No) 300 mm inlet and outlet complete with kerbs heavy 
duty manhole cover etc and the whole set on a concrete 
base overall diameter of 1800 mm

 D

INSPECTION CHAMBERS

-486-

(21B) FOUL WATER DRAINAGE
Bill No.  3
Section No.  25

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

10No

Reinforced concrete round manhole overall diametrer 
1500 mm depths not exceeding 3000 mm deep with (1 
No) 300 mm inlet and outlet complete with kerbs heavy 
duty manhole cover etc and the whole set on a concrete 
base overall diameter of 1800 mm

 A

10No

Reinforced concrete round manhole overall diametrer 
1500 mm depths not exceeding 4500 mm deep with (1 
No) 300 mm inlet and outlet complete with kerbs heavy 
duty manhole cover etc and the whole set on a concrete 
base overall diameter of 1800 mm

 B

10No

Reinforced concrete round manhole overall diametrer 
1500 mm depths not exceeding 6000 mm deep with (1 
No) 300 mm inlet and outlet complete with kerbs heavy 
duty manhole cover etc and the whole set on a concrete 
base overall diameter of 1800 mm

 C

Item

Allow for testing the whole of the foul drainage system 
during the progress and at completion of the works to 
the satisfaction of the  Mechanical Engineer/Architect

 D

Testing

-487-

(21B) FOUL WATER DRAINAGE
Bill No.  3
Section No.  25

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 25 Ksh



LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECTION SUMMARY - EXTERNAL WORKS

Bill
No

Page
No

Amount
Kshs

484(21) CAR PARK1

485(21A) LAND SCAPING2

487(21B) FOUL WATER DRAINAGE3
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Section No.  25
M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried to Final Summary Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

PRIME COST SUMS

Item
As per General Electrical Domestic Subcontractor's Form 
of tender

 A

GENERAL ELECTRICAL INSTALLATIONS

%Add for profit B

Item

Allow for general, special attendance and all associated 
builders work associated with Structured Cabling 
Installation works

 C

24,000,000.00Item

Provide a Prime Cost sum of Kenya Shillings Twenty Four 
(Kshs. 24,000,000/=) only for CCTV Installation 
Installations to be executed complete by a Nominated 
sub-contractor.

 D

LIFT INSTALLATIONS

%Add for profit E

Item

Allow for general, special attendance and all associated 
builders work associated with CCTV Installation works

 F

10,000,000.00Item

Provide a Prime Cost sum of Kenya Shillings Ten Million 
(Kshs. 10,000,000/=) only for Standby Generator 
Installations to be executed complete by a Nominated 
sub-contractor.

 G

STANDBY GENERATOR INSTALLATIONS

%Add for profit H

-489-

ELECTRICAL INSTALLATIONS
Bill No.  1
Section No.  26

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

Item

Allow for general, special attendance and all associated 
builders work associated with Access Control Installation 
works

 A

27,000,000.00Item

Provide a Prime Cost sum of Kenya Shillings Twenty 
Seven Million (Kshs. 27,000,000/=) only for Structured 
Cabling Installations to be executed complete by a 
Nominated sub-contractor.

 B

STRUCTURED CABLING INSTALLATIONS

%Add for profit C

Item

Allow for general, special attendance and all associated 
builders work associated with Structured Cabling 
Installation works

 D

19,800,000.00Item

Provide a Prime Cost sum of Kenya Shillings Nineteen 
Million Eight Hundred Thousands (Kshs. 19,800,000/=) 
only for CCTV Installation Installations to be executed 
complete by a Nominated sub-contractor.

 E

CCTV INSTALLATIONS

%Add for profit F

Item

Allow for general, special attendance and all associated 
builders work associated with CCTV Installation works

 G

-490-

ELECTRICAL INSTALLATIONS
Bill No.  1
Section No.  26

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

12,500,000.00Item

Provide a Prime Cost sum of Kenya Shillings Twelve 
Million Five Hundred Thousands (Kshs. 12,500,000/=) 
only for Access Control Installations to be executed 
complete by a Nominated sub-contractor.

 A

ACCESS CONTROL INSTALLATIONS

%Add for profit B

Item

Allow for general, special attendance and all associated 
builders work associated with Access Control Installation 
works

 C

10,000,000.00Item

Provide a Prime Cost sum of Kenya Shillings Ten Million 
(Kshs. 10,000,000/=) only for Librry Management 
Installations to be executed complete by a Nominated 
sub-contractor.

 D

LIBRARY MANAGEMENT INSTALLATIONS

%Add for profit E

Item

Allow for general, special attendance and all associated 
builders work associated with Library Management 
Installation works

 F

19,500,000.00Item

Provide a Prime Cost sum of Kenya Shillings Nineteen 
Million Five Hundred Thousands (Kshs. 19,500,000/=) 
only for Audio Visual Installations to be executed 
complete by a Nominated sub-contractor.

 G

AUDIO VISUAL INSTALLATIONS

%Add for profit H

-491-

ELECTRICAL INSTALLATIONS
Bill No.  1
Section No.  26

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

Item

Allow for general, special attendance and all associated 
builders work associated with Audio Visual Installation 
works

 A

50,000,000.00Item

Provide a Prime Cost sum of Kenya shillings Fifty Million 
(Kshs. 50,000,000/=) only for Library Equipment 
Installations to be executed complete by a Nominated 
sub-contractor.

 B

LIBRARY EQUIPMENT INSTALLATIONS

%Add for profit C

Item

Allow for general, special attendance and all associated 
builders work associated with Library Equipment 
Installation works

 D

30,000,000.00Item

Provide a Prime Cost sum of Kenya shillings Thirty 
Million (Kshs. 30,000,000/=) only for Solar Installations 
to be executed complete by a Nominated sub-
contractor.

 E

SOLAR INSTALLATIONS

%Add for profit F

Item

Allow for general, special attendance and all associated 
builders work associated with Solar Installations

 G

10,000,000.00Item

Provide a Prime Cost sum of Kenya shillings Ten Million 
(Kshs. 10,000,000/=) only for UPS Installations to be 
executed complete by a Nominated sub-contractor.

 H

UPS INSTALLATIONS

-492-

ELECTRICAL INSTALLATIONS
Bill No.  1
Section No.  26

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

%Add for profit A

Item

Allow for general, special attendance and all associated 
builders work associated with UPS Installations works

 B

4,000,000.00Item

Provide a Prime Cost sum of Kenya shillings Four Million 
(Kshs. 4,000,000/=) only for KPLC Capital Charges to be 
executed complete by a Nominated sub-contractor.

 C

KPLC CAPITAL CHARGES

%Add for profit D

Item

Allow for general, special attendance and all associated 
builders work associated with  KPLC Installation works

 E

-493-

ELECTRICAL INSTALLATIONS
Bill No.  1
Section No.  26

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 26 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

PRIME COST SUMS

Item
As per General Plumbing and Drainage Domestic 
Subcontractor's Form of tender

 A

PLUMBING AND DRAINAGE

%Add for profit B

Item

Allow for general, special attendance and all associated 
builders work associated with Accomodation Plumbing 
and Drainage installations

 C

6,000,000.00Item

Provide a Prime Cost sum of  Kenya shillings Six Million  
(Kshs. 6,000,000/=) only for Fire Fighting installations to 
be executed complete by a Nominated sub-contractor.

 D

FIRE FIGHTING INSTALLATIONS

%Add for profit E

Item

Allow for general, special attendance and all associated 
builders work associated with Accomodation Plumbing 
and Drainage installations

 F

1,300,000.00Item

Provide a Prime Cost sum of  Kenya shillings One Million 
Three Hundred Thousands (Kshs. 1,300,000/=) only for 
Kitchen Solar Water Heating installations to be executed 
complete by a Nominated sub-contractor.

 G

KITCHEN SOLAR WATER HEATING INSTALLATIONS

%Add for profit H

-494-

MECHANICAL INSTALLATIONS
Bill No.  2
Section No.  26

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

Item

Allow for general, special attendance and all associated 
builders work associated with Accomodation Plumbing 
and Drainage installations

 A

18,000,000.00Item

Provide a Prime Cost sum of  Kenya shillings Eighteen 
Million(Kshs. 18,000,000/=) only for Air Condationing 
installations to be executed complete by a Nominated 
sub-contractor.

 B

AIR CONDATIONING INSTALLATIONS

%Add for profit C

Item

Allow for general, special attendance and all associated 
builders work associated with Accomodation Plumbing 
and Drainage installations

 D

1,600,000.00Item

Provide a Prime Cost sum of  Kenya shillings One Million 
Six Hundred Thousand (Kshs. 1,600,000/=) only for 
Kitchen Extract System installations to be executed 
complete by a Nominated sub-contractor.

 E

KITCHEN EXTRACT SYSTEN INSTALLATIONS

%Add for profit F

Item

Allow for general, special attendance and all associated 
builders work associated with Kitchen Extract System 
installations

 G

-495-

MECHANICAL INSTALLATIONS
Bill No.  2
Section No.  26

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

1,600,000.00Item

Provide a Prime Cost sum of  Kenya shillings One Million 
Six Hundred Thousands (Kshs. 1,600,000/=) only for 
cold room installations to be executed complete by a 
Nominated sub-contractor.

 A

COLD ROOM INSTALLATIONS

%Add for profit B

Item

Allow for general, special attendance and all associated 
builders work associated with Cold Room installations

 C

5,000,000.00Item

Provide a Prime Cost sum of  Kenya shillings Five Million 
(Kshs. 5,000,000/=) only for Fire Suppression 
installations to be executed complete by a Nominated 
sub-contractor.

 D

FIRE SUPPRESSION INSTALLATIONS

%Add for profit E

Item

Allow for general, special attendance and all associated 
builders work associated with Fire Supression 
installations

 F

13,500,000.00Item

Provide a Prime Cost sum of  Kenya shillings Thirteen 
Million Five Hundred Thousands (Kshs. 13,500,000/=) 
only for Kitchen Equipment & LPG Gas installations to be 
executed complete by a Nominated sub-contractor.

 G

KITCHEN EQUIPMENT & LPG INSTALLATIONS

%Add for profit H

-496-

MECHANICAL INSTALLATIONS
Bill No.  2
Section No.  26

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Brought Forward Ksh

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

Item

Allow for general, special attendance and all associated 
builders work associated with Kitchen Equipment & LPG 
Gas installations

 A

1,500,000.00Item

Provide a Prime Cost sum of  Kenya shillings One Million 
Five Hundred Thousands (Kshs. 1,500,000/=) only for 
Water Fountain installations to be executed complete 
by a Nominated sub-contractor.

 B

WATER FOUNTAIN INSTALLATIONS

%Add for profit C

Item

Allow for general, special attendance and all associated 
builders work associated with Kitchen Equipment & LPG 
Gas installations

 D

8,500,000.00Item

Allow for  a prime cost sum of Kenya Shillings Eight 
Million Five Hundred Thousands Only (Ksh 8,500,000.00)  
for the supply and installation of a Bio-digerter all as per 
the Architects Approved design. 

 E

BIO-DIGESTER

%Add for profit F

Item

Allow for general, special attendance and all associated 
builders work associated with folding door intsallation

 G

-497-

MECHANICAL INSTALLATIONS
Bill No.  2
Section No.  26

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 26 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

PRIME COST SUMS

8,500,000.00Item

Provide a Provisional Cost sum of Kenya shillings Eight 
Million Five hundered Thousand (Kshs. 8,500,000/=) 
only for the installation of Smalti Modern Glass Mosaic 
Mural installation to be executed complete by a 
Nominated sub-contractor.

 A

MURAL INSTALLATION

%Add for profit B

Item

Allow for general, special attendance and all associated 
builders work associated with Mural Installiation works

 C

-498-

MURAL INSTALLATION
Bill No.  3
Section No.  26

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 26 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

PRIME COST SUMS

8,500,000.00Item

Provide a Provisional Cost sum of Kenya shillings Eight 
Million Five hundered Thousand (Kshs. 8,500,000/=) 
only for supply and installation of Art form tastefully 
crafted doors in Frameless glass and adorned in the 
african manner all as per the Architects design and 
approval. 

 A

ART FORM ENTRANCE DOORS

%Add for profit B

Item

Allow for general, special attendance and all associated 
builders work associated with Art form tastefully crafted 
doors in Frameless glass 

 C

-499-

MAIN ENTRANCE DOORS
Bill No.  4
Section No.  26

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 26 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

PRIME COST SUMS

15,000,000.00Item

Provide a Prime Cost sum of Kenya shillings Fifteen 
Million (K.Shs. 15,000,000/=) only for General Mass 
Excavation as executed on site by the former 
Contractor.

 A

EARTH MOVEMENT

%Add for profit B

Item

Allow for general, special attendance and all associated 
builders work associated with General Mass Excavation

 C

-500-

EARTH MOVEMENT
Bill No.  5
Section No.  26

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 26 Ksh



LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECTION SUMMARY - PRIME COST SUMS

Bill
No

Page
No

Amount
Kshs

493ELECTRICAL INSTALLATIONS1

497MECHANICAL INSTALLATIONS2

498MURAL INSTALLATION3

499MAIN ENTRANCE DOORS4

500EARTH MOVEMENT5

-501-

Section No.  26
M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried to Final Summary Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SUM

Allow a provisional Sum of Kenya Shillings Five Million 
for the provision of Clerk of Works Servises as shall be 
advised by the project Architect

 A

CLERK OF WORKS

-502-

CLERK OF WORKS
Bill No.  1
Section No.  27

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 27 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SUM

Allow a provisional Sum of Kenya Shillings Eight 
Hundred Thousands Only for the provision of 
Environmental Impact Assessment Servises as shall be 
advised by the project Architect

 A

ENVIRONMENTAL IMPACT ASSESSMENT

-503-

ENVIRONMENTAL IMPACT ASSESSMENT
Bill No.  2
Section No.  27

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 27 Ksh



Amount
Kshs

Item
No

Quantity Rate
Kshs

LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SUM

Allow a provisional Sum of Kenya Shillings Two Hundred 
Thousands Only for the provision of National 
Construction Authority Servises as shall be advised by 
the project Architect

 A

NATIONAL CONSTRUCTION AUTHORITY 
REGISTRATION

-504-

NCA REGISTRATION
Bill No.  3
Section No.  27

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward to Summary of Section No. 27 Ksh



LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

SECTION SUMMARY - PROVISIONAL SUMS

Bill
No

Page
No

Amount
Kshs

502CLERK OF WORKS1

503ENVIRONMENTAL IMPACT ASSESSMENT2

504NCA REGISTRATION3

-505-

Section No.  27
M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried to Final Summary Ksh



LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

Page
No

FINAL SUMMARY

Section
No

Amount
Kshs

1SIGNATURE PAGE1

7BILLS OF QUANTITIES2

46INSTRUCTION TO TENDERERS3

51APPENDIX TO INSTRUCTIONS TO TENDERERS4

58FORM OF TENDER5

61BID BOND6

198GENERAL CONDATIONS OF CONTRACT7

201APPENDIX TO CONDITIONS OF CONTRACT8

224CONTRACT FORMS9

226SPECIFICATIONS10

229BILLS OF QUANTITIES11

243STANDARD FORMS12

258GENERAL PRELIMINARIES13

266PARTICULAR PRELIMINARIES14

269TRADE PREAMBLES15

271EARTH WORKS16

279FOUNDATIONS17

303LOWER GROUND FLOOR18

-506-

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried Forward Ksh



LOCATION:- CHUKA - THARAKA NTHI COUNTY

PROJECT ARCHITCT:- BASELINE ARCHITECTS.

CLIENT:- CHUKA UNIVERSITY

PROJECT:- CHUKA UNIVERSITY MAIN LIBRARY COMPLEX

KshBrought Forward

Page
No

FINAL SUMMARY

Section
No

Amount
Kshs

332GROUND FLOOR19

364FIRST FLOOR20

396SECOND FLOOR21

427THIRD FLOOR22

456FOURTH FLOOR23

481FIFTH FLOOR24

488EXTERNAL WORKS25

501PRIME COST SUMS26

505PROVISIONAL SUMS27

KshTOTAL FOR ALL PRICED ITEMS

%Add 2.5% Contingency

KshSub Total 2

%Add 3.0% Fluctuations

KshSub Total 3

%Add 16% VAT

-507-

M/s Impetus Cost Consultants Limited
Building Economists & Quantity Surveyors

Carried to Form of Tender Ksh


